
MORMUGAO PORT AUTHORITY 

ENGINEERING MECHANICAL DEPARTMENT 

 

Name of the tender: ñDESIGN, SUPPLY, BUILD, INSTALL, OPERATE AND MAINTAIN 
02 NOS. AUTOMATED (UNMANNED) TYPE ROAD 
WEIGHBRIDGES OF CAPACITY 100 MT WITH 
MICROPROCESSOR AT MORMUGAO PORT AUTHORITY FOR 
A PERIOD OF 10 YEARS ON REVENUE SHARE BASISò. 

 

                                                

TENDER NO. : CME / PD / VIII / 2023 

 

ADDENDUM - II 

 

CORRECTIONS / ADDITIONS / DELETIONS, ETC... 

 

[Total Number of Pages: 08] 

 

NOTE : 

1. This ñAddendumò should be read in conjunction with Tender Document reference no. 

CME/PD/VIII/2023 

2. All other terms and conditions of the Tender Document will remain unchanged. 

3. One set of this ñAddendumò, along with one set of Tender Document, shall be submitted along with 
the Proposal (in Cover-I), duly signed and stamped, as token of acceptance. 



ADDENDUM-II 
REPLY TO CLARIFICATION RAISED BY THE BIDDERS 

 

Name of the tender: DESIGN, SUPPLY, BUILD, INSTALL, OPERATE AND MAINTAIN 02 NOS. AUTOMATED (UNMANNED) TYPE ROAD WEIGHBRIDGES OF 
CAPACITY 100 MT WITH MICROPROCESSOR AT MORMUGAO PORT AUTHORITY FOR A PERIOD OF 10 YEARS ON REVENUE SHARE BASIS - REPLY 
TO QUERIES 
 

e-TENDER No.: CME / PD / VIII / 2023 
 

SR. 

NO. 

CLAUSE 
NO. 

PAGE 
NO. 

TENDER CONDITION BIDDER QUERIES CLARIFICATIONS 

1. 1.4.2 12 Similar Work Criteria 

a) Supply, installation, testing and commissioning of 1 
No. Automated/unmanned road weighbridge of 100MT or 
above capacity in last seven years OR 
b) Operation and Maintenance of 1 No. 
Automated/unmanned road weighbridge of 100MT or above 
capacity in last seven years OR 
c) Operation of 1 No. Automated/unmanned road 
weighbridge of 100MT or above capacity in last seven years 
OR 
d) Maintenance of 1 No. Automated/unmanned road 
weighbridge of 100MT or above capacity in last seven years. 

Similar experience should also be included for Supply, 
installation, testing, commissioning and operation of 1 
No. road weighbridge of 100MT or above capacity in 
last seven years. As the purpose is that the agency 
should have the experience in operation of the 
weighbridge. Manufacturer does not provide such type 
of services to the customers.  

Tender condition prevails 

2. 2.3.2 23 Commencement of Contract: 

The contractor shall carry out Design, supply, built, install, 
operate and maintain 02 nos. of Automated (unmanned) type 
Road Weighbridges of capacity 100 MT weighing capacity 
weighbridges and complete all allied works and requisite 
manpower within 60 days from the date of handling over of 
site. 
 

The contractor shall carry out Design, supply, built, 
install, operate and maintain 02 nos. of Automated 
(unmanned) type Road Weighbridges of capacity 100 
MT weighing capacity weighbridges and complete all 
allied works and requisite manpower within 60 days 
from the date of receipt of all the clearances for setting 
up of Weighbridges. 
 

Tender condition prevails.  
However, the clause is amended as below:- 
Commencement of Contract: 
The contractor shall carry out and complete the work of 
Design, supply, built, install and commission 02 nos. of 
Automated (unmanned) type Road Weighbridges of 
capacity 100 MT weighing capacity weighbridges and 
complete all allied works with requisite manpower within 
60 days from the date of handling over of site. Thereafter, 
operation and maintenance of both the Weighbridges 
shall be carried out by the contractor for a period of 10 
years on commissioning of Weighbridges, on Revenue 
share basis.  



SR. 

NO. 

CLAUSE 
NO. 

PAGE 
NO. 

TENDER CONDITION BIDDER QUERIES CLARIFICATIONS 

3. 2.5.1 24 

 

The Port shall collect the charges towards the weighment of 
cargo from Port Users as per the scale of Rates (SoR). Any 
change in SOR would not be applicable to the successful 
bidder. 

The Port shall collect the charges towards the 
weighment of cargo from Port Users as per the scale of 
Rates (SoR). Any change in SOR should also be 
applicable to the successful bidder due to increase in the 
cost of operation & maintenance cost, increase in the 
spare parts cost, increase in the wages, electricity 
charges, maintenance cost of ramp, etc.  

Tender condition prevails 

4. 3.1.35 

 

33 

 

During the currency of the contract, MPA is at liberty to 
procure or hire and install more weighbridges through MPAs 
own resources or through outsourcing. In other words, the 
present contractor will not create any monopoly of the 
successful bidder for carrying out the business of weighment.  

 

During the currency of the contract, MPA is at liberty to 
procure or hire and install more weighbridges through 
MPAs own resources or through outsourcing. If desired 
by the Port, first preference should be given to the 
successful bidder and if bidder refuses then it is to be 
awarded to other bidders 

Tender condition prevails.  

However, the clause is amended as below:- 
 

During the currency of the contract, MPA is at liberty to 
procure or hire and install more weighbridges through 
MPAs own resources or through outsourcing. 

5. 3.1.36 

 

33 

 

The Contractor shall not have objections in operations of 2 nos. 
existing weighbridges operated by a private party on Revenue 
share basis. 

 

The Contractor shall not have objections in operations 
of 2 nos. existing weighbridges operated by a private 
party on Revenue share basis. The revenue share should 
not be favourable to the private party other than 
successful bidder. 

Tender condition prevails. 
However, the clause is amended as below:- 
 
The Contractor shall not have objections in operations of 
existing weighbridges operated by a private party on 
Revenue share basis. 

6. 3.2(g) 34 The contractor shall arrange for transport, gate pass, 
accommodation, medical facility etc. for the work men 
deployed under this contract at his own cost. 
 

The contractor shall arrange for transport, gate pass, 
accommodation, medical facility etc. for the work men 
deployed under this contract at his own cost. Gate pass 
to the employees of the successful bidders to be 
provided, free of cost.  

Tender condition prevails 

7. 3.4 34 Maintenance For periodic maintenance, 1 day per month per 
weighbridge should be allowed to the successful bidder.  

Tender condition prevails 
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TENDER CONDITION BIDDER QUERIES CLARIFICATIONS 

8. 3.5 35 DAMAGE CHARGES FOR NON-COMPLIANCES:  

For not achieving the Availability of weighbridge: 

If the contractor fails to meet the availability of weighbridge 
@ 95% per month, óDamage charges for non-compliancesô @ 
Rs. 400/- per weighbridge per hour or part thereof shall be 
deducted from the monthly bills as per the calculations given 
below. 

The rate of Rs 400 per hour is on the higher side and 
should be considered Rs 100 per hour. If the 
weighbridges remains inoperative, ultimately it will be 
the direct loss to the bidder. Hence it should be if the 
contractor fails to meet the availability of weighbridge 
@ 95% per month, óDamage charges for non-
compliancesô @ Rs. 100/- per weighbridge per hour or 
part thereof shall be deducted from the monthly bills 

Tender condition prevails 

9. 4.3 38 The prices shall be firm and not subject to fluctuation at any stage 
till the completion of the contract. 

As the price to be quoted based on revenue sharing, it 
should be linked with the SoR rate of the Port.  

Tender condition prevails 

10.    Estimated tender value may be informed.  The contract is on Revenue Share Model.  

11.    Quantity in MT of last 10 years cargo handled by the 
Port.  

Details attached at Annexure.  

12.    Any other agency is operating the similar works in the 
Port or not  

Yes.  

    Whether all the quantity being weighed for port in and 
out will be weighed through these weighbridges only.  

No. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



AMENDMENT TO CLAUSES 
 

NAME OF THE TENDER: DESIGN, SUPPLY, BUILD, INSTALL, OPERATE AND MAINTAIN 02 NOS. AUTOMATED (UNMANNED) TYPE ROAD WEIGHBRIDGES OF 
CAPACITY 100 MT WITH MICROPROCESSOR AT MORMUGAO PORT AUTHORITY FOR A PERIOD OF 10 YEARS ON REVENUE SHARE BASIS  
 
e-TENDER No.: CME / PD / VIII / 2023 

SR.     
NO. 

CLAUSE NO. PAGE 

NO. 

TENDER CONDITION AMENDMENT 

1 2.10 25 DEFAULT OF THE CONTRACTOR  

If the Contractor makes any default or on the occurrence of anyone or 
more of the following events that is to say; 

If the Contractor fails to commence the work within 60 days from the date 
of issue of LOA 

DEFAULT OF THE CONTRACTOR  

If the Contractor makes any default or on the occurrence of anyone or more of the 
following events that is to say; 

If the Contractor fails to commence the work within 60 days from the date of handing over 
of site 

2 3.1.2 30 INSTALLATION & COMMISSIONING OF WEIGHBRIDGES 

The contractor shall carry out Design, supply, built, install, operate and 
maintain 02 nos. of Automated (unmanned) type Road Weighbridges of 
capacity 100 MT weighing capacity weighbridges and complete all allied 
works and requisite manpower within 60 days from the date of handling 
over of site. Delay in commissioning of the weighbridges beyond 
scheduled completion period shall attract damage charges for non-
compliances as per Clause no. 3.5.  

INSTALLATION & COMMISSIONING OF WEIGHBRIDGES 

The contractor shall carry out Design, supply, build, install and commission 02 nos. of 
Automated (unmanned) type Road Weighbridges of capacity 100 MT weighing capacity 
weighbridges and complete all allied works and requisite manpower within 60 days from 
the date of handling over of site. Delay in commissioning of the weighbridges beyond 
scheduled completion period shall attract damage charges for non-compliances as per 
Clause no. 3.5.  
 

3 3.1.3 31 The Contractor shall inspect and study the proposed site for installation 
of the weighbridge, identified by Port and accordingly design the 
foundation plan with complete layout drawings taking into consideration 
space limitations, in consultation with the Port Engineer. Exact location 
of the weighbridges along with layout will be intimated to the 
contractor by MPA later. 

The Contractor shall inspect and study the proposed site for installation of the 
weighbridge, identified by Port and accordingly design the foundation plan with complete 
layout drawings taking into consideration space limitations. The tentative location of these 
weighbridges is on the  service lane of the new 4 lane  road under construction as shown 
in the drawing attached herewith. However, exact location of the weighbridges along with 
layout will be intimated to the contractor by MPA later.  

4 31.37 33 The sharing of cargo for weighment between different private operators 
will be done solely by the decision of the Traffic Manager / MPA. 

Clause stands deleted 

5 ANNEXURE I 41 Tender Form at Annexure I  Tender Form at Annexure I has been amended and attached herewith 

 





ANNEXURE






