
PRE-BID CLARIFICATIONS - Tender No.CME/PROJ/METERING/2016/3. 
 
 
PRE BID MEETING HELD ON 12.05.2016 AT 1130 HRS OF “SUPPLY, INSTALLATION, 
TESTING AND COMMISSIONING OF 33 KV METERING CUBICLES, TRI-VECTOR 
METER, INCLUDING STRUCTURES AND ACCESSORIES AT 33 KV S/S, MPT”  
 
Sr. 
no 

Reference No 
in the tender 

Page 
No. 

Queries / Comments & Suggestions 
with relevant reasons / remarks 

Port’s Clarification 

1. Clause 2.8 21 
The cost towards fees payable towards 
Electrical Inspector  

The contractor shall 
arrange the CEI for 
carrying out inspection 
of the proposed 
installation, payment of 
the related fees will be to 
the contractor’s account. 
However, the Contractor 
shall obtain Port’s prior 
approval on the related 
documentation. 

2 ---- ---- The cost towards Supervision charges 
payable to the Electricity Dept, GoG. 

Supervision charges 
payable to the Electricity 
Dept, GoG would be 
payable by the Port. 
However, liasoning with 
the Electricity Dept. 
would have to be done 
by the contractor. 

3 Clause 1.10 9 
Bid validity period from 180 days to 
120 days in view of continuous price 
rise. 

Bid validity is changed to 
120 days from 180 days 

4 
Clause 2.1, Sr. 

No. 7 
19 Add make PACTIL and ATLAS for 

Isolator/ AB Switch. 

Makes, PACTIL and 
ATLAS are added to the 
existing  

1. GR SWITCH GEAR 
LTD., 

2. ULTIMA SWITCH 
GEAR, 

3. S&S SWITCH GEAR 

for Isolator/ AB Switch 

5 
Clause 2.1, Sr. 

no. 4 & 5 
18 

The type of CTs and PTs be changed 
from Oil immersed to Resin Cast for 
accommodating the same within the 
metering cubicles. 

The type of CTs and 
PTs is changed from Oil 
immersed to Resin Cast. 

6 Clause 2.2 20 General 

Port intends to include a 
control panel and 33KV 
breaker in the circuit 
during Phase-II of this 
work 

 The Contractor is 
required to make the 
necessary provisions in 
the scheme during the 
present work. 

 


