
ANNEXURE-I 
MORMUGAO PORT TRUST 

ENGINEERING CIVIL DEPARTMENT 
 

CE/PC-66/2016                     18.08.2016 
 

Sub : Tender No. CE/56/2016 - Providing Full Rake Wagon Handling Railway Line with Paving 30mtr.wide at Mormugao 
Port, Goa:  Reply to Pre-Bid Queries. 

 
 

Sr. 
No
. 

Tender 
Ref. 
Clause 

Queries MPT’s Reply 

1. 1.2(B) Minimum Eligibility Criteria – Technical Criteria 
Technical Criteria shall be in two parts viz. Track 
Allied Works and Non Track Allied Works. Similarly 
definition of Similar Work in Track Allied Work and 
Non Track Allied Work shall be separate.    

Technical Criteria stated in Tender document is revised and 
enclosed separately.  

    
2.  Maintenance Period : 

Maintenance Period shall be reduced from 12 
months to 3 months. 
Performance Guarantee shall be released after 
completion of work. 
 
Security Deposit may be released upon production 
of Bank Guarantee/FDR on completion of  work. 

 
Maintenance Period will remain 12months as stated in 
Tender document. 
Performance Guarantee i.e. Initial Security Deposit will be 
released only after completion of successful maintenance 
period. 
Initial Security Deposit is 5% of the Contract amount and 
the same will be released after successful maintenance 
period. Initial Security Deposit is in the form of Bank 
Guarantee or DD and BG shall be valid till end of 
maintenance period i.e 30 months from issue of Work 
Order as stated in Annexure – II Sr.No.1 of Tender 
Document. 

    



3.  It is the usual practice in Indian Railways and other 
private sidings to supply rails and request MPT also 
to supply the rails and delete this item from the 
scope of work. 

Rail will be procured and supplied for the work by MPT, Rail 
stock will be available at a centralized location and the 
transportation, loading and unloading of rails from the 
centralized location to the place of laying shall be the 
responsibility of the Contractor and for which no separate 
rate is payable. Tenderers are requested to refer to 
Revised Price Bid. 

    
4.  The proposed 2 tracks are small in length and 

keeping 3 rail panel with fish plated joints and 
running heavy loads will lead to maintenance issues 
in the long run. Further MPT is in coastal region and 
there is not going to be a wide variation in the rail 
temperature. As such, MPT can go ahead with 
welding the entire length of track and convert into 
LWR. SEJs may be provided on both ends. Quantity 
in Item No.2 & 4 can be reduced thus bringing out 
savings to MPT. Quantity required for the points and 
crossings alone be included here. 

Six rails will be welded followed by fish plate joint. 
Accordingly, Price Bid is Revised. Tenderers are 
requested to refer to Revised Price Bid. 

    
5.  The unit should be “set” as we have RI, RO, LI, LO 

are 4 nos. as a single set. 
Unit of Fish plate is Number. Fish plates fixed at RI, RO, LI, 
LO are 4 nos. as a single set. 

    
6..  The full quantity is not required as we propose for 

LWR Savings to MPT. Only a meagre quantity 
required for the points and crossings alone can be 
included in the schedule. 

LWR is not introduced. Tenderers are requested to refer 
to Revised Price Bid. 

7.  Quantity may be reduced to bare minimum for joints 
in points and crossings  as we propose for LWR.  

LWR is not introduced. Tenderers are requested to refer 
to Revised Price Bid. 

    
8.  Quantity may be reduced to bare minimum for joints 

in points and crossings  as we propose for LWR.  
LWR is not introduced. Tenderers are requested to refer 
to Revised Price Bid. 



    
9.  Increase the quantity for converting the track into 

LWR.  
LWR is not introduced. Tenderers are requested to refer 
to Revised Price Bid. 

    
10
. 

 Supply asked in the schedule is LH=2 & RH=2. So 
the total should be 4 only. But in quantity column it is 
shown as 5 .Pl clarify 

Supply of 1 in 8 ½ turnouts along with CMS crossing 
suitable to 60Kg on fan shaped PSC sleepers layout as per 
RDSO Drawing T-4865 with all the parts will be supplied by 
Mormugao Port at centralized location in MPT premises. 
Transportation, sorting out sleepers as per number, loading 
and unloading from the centralized location to the place of 
laying shall be the responsibility of the Contractor and for 
which no separate rate is payable. 

    
11
. 

 In Sr. No. 18. Supply asked in the schedule is LH=2 
& RH+2. So the total should be 4 only. But in 
quantity column it is shown as 5. But in Sl.no.26, it is 
shown as 7 sets . Pl.Clarify. 

Material of turnouts shall be for 6 sets (5Nos.RH & 1No.LH) 
supplied by the Port and 3 sets shall have to be 
removed/dismantled and refixed including sleepers in block 
condition. Tenderer shall have to make provision in rate in 
the respective Items. 

    

12
. 

 Take off connectivity of line No.7 & 8    Line No. 7 & 8 will have to be connected to existing dead 
end below ROB. At present this line is utilized by SWR for 
shunting operations. 

    

13
. 

 Any dismantling of boundary wall of church near 
ROB    

There is no necessity of dismantling of boundary wall 
church near ROB. The take off point is provided 
considering proper setback from church compound wall. 

    
14
. 

 Percentage of supply of P way material before start 
of execution.   

Considering P way material available/supplied by the Port 
to the Contractor BOQ items will be revised and tenderer 
shall have to submit offer based on the revised BOQ. 

    
15  Percentage in change in BOQ quantity provided by The quantities provided in BOQ are approximate and there 



. Port. is no limit of variation on quantity executed. It is therefore 
requested to the tenderer that he visits site and be familiar 
with the site condition. 

    
16  Availability of space for stacking of heavy material, 

small fittings and for ballast 
 

Necessary area will be made available during execution of 
work to the contractor for stacking heavy materials & 
ballast. However small fittings shall have to be kept under 
lock and key in a closed premises for which estate rentals 
will be applicable.  

    
17  What about any item if missing in proposed BOQ    If Item is missing from BOQ, then necessary provisions are 

made in General Conditions of Contract (GCC) and Item 
will be executed under the respective provisions in GCC.  
Please refer Clause 47 & 48 of GCC. 

    
18
. 

 P&C insertion are 7 nos. while spring loaded hand 
lever fixing quantity are only 5 

Spring loaded hand lever will be supplied by the 
department as per requirement. 

    
19
. 

 Track certification will be given by MPT staff or by 
Railway 

Track will be certified by MPT.  

    
20  Meaning of delinking in item No.22 and 26 of Cover - 

2   
Item No.22 is regarding to Laying and linking of P-way. 
Similarly Item No.26 is regarding Laying and linking of 
Points and crossing. Item No.22 and 26 refers to Pre-
revised Price Bid.  

    
21
. 

 In BOQ, fish plate taken of 610mm length but as per 
railway norms 1.0m long fish plate required   

Fish Plate will be of length 610mm. 

22  Escalation is permitted or not Escalation is not applicable to the Contract.   
 

 

CHIEF ENGINEER 


