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MORMUGAO PORT TRUST 

ENGINEERING MECHANICAL DEPARTMENT 

NOTICE INVITING TENDER (NIT) 

Tenders are invited in two cover system from firms duly super-scribed as 

TENDER FOR “Annual Rate Contract (ARC) for re-winding of LT motors and 

alternators”. 

Details about Tender: 

Tender invited by CHIEF MECHANICAL ENGINEER / MORMUGAO PORT TRUST 

Tender No. CME/XEN(E-HR)/EWS/2019/01 

Name of Work “Annual Rate Contract (ARC) for re-winding of LT motors and 

alternators”. 

Tender Document Cost Rs.500/- in the form of DD from Nationalized/Scheduled Banks in favour 
of the Financial Advisor & Chief Accounts Officer, MPT,  payable at 
Vasco da Gama, Goa to be submitted along with the tender, otherwise 
the offer shall not be considered.(Tender Document Cost is not 
refundable) 

Earnest Money Deposit Rs.9,680/- in the form of DD only from Nationalized Banks in favour of the 
Financial Advisor & Chief Accounts Officer, MPT,  payable at Vasco da 
Gama, Goa to be submitted along with the tender, otherwise the offer 
shall not be considered. 

Security Deposit 10 % of the contract value.  
Two parts: 
 (i) 5% of contract value – to be furnished in the form of DD only from the 
nationalized bank in favour of the Financial Advisor & Chief Accounts 
Officer, MPT, payable at Vasco da Gama, Goa within 30 days of 
placement of order/LOA whichever is earlier. 
(ii) 5% retention money deducted from the running A/c bills. 

Completion Period As per clause no. 2.5 page no. 17 Technical specification (section 
II) 

Liquidated Damages For delay in supply/work, Liquidated Damages, equivalent to 0.5% of the 
total contract value/per week or part thereof subject to maximum 5% are 
liable to be deducted from any monies due or become due to the 
Contractor 

Payment terms 100% payment shall be made within 30 days after satisfactory 
completion and commissioning of work and on furnishing undisputed 
invoice complete in all respects. The contractor shall furnish their GST 
code, EPF, ESI, Wage register, Attendance register, PAN card, bank 
account number, MICR number Name of the Branch along with Bill for 
arranging payment made through E.C.S. by the Port. 

Bid Validity 120 Days from the date of opening of the tender. 

Guarantee Period The Guarantee period shall be 12 months from the date of handing 
over of motor/alternator/field after completion of all works. 

Qualifying Criteria 

 

MINIMUM ELIGIBILITY CRITERIA (MEC) 

i) The Average Annual Financial Turnover during the last 
Three (3) years ending 31st March 2018-2019 should be at 
least INR Rs. 1.46 lakhs” Auditors report in original certified 
by CA, for the years 2016-2017, 2017-2018 and 2018-2019 
including relevant P/L a/c and balance sheet to be submitted.  
 

ii) Relaxation of the Average Annual Financial Turnover to 

SSI/MSME registered with NSIC to Rs“(0.73 lakhs” subject to 

meeting of quality and technical specifications.  

ii) The Tenderer should have experience in ‘Similar Works during 

last 7 years ending last day of month previous to the one in 
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which tenders invited should be either of the following:- 
 

a) One similar completed work of contract value not less 

than Rs. 3.88 lakhs 

(or) 

b) Two similar completed works of contract value not less 

than Rs. 2.42 lakhs 

  (or) 

c)  Three similar completed works of contract value not 

less than Rs. 1.94 lakhs each 

‘SIMILAR’ Works – means “REWINDING OF MOTORS  AND 

ALTERNATORS” 

 

The above work shall be carried out in any State/Central Govt. / 

PSU’s and reputed organizations. 

 

Pl Note: The Tenderers shall enclose the copy of Annual Financial 

Turnover for the year 2016-2017, 2017-2018 and 2018-2019 

(original copy certified by CA  with P/L a/c and balance sheet), work 

order copies for similar works, successful completion certificates 

with performance from clients indicating the date of completion, 

value of work done, etc. 

Date of submission of 
bids  

13/11/2019 till 15:00 Hrs.  

Date of Opening of bids 13/11/2019 at 15:30 Hrs 

Address for 
communication and 
submission of bid: 

Executive Engineer, 

Second Floor, 

Engineering Mechanical Dept., 

Mormugao Port Trust, 

A.O. Bldg, Headland Sada,  

Mormugao, Goa – 403804. 

Contact Details  Phone : 0832-2594577, 2594579, 2594216 

Email : sunil.damodaran@mpt.gov.in 

Website www.mptgoa.gov.in 
 

 
       
 
 

CHIEF MECHANICAL ENGINEER 

 

 

 

 

http://www.mptgoa.gov.in/
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SECTION – I 

INSTRUCTION TO TENDERERS (ITT) 

1.1 Tenders are invited on behalf of Mormugao Port Trust (MPT) from reputed firms 

f u l f i l l i n g  the Minimum Eligibility Criteria (MEC) as detailed at clause 1.5.1 of the 

tender document for the work of “Annual Rate Contract (ARC) for re-winding of 

LT motors and alternators” 

 

1.2 Bidder is required to submit their tender offer in the form of two cover system on or 

before due date (Refer NIT).The time of opening of technical bid is as indicated at NIT. 

 

1.3 The Notice Inviting Tenders (NIT) issued by MPT forms part of the Tendering 

Documents. 

 

1.4 The Bidder shall make his all-out efforts to ensure the correctness of Documents 

available on the Website. MPT is not responsible for the completeness or 

correctness of the Tendering Documents and their addendum, if they were not 

obtained by the Bidder. 

 

1.5 The Bidder is expected to examine all instructions, forms, terms, and specifications in 

the Tendering Documents. Failure to furnish all information or documentation 

required by the Tendering Documents may result in the rejection of the Tender. 

  

1.5.1. MINIMUM ELIGIBILITY CRITERIA (MEC) 

i) i)  The Average Annual Financial Turnover during the last Three (3) years ending 

31st March 2018-2019 should be at least INR Rs. 1.46 lakhs Auditors report in 

original certified by CA, for the years 2016-2017, 2017-2018 and 2018-2019 and 

including relevant P/L a/c and balance sheet to be submitted.  

 

 Relaxation of the Average Annual Financial Turnover to SSI/MSME registered with 

NSIC to Rs. 0.73 lakhs subject to meeting of quality and technical specifications.  

 

ii) The Tenderer should have experience in ‘Similar Works during last 7 years ending last 

day of month previous to the one in which tenders invited should be either of the 

following:- 
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a) One similar completed work of contract value not less than Rs. 3.88 lakhs (or) 

b) Two similar completed works of contract value not less than Rs. 2.42 lakhs each 

(or) 

c) Three similar completed works of contract value not less than Rs. 1.94 lakhs 

each 

‘SIMILAR’ Works – means “REWINDING OF MOTORS  AND ALTERNATORS” 

 

The above work shall be carried out in any State/Central Govt./PSU’s and 

reputed organizations. 
 

Pl Note: The Tenderers shall enclose the copy of Annual Financial Turnover for the 

year 2016-2017, 2017-2018 and 2018-2019  (original copy certified by CA  with P/L 

a/c and balance sheet), work order copies for similar works, successful completion 

certificates with performance from clients indicating the date of completion, value of 

work done, etc. 

 

1.6 LAST DATE FOR SUBMISSION OF TENDER 

 The final date of submission is as indicated at the NIT. 
  

 MPT may at its sole discretion reserves the right to extend the date for receipt of 

tender. Tenders received after the aforesaid time and date or the extended time and 

date, if any, shall be summarily rejected.  
 

1.7. BIDDER TO INFORM HIMSELF FULLY 

a. The Bidder is expected to examine carefully the contents of the tender document like 

Instructions to the Bidders, General Conditions, Special Conditions, Scope of work, 

Technical Specification etc. Failure to comply with the requirements of the tender will 

be at the Bidder's own risk. It would be deemed prior to the submission of the tender 

that the Bidder has made a complete and careful examination of requirements and 

other information set out in the tender document. 
 

b. The Bidder is advised to get acquainted himself with the job involved, like availability 

of labour, means of transport, communication facilities, laws and bye laws in force 

from Government of Goa and Govt. of India and any other Statutory bodies as well 

as MPT regulation for the issue of passes and collect all information that may be 

necessary for preparing and submitting the tender and entering into Contract with 

MPT. 
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c.  Bidder shall bear all costs associated with the preparation and submission of his 

tender and MPT will in no case be responsible or liable for these costs, regardless 

of the conduct or outcome of the tendering process. 

 

1.8.  EARNEST MONEY DEPOSIT (EMD) 

1.8.1. The Bidder shall furnish an EMD of Rs. 9,680, without EMD the tender shall be treated 

invalid. The E.M.D. shall be paid in the form of DD only from Nationalized Banks 

in favour of the Financial Advisor & Chief Accounts Officer, MPT, payable at 

Vasco Da Gama, Goa to be submitted along with the tender, otherwise the offer 

shall not be considered 

1.8.2. EMD exemption is provided to SSI/MSME registered with NSIC. To claim EMD 

exemption, the tenderers are required to produce an attested copy of the NSIC 

registration Certificate issued in the name of the firm who will submit the tender 

document.  The exemption from the payment of EMD will be allowed only if similar 

work of the tender match with the enlistment statement shown in the Certificate 

issued by SSI/MSME registered with NSIC. No claims for exemption without the 

details stipulated above will be considered. The Certificate shall be submitted in 

electronic format (by scanning) while uploading the bid by SSI/MSME registered with 

NSIC.  
 

1.8.3. In the event of Bidder withdrawing his tender before the expiry of tender validity 

period of 120 days from the date of opening of technical bid, the tender submitted 

by the Bidder shall be cancelled and EMD shall be forfeited. 

 

1.8.4.  The Earnest Money Deposit of unsuccessful Bidders shall be returned on award of 

Contract to the successful Bidder. No interest shall be payable on the amount of 

E.M.D in any case. The Earnest Money Deposit of the successful Bidder shall be 

refunded only on receipt of Security Deposit as stipulated in the tender. 
 

1.8.5. MPT reserves the right to forfeit the Earnest Money Deposit in respect of successful 

Bidder, if he fails to furnish the necessary Security Deposit towards performance 

within 30 days and enter into a Contract within 45 days from the date of receipt of 

Letter of Acceptance (LOA). 
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1.8.6   In addition to above, the EMD shall be forfeited by the Port in the following events; 

(i) If the Bid is varied or modified in a manner not 
acceptable to Port after opening of Tender during the 
validity period or any extension thereof. 
 

(ii) If the Bidder tries to influence the evaluation process. 
 

(iii) In case the Bidder, submits false certificate in terms of 
any documents supported to the Tender. 

 

(iv) In case the bidder is found to indulge in corrupt or 
fraudulent practices at any stage including the execution 
of the contract. 

 

1.9. MPT’S RIGHT TO ANNUL THE BIDDING PROCESS 

a. Notwithstanding  anything contained in this  tender document, MPT reserves the right 

to annul the bidding process at any time without any liability  or  any  obligation  for  

such  annulment,  without  assigning  any reason. 

 

b.  MPT reserves the right to invite revised Techno-commercial bids with or without 

amendment of the tender document at any stage, without liability or any obligation for 

such invitation and without assigning any reason. 

 

c. MPT reserves the right to reject any Tender if at any time, a material 

misrepresentation is made or uncovered OR the Bidder does not respond promptly 

and thoroughly to requests for supplemental information required for the evaluation 

of the tender. 
 

1.10.  TENDER VALIDITY 

 The tender shall remain valid for acceptance for a period of 120 days from the date 

fixed for opening of Technical Bid. MPT reserves their right to extend the period of 

validity for a specific time. The request and the response, there to, shall be made in 

writing by post or by Fax/E-mail.  However, in the event of the Bidder agreeing to the 

request, he shall not be permitted to modify his tender. In the event of the Bidder is 

agreeing to the extension, the Bidder shall correspondingly extend the validity of the 

tender suitably against this Tender. In case Bidders do not agree to extend the 

validity of their offer beyond the validity period, EMD of such Bidders shall be 

refunded after award of the contract. 
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1.11.  AUTHORITY IN SIGNING TENDER DOCUMENTS 

• The tender document and Price Bid shall be submitted who signed by the person or 

persons duly authorized to sign on behalf of the Bidders. 

 

• At the time of submission of the tender document, the Bidder shall give an 

undertaking that no changes have been made in the document as per declaration 

form as per Appendix- V.  

• The tender, if submitted on behalf of principals or a Partnership Firm should be 

submitted by a person holding a valid “Power of Attorney” from other partners or all 

the partners constituting the firm or the Principals as the case may be. 
 

• In case of a Company, the tender should be submitted by a person holding a valid 

Power of Attorney executed in his favor in accordance with the constitution of the 

Company. 

 

1.12.  AMENDMENTS 

a. At any time, prior to the last date for submission of tenders, MPT reserves the right to 

amend and modify the tender document. The amendments so carried out shall be 

uploaded on the website and also forwarded to the Bidders who had participated in 

the pre-bid meeting.  

b. The amendment so carried out shall form part of the tender and shall be binding 

upon the Bidders. MPT may at their discretion, extend the last date for submission of 

the tender, to enable the Bidders to have reasonable time to submit their tender after 

taking into consideration such amendments. 

1.13. TEST OF RESPONSIVENESS  

The tender document issued by the Port, duly filling in all the blank spaces and duly 

signed on all pages with the official stamp shall be enclosed in the first cover which shall 

be sealed and superscribed “ANNUAL RATE CONTRACT (ARC) FOR RE-WINDING 

OF LT MOTORS AND ALTERNATORS – COVER-I”, and bear on the bottom left 

corner, the name and full address of the Bidder with his official stamp. The Bidder should 

ensure that the Schedule of Prices (Price Bid) is not enclosed in Cover No.1.  

(i)  Prior to evaluation of Tender, the Authority shall determine whether each Tender is 

responsive to the requirements of the tender. A tender shall be considered 

responsive only if: 



10 
 

a. It is received by the Tender Due date including any extension thereof; 
 

b. Tender cost of Rs 500/- and Earnest Money Deposit of Rs. 9,680/- has been paid 

as mentioned in Notice Inviting Tender (NIT) of this tender.  

c. The Auditor’s report for the last three years endorsed by Chartered 

Accountant shall be submitted in electronic format in original for the year 2016-2017, 

2017-2018 and 2018-2019 as per Appendix, along with relevant profit and loss 

statements and balance sheets. 

 

d. Copies of work order for similar works, successful completion certificate with 

performance and value of work done submitted. 
 

e. The Power of Attorney, as per Appendix, to be furnished. 

 

 

f. Entire tender document, each page and forms should be duly filled in, signed 

and sealed. 

 

g. The bank details like name of bank, bank branch, type of account, bank Account 

no., MICR code, etc as per Appendix. 

 

h. The Certificate for exemption of EMD shall be submitted by SSI/MSME 

registered with NSIC. 

 

 

ii) The bidder shall submit copy of valid GST Registration Certificate, PAN, EPF 

registration and ESI registration number.  
 

iii) The Bidder should not be blacklisted by any Government or Non-Government 

Organization as per Appendix.  

 

The Tender fee and EMD shall be furnished as indicated in the tender. Upon confirmation 

of receipt of the same the Techno-commercial bid (Cover-I) shall be opened on the date 

indicated at the NIT. The Price-bid of only those Bidders shall be opened whose Tender 

is found to be responsive. The date of opening of price bid shall be notified after 

scrutiny and evaluation of Techno-commercial Bid (cover I). 
 

The Schedule of Prices (Price Bid) duly filled in with the rates shall be enclosed in 

the second cover (Cover 2) which shall also be similarly sealed and superscribed 

“ANNUAL RATE CONTRACT (ARC) FOR RE-WINDING OF LT MOTORS AND 
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ALTERNATORS – COVER-II” and bear on the bottom left corner the name and 

address of the Bidder with his official stamp.  

           The Bidder should ensure that the Schedule of Prices (Price Bid) is not 

enclosed in Cover No.1. Any indication of ‘Quoted price’ in the technical bid 

documents shall lead to outright rejection of the bid.  

The Port Trust reserves the right to reject any tender which in its opinion is non-

responsive and no request for alteration, modification, substitution or withdrawal shall 

be entertained by the Port Trust in respect of such Tenders. 
 

1.14. ERRORS IN THE TENDER DOCUMENT 

a. Provided that a Tender is substantially responsive, the Port may waive any non-

conformities or omissions in the Tender that do not constitute a material deviation. 
 

b. Provided that a Tender is substantially responsive, the Port may request that the 

Bidder submit the necessary information or documentation, within a reasonable 

period of time, to rectify non material non conformities or omissions in the Tender 

related to documentation requirements. Such omission shall not be related to any 

aspect of the price of the Tender. Failure of the Bidder to comply with the request 

may result in the rejection of the Tender. 
 

1.15.  OTHER EXPENSES 

 All costs charges and expenses including any duty in connection with the Contract as 

well as preparations and completions of Agreement by MPT’s attorneys shall be 

borne and payable by the Bidder. Bidder shall ascertain the taxes and duties to be 

paid on his own before the submission of the bid. All taxes & duties, to be paid to 

Govt. of India, Govt. of Goa  or any statutory bodies shall be paid by the Contractor 

for stamp duty. 
 

1.16.  CONTRACT WORKS AND CONTRACT PRICE 

a. The work to be carried out (herein after referred to as "the Contract Works") and the 

Price for the same (hereinafter called "the Contract Price") shall include the work 

described in the specifications, schedules, etc. annexed hereto. 
 

b. Except where otherwise expressly provided, the Contractor shall provide all 

materials, labour and Plant and things necessary in connection with the Contract 

work although everything may not be fully specified and although there may be errors 

and omissions in the specifications. 
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1.17   SCHEDULE OF PRICE 

  The Schedule of price/BOQ shall be read in conjunction with all other sections of 

bidding document. 
 

 The price offered should be firm and inclusive of all taxes & duties except Custom 

Duty, GST which will be extra as applicable. However, any new tax imposed by 

State/Central Govt. will be reimbursed on producing documentary proof. 

 

d. Bidder shall quote for the work after careful analysis of cost involved for the 

performance of the works as per Scope of Work, Specifications, General Conditions 

of Contract and Special Condition of Contract. 
 

e. The Price shall include all expenditure incurred towards mobilization and 

demobilization. 
 

f. Price shall be quoted in Indian Rupees only. 

 

1.18   LANGUAGE OF TENDER 

 The Tender submitted by the Bidder and all correspondence and documents relating 

to the Tender exchanged by the Bidder and MPT shall be written in the English 

language.  

1.19 TENDER OPENING, SCRUTINY AND EVALUATION OF TECHNICAL BID 

 A Tender that is substantially responsive is that which conforms to the preceding 

requirements without material deviation or reservation .A material deviation or 

reservation is one (1) which affects in any substantial way, the scope, quality, or 

performance of the Bidder, or (2 )which limits in any substantial way, inconsistent with 

the Tender document, or (3) whose rectification would affect unfairly the competitive 

position of other Qualified Applicant presenting substantially responsive bids. 
  

 Since the tender involves selection based on Minimum eligibility criteria, test of 

responsiveness and technical specification, the Chief Mechanical Engineer will 

examine and seek clarification if any and list out the firms, which are found responsive 

and BOQ of such tenders only will be opened and EMD will be returned to the 

unresponsive Bidders. 
 

 The date and time will be intimated to Bidders whose offers are found suitable and 

BOQ of such Bidders will be opened. 
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 After the tender opening, the whole process involving scrutiny, clarifications, 

evaluation and comparison of tenders and recommendations regarding award of 

Contract shall be confidential. Any efforts on part of any Bidder to influence the Port 

Trust in any way in the process of scrutiny, evaluation, comparison of tenders and 

decision concerning award of Contract may result in rejection of the Bidder’s bid. 
 

 To assess the scrutiny, evaluation and comparison of tenders, the Port Trust may 

ask Bidder individually for clarifications. Request for clarification and response 

thereto, shall be in writing or through e mail followed by post or through speed post. 

No change in Price or substance of the tender shall be sought, offered or permitted 

nor is the Bidder permitted to withdraw the tender before the expiry of the validity 

period of the tenders in the process of clarifications. 

  

1.20 OPENING OF PRICE BID (BOQ) 

 The date of opening of the Price Bid will be intimated to the bidder who will qualify for 

technical cover. Price should be quoted as per BOQ.  
 

1.21 EVALUATION OF PRICE BID 

a. The price quoted by the bidder shall be kept firm during the contract period. All taxes, 

duties and insurance shall be included in the quoted price, except the GST which 

shall be paid extra as applicable. 
 

b. MPT will evaluate and compare only those bids, which are substantially responsive. 
 

c. The price quoted by the Bidder shall be considered for the purpose of evaluation and 

comparison. 
 

d. In arriving at the final evaluated prices of the Tenders, any uncalled for lumpsum 

/percentage/or ad hoc reduction, if any, offered by the Bidders, in the Schedule of 

Price shall be considered for the purpose of evaluation. However, if such 

reduction/rebate is from the recommended Bidder, then such rebate shall be taken 

into account while awarding the work. 
 

e. In arriving at the final evaluated prices of the bidders, evaluation of offer will be 

based on the lowest price quoted. 
 

1.22 MPT’S RIGHT TO ACCEPT OR REJECT A BID 

MPT reserves the right to accept a Bid other than the lowest and to accept or reject 
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any Bid in whole or part, to annul the bidding process or to reject all Bids with or 

without notice or reasons. Such decisions by MPT shall bear no liability whatsoever 

consequent upon such decisions. 
 

1.23 AWARD OF CONTRACT 

The Bidder, whose Bid is accepted by MPT shall be issued Letter of Acceptance 

(LOA) prior to expiry of Bid validity. Bidder shall confirm acceptance by returning a 

signed copy of the LOA. MPT shall not be obliged to furnish any 

information/clarification/ explanation to the Contractors as regards non-acceptance of 

their Bid. 

 

 

          CHIEF MECHANICAL ENGINEER 

  MORMUGAO PORT TRUST 
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SECTION – II 
 

TECHNICAL SPECIFICATIONS 
 
1. GENERAL 

The details/specifications of items to be offloaded on Annual Rate Contract for Rewinding 

of LT motors/ Alternators based on assessment for a period of 2 years w. e. f. 01/12/2019 

to 30/11/2021 are included in Annexure I.  

 

2. SCOPE OF WORK  

2.1 Shifting defective motor/alternators/equipment from MPT site  

Contractor shall collect the defective L.T. motors and alternators from the site and 

shift the same to his workshop with his own transport without incurring any 

additional expenditure to the Port, whatsoever. He will then assess the work to be 

carried out along with the representative of the Port Engineer.  

 

2.2 Repairs to equipment’s.  

i. Dismantle the Motor/Alternator after removal of coupling and assess the work to be 

carried out jointly during a joint inspection with Port Engineer.  

 

ii. Recondition / replace the defective / broken rotor bars. Rewind the motor / stator / 

rotor with suitable copper wire and reinsulate with proper class of insulation as 

required.  

 

iii. Bake the rewound stator / rotor with a suitable curing period.  

 

iv. Contractor shall clean and replace bearing if required. New bearing will be supplied 

by Port on receipt of old / unserviceable ones.  

 

v. Re-assemble the motor and carryout following test as found applicable.  

a. Voltage ratio or open circuit test.  

b. No load test  

c. Insulation test.  

 

vi. Value of the above tests to be submitted while delivering the repaired / rewound 

motors.  

 

vii. The motor body to be scraped and painted with one coat red oxide primer and one 

coat of grey enamel paint.  
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viii. Contractor is also required to supply and install spare parts eg, Stud, bolts, terminal 

block and cover checking / replacement of bearings, improving IR values, etc. and 

other miscellaneous items as may be required and same will be included in the 

rates quoted for the job.  

 

ix. The stator / rotor / field / armature shall be rewound with suitable / swg copper wire 

as the case may be with standard insulation. The rewound stator / rotor etc. shall 

be baked in the oven after applying varnish etc. as required followed by curing 

period/time.  

 
2.3  Returning repaired equipment to MPT site.  

i. Assemble the motor/alternator; fix the coupling and carryout the tests as found 

applicable for the job in the presence of Port Engineers representative for which 2 

days advance intimation shall be sent by the successful tenderer to make 

necessary arrangement at our end. Test reports as necessary to be submitted 

along with repaired equipment’s.  

 

2.4  Other Conditions:  

i. Tenderer shall inspect /assess the amount of work involved and then quote 

accordingly.  

 

ii. Old /scrap copper wire will be the property of the contractor.  

 

iii. The scope of work may be split up and awarded to the lowest offer received from 

the bidder as the case may be at the sole discretion of the Port Engineer.  

 

iv. A detailed list of various types of LT (AC/DC) motors, generators etc. is indicated in 

the Annexure I. The tenderer is generally required to indicate unit prices for items in 

schedule which he is intending to execute successfully and in time.  

 

v. The list is only indicative and does not guarantee that all these items will come for 

rewinding during the currency of the contract. The items from the list will be 

offloaded as and when the work arises by formal regularizing order on the 

respective tenderer. 

 

vi. The tenderer is also required to quote separately unit rate for replacement of 

commutator for armature of respective DC motor. The item will be operated only if it 

is required.  
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vii. The prospective tenderer should examine the scope of work involved and fully 

appraise the same and ensure prompt and satisfactory work.  

 

viii. No deviations/alterations are allowed in respect of delivery schedule indicated by 

us. In the case of exigency, the tenderer will be required to complete work in short 

period. However, in normal cases completing the work ahead of schedule will be 

appreciated.  

 

ix. Please note that the rates accepted by the Port for various works will be effective 

for a contract period of two years from the date of receipt of acceptance order. 

However the contract may be renewed for further desired period by the Port at 

the same rates and terms and conditions. 

 

x. The successful tenderer will be informed the acceptance of quoted rates which 

shall be valid for a period of two years w.e.f 01/12/2019 to 30/11/2021. The actual 

work to be done will be intimated by regularising order as and when the work arises 

during the currency of the contract period.  

 

xi. The motors are to be collected from concerned section i.e. Electrical Sub-station 

„A‟/MOHP/Electrical Section, Baina / MRH etc. and to be delivered at the same 

place after rewinding works, successful testing and in operational condition.   

 

xii. The tenderer has to maintain a close liaison with the concerned Port Site Engineer 

at Site Electrical workshop and ensure that the work is attended as per site 

requirements and in accordance with relevant statutory and safety regulations.  

 

2.5  Mobilisation and Completion Period: 

The successful tenderer shall mobilise the work within 15 days on placement of the 

order/LOA. The Contarctor should then take up immediately the repairs/rewinding 

of the LT motors/alternator as the work arises during the currency of contract period 

which shall be regularised by P.O. The contractor shall ensure that motor etc. 

above 20KW are delivered after due repairs within 30 days or earlier as the case 

may be as per the site requirements from the date of collection of the motor under a 

breakdown from site. In case of motor etc. below 20 KW capacity, they are to be 

delivered within 15 days or earlier as the case may be as per the site requirements. 

However, during emergency cases, the contractor shall arrange to deliver the  

repaired / rewound motor etc. above 20 KW within a period of 1 week and below 20 

KW motors within a period of 4 days as a special case. 
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SECTION - III 

GENERAL CONDITIONS OF CONTRACT (GCC)  

3.1 DEFINITION AND INTERPRETATIONS 

 In the Contract, as here in after defined, the following words and expressions shall 

have the meanings here by assigned to them except where the context otherwise 

requires: 

 

a. “MPT” or “Port” or “Port Trust”, means the “Board of Trustees of MORMUGAO PORT 

TRUST'' or their successors and assigns, acting through its Chairman or any other 

officer so nominated by the Board. 

 

b. “Engineer” means the Chief Mechanical Engineer (CME) of the Mormugao Port Trust 

or the officer authorized by him to act for and on his behalf. 

 

c. Engineer-in-Charge: Officer appointed by Engineer to be in charge of the execution 

of work. 

 

d. ''Contractor'' means the natural person, private or Government entity, or a 

combination of the above, whose Tender to perform the Contract has been accepted 

by the Port and is named as such in the Contract Agreement or his representative 

who is duly authorized to deal with the contract. 

 

e. “Sub-Contractor" means any natural person, private or government entity, or a 

combination of the above, to whom any part of the goods to be supplied or execution 

of any part of related services is subcontracted by the Contractor under intimation to 

the Port. 

 

f. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Special Conditions, if any, drawings, specifications, Price 

Schedule and Schedules etc., any amendments/clarifications there to, Letter of 

Acceptance (LOA)and the Contract Agreement entered into between MPT and the 

Contractor. 

 

g. ''Contract Documents'' means the documents listed in the Contract Agreement, 
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including any amendments there to. 

 

h. ''Contract Price'' means the price payable to the Contractor as specified in the 

Contract Agreement, subject to such additions and adjustments thereto or deduction 

there from, as may be made pursuant to the Contract. 

 

i. “Specification” means the specification referred to in the Tender document and any 

modification thereof or addition there to as may from time to time be furnished or 

approved in writing by the Port. 

j. "Site" means the land and other places on,  under,  in,  or  through which  the work is 

to  be  executed  or  carried  out and any other lands or places  provided  by  the 

Board for the purpose of the Contract together with  such other places as may be 

specifically designated  in  the Contract as forming part of the site. 

 

k. "Works” means the works to be executed in line with the Contract. 

 

l “Approved/Approval” means the approval in writing. 

 

m. “Engineer-In-Charge” means any Officer authorized by Chief Mechanical Engineer for 

the work. 

n.  “Tests on completion” shall mean such tests as are prescribed by the applicable 

Design Standards (latest editions),codes and described in the tender document, to 

be made by the Contractor before the equipment/items are supplied, delivered and 

taken over by the Port. 

 

o. “Writing” shall include any manuscript, typewritten or printed statement under or over 

signature and seal as the case may be. 

 

p. "Defect Liability Period “has the meaning assigned in the clause No.3.21 of the tender 

document.  

 

q. "Month" means calendar month.  

 

r.  "Day" means calendar day. 
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s. "Letter of Acceptance (LOA)’’means the formal acceptance, made by or on behalf of 

the Port, of the tender including any adjustments or variation to the tender agreed 

between the Port and the Contractor. 

t. "Tender" means the offer of the Contractor along with all other relevant documents as 

referred to in the Contract. 

 

u. "Related Services" means the services incidental to the supply of the goods, such as 

insurance, installation, training and initial maintenance and other such obligation of 

the Contractor under the contract. 

 

3.2 SINGULAR AND PLURAL 

 Words implying the singular only also include the plural and vice versa where the 

context required. 

 

3.3 HEADINGS OR NOTES 

 The headings in these conditions of Contract and instructions to tenders shall not be 

taken to be part thereof, or be taken into consideration in the interpretation, or 

construction thereof, or of the Contract. 

 

3.4 ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE 

a. The Engineer-In-charge shall carry out such duties in issuing decisions, certificates 

and orders as specified in the Contract. 

 

b. The Engineer may from time to time, in writing delegate to his Representative any of 

the powers, discretion, function and/or authorities vested in him and he may at any 

time revoke any such delegation. Any written decision, instruction or approval given 

by the Engineer to the Contractor in accordance with such delegation shall bind the 

Contractor provided always that: 

 

i.   Any failure of the Engineer to disapprove any Plant workmanship shall not prejudice 

the power of the Engineer there after such Plant or workmanship and to order the 

rectification thereof in accordance with these conditions; 

 

ii. If the Contractor shall be dissatisfied by reason of any decision of the Engineer he 

shall be entitled to refer them attar to the officer above the rank who will there upon 
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confirm, reverse or vary such decision, and the same shall be final and not abatable. 

 

iii.   Wherever by these conditions the Engineer is required to exercise his discretion, by 

giving a decision, opinion, consent or to express satisfaction or approval, or to 

determine value or otherwise take action which may affect the rights and obligations 

of the Contractor, the Engineer shall exercise such discretion fairly within the terms 

of the Contract and having regard to all the circumstances. If either party dis 

agrees with the action taken by the Engineer he shall be at liberty to refer the matter 

to Appellate Authority with these conditions, and the same shall be final and not 

abatable. 
 

3.5 OBLIGATIONS OF THE CONTRACTOR 

a. The Contractor shall exercise all reasonable care and diligence in the discharge of  

all  technical,  professional  and contractual duties to be performed by them under 

this Contract as specified in the Scope of Work within the Time for Completion and 

provide all labour, including the supervision and security thereof, Contractor's 

Equipment necessary thereof and for carrying out his obligation, so far as the 

necessity for providing the same is specified in or is reasonably to be inferred from 

the Contract.  The Contractor shall be fully responsible to MPT for proper, efficient 

and effective discharge of their duties. 
 

b. If the Port shall consider himself entitled to any claim under the Performance 

Guarantee he shall forth with so inform the Contractor specifying the default of the 

Contractor upon which here lies. If the Contractor fails to remedy such default within 

30 days after the receipt of such notice the Port shall be entitled to forfeit to the 

extent of the loss or damage incurred by reason of the default. 

 

c. The Contractor shall proceed with the Works in accordance with the decisions, 

instructions and orders given by the Engineer in accordance with the condition of the 

Contract. 
 

3.6 ASSIGNMENT AND SUBLETTING 

a. The Contractor may submit the details of subletting. However the final decision will 

be made by MPT authority. 

 

b.  He shall neither assign his right and interest in this present tender nor assume afresh 

partner or partners, or dissolve the partnership existing between him in reference to 
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this Contract without the written permission of MPT. 
 

c. In the event of any activity being sub-contracted, the total liability and responsibility 

for meeting obligations and performance under Contract Agreement shall rest with 

the Contractor. In the event of the Contractor contravening this condition ,the Port 

shall be entitled to terminate the Contract forth with and award a fresh Contract to 

some other party at risk and cost of the Contractor who shall be liable for any loss or 

damage which the Port may sustain in consequence arising out of such 

replacement of the Contractor. In such case the Performance Guarantee shall be 

forfeited. 
 

d. Such consent, if any, shall not relieve the Contractor from any liability or obligations 

under the Contract and he shall be responsible for the acts, defaults and neglects of 

any Sub-Contractor or his servants, agents or workmen fully if they were the acts, 

defaults or neglects of the Contractor provided always that the provisions of labour or 

a piecework basis shall not be deemed to be sub-letting under this clause. 

 

3.7 GENERAL OBLIGATION OF THE PORT 

 In execution of the Works no person other than the Contractor, sub-Contractors and 

his and their employees shall be allowed on the site except by the written permission 

of the Engineer In Charge or his authorised representative, but the Engineer in 

charge, his authorised representative, other authorities and officials of MPT shall be 

afforded to inspect all facilities arranged by the Contractor at site. 

3.8 FRAUD AND CORRUPTION 

 The Port as well as Bidder, Contractor, Sub-Contractor and Consultants observe the 

highest standard of ethics during the procurement and execution of AMC contracts. 

In pursuit of this policy, MPT: 

a) Defines, for the purpose of this provision the terms set forth below as follows: 

(i) "Corrupt practice" means the offering, giving, receiving or soliciting, directly or 

indirectly of anything of value to influence the action of a public official in the 

procurement process or in contract execution; and 

(ii)  "Fraudulent practice" means a misrepresentation or omission of facts in order to 

influence a procurement process or the execution of a contract; 

b)  "Collusive practice'' means a scheme or arrangement between two or more Bidders 

designed to establish Tender prices at artificial noncompetitive levels and; 
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c)  ''Coercive practice'' means harming or threatening to harm directly or indirectly, 

persons or their property to influence their participation in the procurement process 

or affect the execution of a contract; 

d)  Will black list a firm or individual, including declaring them ineligible either indefinitely 

or for a stated period of time to be awarded, if it at any time determines that they 

have, directly or through an agent engaged in corrupt, fraudulent, collusive or 

coercive practice in competing for, or executing and; 

e)  Will have the right to enquire that Contractor to permit the Port to inspect their 

account and records and other documents relating to the Tender submission and 

contract performance. 

3.9 COMPLETION PERIOD OF WORK 

 As per clause no. 2.5 page no. 17 of Section II (Technical specification) 

3.10 RATES AND AMOUNTS INCLUDE ALL CHARGES 

 The rates  and  amounts  submitted  by  the  Bidder shall include  all payments on 

account of taxes, levies, duties, royalties, etc., payable to the State of Goa or 

Government of India or any other authority or Body Corporate and all other incidental 

charges that the Bidder may have to bear for the execution of the Works. The 

Bidders shall make their own arrangements to ascertain the applicable rates in 

respect of Central Excise Duty from the concerned Govt. Authorities. However, GST 

will be extra as applicable. 

3.11 ADDITIONS AND ALTERNATIONS 

a. MPT may give instructions and directions as may appear (necessary and proper) for 

the guidance of the Contractor and good and efficient execution of the Works under 

this contract without altering major conditions and scope of work of the Contract. 
 

b. The Contractor shall receive, obey and be bound by the same according to the true 

intent and meaning thereof. 

3.12 EXECUTION 

 The Contractor shall in consideration of payments to be made to him as herein after 

provided, execute and do the Works set forth as described in the scope of the work 

and specifications, including any amendments to tender clauses. 

  

 Bidders should obtain temporary pass from MPT Traffic Manager at Main Admin 
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Building, third floor, Mormugao Port Trust, Headland Sada, Vasco 403802 to 

gain entry in to the Trust’s premises if necessary. 

 

3.13 SECURITY DEPOSIT 

(i) The contractor shall within 30 days from the date of LOA, shall furnish a DD from 

Nationalized Banks in favour of the Financial Advisor & Chief Accounts Officer, 

MPT, payable at Vasco, Goa, This Security Deposit will be converted to 

Performance Guarantee upon completion of the work. 

(ii) Security deposit shall consist of two parts: 

a) The DD equivalent to 5% of the contract value rounded off to nearest 100 rupees, 

shall be submitted within 30 days of issue of Letter of Acceptance 

b) The balance 5% shall be recovered as Retention Money from the running bills. 

Thereafter, the total of 10 % shall be returned i.e. DD 5% will be refunded after 

successful completion of contract period and balance 5 % Retention money will be 

refunded after completion of one year of guarantee period from the date of handing 

over and successful testing of motor. 

 (iii) On receipt of full deposit as arrived above in any manner aforesaid the Earnest Money 

submitted with the Tender will be refunded. No interest will be allowed on the earnest 

money from the date of its receipt until it is refunded. In the case, however for 

unsuccessful Tenderers, Earnest Money will be refunded, as soon as possible after the 

finalisation of the contract. The successful Tenderer shall when his tender is accepted, 

furnish Security Deposit. The Earnest Money shall retain its character as such, till the 

Security Deposit is furnished by the Tenderer.  
 

(iv) Forfeiture of SD: The security deposit will be forfeited, if the contractor fails to fulfill 

any or all the conditions of this contract, without any interference from it towards all 

rights of the Board to recover from the contractor any other amounts falling due to 

the Board through non-observance/compliance by the contract conditions and any of 

the clause thereof by the contractor. 

 

3.14 SIGNING OF AGREEMENT 

(i) The Contractor shall execute an Agreement with the Trust within 45days from the 

date of receipt of LOA. If the Contractor, whose tender has been accepted, fails to 

execute an Agreement within 45 days from the date of receipt of documents for 

execution of the Agreement, the Earnest Money Deposit (EMD) deposited by the 

Bidder shall be forfeited and the Bidder shall not be allowed further to participate in 
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the Trust’s tenders. 
 

(ii) The cost of stamping the contract Agreement and cost of preparation of contract 

document (1 original + 4 copies) must be borne by the successful Bidder. Stamp 

paper of Rs.1000/- shall be purchased from the Local authorized vendor in Goa for 

the purpose of contract agreement. 

 

(iii) The place of stamping and signing of Agreement shall be at MPT only.  
 

(iv) Further, if the Contractor undertakes, to enter into and execute, when called upon to 

do so, an Agreement, with such modifications as agreed upon and unless and until 

the formal Agreement is prepared and executed, the Contractor’s offer, Trust order 

and the written acceptance for the receipt of Trust order of the Contractor shall form 

a binding Contract between the Trust and the Contractor. 

 

3.15 PERFORMANCE GUARANTEE 

i.) The aforesaid Security Deposit (Clause 3.13) will be converted to Performance 

Guarantee upon completion of the work. The validity of such Guarantee issued, 

towards performance of the Contract, shall be for a period of one year from the date 

of receipt of motor/alternator/field, with a claim period of 6 months thereafter. 

 

3.16 EXTRA WORK (VARIATION) 

 Any extra expenses incurred in connection to the Works by MPT in the performance 

of the Works owing to the neglect or omission on the part of the Contractor, in any of 

the case mentioned in this Contract shall be deducted from any sum due or which 

may thereafter become due to the Contractor or from any amount lying with them or 

under their control or he may be called upon to pay the amount of such extra 

expense to such person or persons as MPT may appoint to receive the same and in 

the event of the Contractor failing to make such payment, the said amount shall be 

recoverable from him in such manner as MPT may determine. 

 

3.17 CONTRACT DOCUMENT MUTUALLY EXPLANATORY 

a. The several documents forming the Contract are to be taken as mutually explanatory 

of one another and should anything appear in one that is not described in the other, 

no advantage shall be taken of any such omission. 

 

b. In case of any discrepancies or inconsistencies however appear, or should any 
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misunderstandings arise as to the meaning and of the specifications or drawings or 

as to the dimensions or the quality of the material or proper execution of the Works 

or as to the measurement or quality and valuation of the Works executed under this 

Contract or as extra there upon, the same shall be explained by the Engineer-in-

charge or his authorised representative. 

c.  The explanation of Engineer-in-charge or his authorized representative shall be final 

and binding upon the Contractor and the Contractor shall execute the Works 

according to such explanations, and without extra charge or deductions to/from the 

Prices specified in the bill of quantities and do all such Works and things as may be 

necessary for the proper completion of the work as implied by the specification even 

though such work and things are not specifically shown and described therein. 

 

3.18 LABOUR 

a. The Contractor shall make his own arrangements for the engagement of all labour for 

doing the work at site or in respect of or in connection with the execution of work as 

also for the transport, housing, feeding and payment thereof Since time is the 

essence of this Contract, requisite number of labour force has to be kept, so as to 

complete the repairs, Testing of the motors/alternators within the completion period 

as stipulated in the tender. 
 

b. In the event of any outbreak of illness or an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be 

made by the Government, or the local medical or sanitary authorities for the purpose 

of dealing with and overcoming the same. 
 

c. The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or among this employees and for the 

preservation of peace and protection of persons and property in the neighbourhood 

of the Works against the same. 
 

d. The Contractor shall at all times during the continuance of the Contract comply fully 

with all existing Acts, Regulations and bye law as including all statutory amendments 

and re-enactment of state or Central Government and other local authorities and any 

other enactment and acts that may be passed in future either by the State or the 

Central Government or local authority, including Indian Workmen's Compensation 

Act, Labour Laws and Equal Remuneration Act,1976, Factories Act, Minimum Wages 

Act, IE Act 1956, etc. 
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e. If as a result of Contractor's failure, negligence, omission, default or non- observance 

of any provisions of any laws, MPT is called upon by any authority to pay or 

reimburse or required to pay or reimburse any amount, MPT shall be entitled to 

deduct the same from any monies due or that they become due to the Contractor 

under this Contract  or any other Contractor otherwise recover from the Contractor 

any sums which MPT is  required  or  called  upon  to pay or reimburse on behalf of 

the Contractor. All registration and statutory inspection fees in respect of his work 

pursuant to the Contract shall be paid by the Contractor. 
 

f. The Contractor shall pay the labourer engaged by him on the work not less than a 

fair wage, which expression shall mean, whether for time or piece work, rate of 

wages as may be fixed by the Labour Department of the State as per the Minimum 

wages Act. 
 

g. The Contractor or his sub-Contractor shall not employ a young child who has not 

completed his fifteen year of age. He/they shall also not employ an adolescent who 

has not completed his eighteenth year unless he is certified fit for the work as an 

adult as prescribed under Clause (b) of sub section (2) of section 69 of the Factories 

Act.1948. 
 

h. The Contractor shall also comply fully with the provisions of the payment of Wages 

Act, 1936. 
 

i. If any enhancement in the rates of Wages becomes payable as a result of the 

implementation of the Chief labour Commissioner’s interpretation of the Contract, 

Labour (Regulation and Abolitions) Central Rules 1971 including an increase of the 

Wages, the same shall be borne by the Contractor/Contractors. The Contractor shall 

be responsible for the observance by his sub-Contractors, of the foregoing 

provisions/precautions. 

 

j.  The Contractor shall make necessary arrangements for the representative of the 

Port and/or his representative to witness the payment made by the Contractor to his 

labourers. The Contractor shall also submit periodical returns of labour employed by 

him and wages paid, to the Port’s representatives. 
 

k. The Contractor shall at his own expenses provide all safety gears for all labours 

engaged during the work and failing to do so, MPT shall provide the same and 
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recover the cost thereof from any amount due or which may become due to the 

Contractor or from any amount lying with the more under their control. 
 

3.19 FAIR WAGES 

a) The Contractor shall pay the labours engaged by him on the work not less than fair 

wages which expression shall mean whether for time or piece work the respective 

rates of wages as fixed by the Labour Department of the State payable to the 

different categories of labourers. However, subject to the other provisions of any 

other law for the time being in force in the country, the minimum rates of wages for 

any person/persons shall be as applicable. 

 

b)  The Contractor shall notwithstanding the provision of any contract to the contrary 

cause to be paid in fair wages to the labourers directly engaged on the works 

including any labour engaged by the sub-Contractor in connection with the said work, 

as if the labourer had been immediately employed by him. 

 

c) Wages book and wage slips: 

 The Contractor shall maintain a wage book of each worker in such forms as may be 

convenient but the same shall include the following particulars:- 

i)      Rate of daily or monthly wages, 

ii) Nature of work on which employed, 

iii) Total No. of days worked during each wage period. 

iv)  Total amount payable for the work during each wage period. 

v)    All deductions made from the wages with an indication in each case of the 

ground for which the deductions are made. Wages actually paid for each 

wages period. 

vi)   A wage slip for each worker employed on work provided that the Port may 

grant exemption from the maintenance of the wage slip, if in his opinion not 

more than 19 persons are likely to be employed directly or indirectly on the 

work but in any case he will have to maintain wage books. 

 

e)  Preservation of books and slips: 

The wage book and the wage slips shall be preserved for a period of not less than 12 

months after the date of last entry made in it. 



29 
 

 

f) Inspection of books and slips: 

 The Contractor shall allow inspection of the aforesaid wage books and wage slips to 

any of his workers or to an agent at a convenient time and place after  due  notice  is 

received  from  the Engineer  or  any other  person authorized by him on his behalf. 
 

g)  Powers of the Engineer to make investigation/enquiries: 

 The Engineer or any other persons authorized by him on his behalf shall have 

powers to make enquiries with a view to ascertaining the enforcement due and 

proper observance of the “Fair Wages Clause”. He shall also have the power to 

investigate into any complaint regarding any default made by the Contractor or 

subcontractor in regard to such provision. The Port shall have the right to deduct 

from the money due to the Contractor any sum required or estimated to be required 

for making good the loss suffered by a worker or workers by reason of non-payment 

of aforesaid fair wages, except on account of any deduction that may be permissible 

under any law for the time being in force. 

3.20 PLANT AND EQUIPMENT 

 The Contractor shall at his own costs and expenses provide all labour, Plant, 

haulage, transportation of Plant and equipment to be used for executing the 

Contract, all materials, stores, etc., required for efficiently carrying out and 

completing the work to the satisfaction of MPT. 

3.21 DEFECT LIABILITY PERIOD 

 In this condition the expression 'Defect Liability Period' shall mean a Guarantee 

period calculated from the date certified at the time of acceptance. Defect Liability 

Period shall be extendable to the extent of idling of Equipment/ Facility (non-

commercial use) due to non-rectification of defects during the original or extended 

defect liability period; Reasonable period of response may be decided on case to 

case basis and indicated by the Port after considering the nature and type of defect, 

its remedial process and scope of contract. 

3.22 TIME OF ACCEPTANCE 

 The delivery of the motor/alternator at site shall be deemed to have been accepted 

by the Port when the same shall have been installed, tested & commissioned and the 

Engineer shall have issued the completion certificate. 

 

3.23 INCOME TAX DEDUCTION & GST TDS 
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Income tax, if any, as per the relevant provision of the Income Tax Acts shall be 

deducted at source from any payment payable to the Contractor. GST TDS will be 

deducted at the rate of 2% of value of supply of goods or services GST TDS 

provision will apply for supply of goods and services under a contract value 

exceeding Rs 2,50,000/-. The vendor is eligible for credit of GST TDS 

 

3.24 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS 

 Any claim for interest will not be entertained by MPT with respect to any  payment  or  

balance  which  may be  in  their  hands owning  to  any disputes between 

themselves and the Contractor or with respect to any delay on part of MPT in making 

payment. 

 

3.25 PAYMENT OF CONTRACTOR BILLS THROUGH ECS 

            The Bidder should submit the consent in a mandate form for receipt of payment 

through ECS and provide the details of bank A/c in line with RBI guidelines for the 

same. These details will include bank name, branch name & address, A/c type, bank 

A/c number, bank and branch code as appearing on MICR, cheque and IFSC code 

no issued by bank.  

 

Further, the Bidder should also submit certificate from their bank certifying the 

correctness of all above mentioned information in the mandate form. 

 

Failure on the part of the bidder to communicate changes in bank account nos. (for 

reasons which may include change in the constitution of a party due to 

amalgamations/ mergers/ take-over) or delay in receipt of communications or non-

updating of bank account nos. may result in payments being made to an unrelated 

account for which MPT will not be responsible. 

 

3.26 PERFORMANCE GUARANTEE TOWARDS PERFORMANCE OF CONTRACT 

     (i) Within 30 days of the receipt of the notification of the award of Contract from the Port, 

the successful Bidder shall furnish to the Port, a Security Deposit which will be 

converted to Performance Guarantee, as laid down at clause 3.15 above. 

 

The validity of such Guarantee issued, towards performance of the Contract, shall be 

up to a one year period from the date of successful commissioning and testing of the 
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motor/alternator/field as per clause 3.26.i of the tender, with a claim period of 6 

months thereafter.  

 

(ii) Failure of the successful Bidder to submit the required Performance Guarantee shall 

constitute sufficient grounds for termination of the Contract. 
 

3.27 INSURANCE 

(i) INSURANCE DURING INSTALLATION AT SITE: The Contractor shall so far as 

reasonably practicable insure against the Contractor's liability in respect of any loss 

or damage occurring whilst the Contractor is at Port’s site for the purpose of making 

good a defect or carrying out the tests on completion during the installation & 

commissioning of the equipment at Port’s site or for the purpose of completing any 

outstanding work and against any loss or damage arising during the defects liability 

period from a cause occurring prior to the taking over of the installation by MPT. For 

all practical purpose such insurance, during Defect Liability Period, shall be from an 

Indian Insurance Company. The value of such insurance shall be at least equal to 

110% of contract price. 
  

(ii) INSURANCE AGAINST THIRD PARTY LIABILITY AT SITE:  

a. Before commencing the execution of work, the Contractor shall insure covering 

Third Party Liability (TPL) against any damage or loss or injury which may occur 

to the equipment being shifted/ installed or to any property or to any person 

(including property and employees of the Port) by or arising out of the execution 

of the Works or temporary Works in carrying out of the Contract. The value of 

TPL policy shall be Minimum against occurrence of each incidence. The 

Contractor shall revalidate the insurance coverage after each incidence and keep 

the insurance coverage till certification. 
 

b. Such insurance shall be effected with an Indian Insurance Company and in terms 

approved by the Port Trust & Bidder shall submit the copy of policy of insurance 

to Engineer-In-Charge before arrival of equipment at site and shall be valid till 

Final Acceptance Certificate. 
 

3.28 WORKMEN'S COMPENSATION 

 The Contractor shall indemnify MPT in the event of the Trustees being held liable to 

pay compensation for injury to any of the Contractor’s servants or workmen under 

the Indian Workmen’s Compensation Act 1923 as amended from time to time and 
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shall take out an Insurance Policy covering all risks under the Act and shall keep the 

same renewed from time to time as necessary for the duration of the contract and 

produce the same to the Port on demand whenever so required. 

 

3.29 MPT’s LIEN 

 MPT shall have alien on overall or any money that may be come due and payable to 

the Contractor under this Contract or any other Contract or from any amount lying 

with the more under their control and in respect of any debt or sum that may become 

due and payable by the MPT to the Contractor either alone or jointly with another or 

other and either under this Contract or under any other Contracts or transaction of 

any nature whatsoever between MPT and the Contractor. 

 

3.30 SETTLEMENT OF DISPUTES 

(i) If any dispute of difference of any settlement of kind whatsoever shall arise between 

the Chief Mechanical Engineer and the Contractor in connection with or arising out of 

the contract or the carrying out of the works (whether during the progress of the 

works, after the termination, abandonment of or breach of the contract) it shall in the 

first place be referred to be settled by the Chief Mechanical Engineer who within a 

period of 60 days after being requested by the contractor shall give written notice of 

his decision to the contractor, if the Chief Mechanical Engineer shall fail to give notice 

of his decision as aforesaid within a period of 60 days after being requested by the 

contractor as aforesaid or if the contractor be dissatisfied with any such decision then 

any such case, the contractor shall, within a further period of 30 days from the expiry 

of the first 60 days  from  the   date  of   receipt  of   Chief Mechanical Engineer’s 

decision, write to the Chairman putting forth his views why he is not in agreement 

with the decision given by the Chief Mechanical Engineer.  
  

(ii) If the contractor, after receiving notice of the decision of the Chief Mechanical 

Engineer does not refer the dispute to the Chairman seeking his decision, within a 

period of 30 days of the Chief Mechanical Engineer’s decision then the Chief 

Mechanical Engineer’s decision will be final and binding upon the contractor, and no 

further claim will exist thereto. 

 

(iii) The Chairman shall, within a period of 60 days from the receipt of the request from 

the contractor, give written notice of his final decision in the matter under dispute to 

the contractor.  If the Chairman fails to give written notice of his final decision within a 

period of 60 days after being requested by the contractor as aforesaid or if the 
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contractor be dissatisfied with any such final decision given, then the contractor may 

within a period of 30 days after the expiry of the period of 60 days from the date of 

his application to the Chairman or within a period of 30 days after receiving notice of 

such final decision, as the case may be, require that the matter or matters in dispute 

be referred to arbitration as herein after provided. If the Chairman has given the 

written notice of his final decision to the contractor, and no   claim  to  the arbitration 

has been communicated to the Chairman by the contractor, within a period of 30 

days from the receipt of Chairman’s decision the said decision shall remain final and 

binding upon the contractor. If the Chairman fails to give written notice of his final 

decision to the contractor within a period of 60 days and no claim to the arbitration 

has been communicated to the Chairman or the Chief Mechanical Engineer by the 

contractor within a period of 30 days thereafter, then the decision given by the Chief 

mechanical Engineer shall remain final and binding upon the contractor as 

hereinafter provided such decision in respect of every matter as referred shall be final 

and binding upon the contractor until the completion of the work and shall forthwith 

be given, effect to by the contractor who shall proceed with the works with all the 

diligence whether he requires arbitration as hereinafter provided or not.  
 

(iv) All disputes or differences in respect of which the decision (if any) of the Chief 

Mechanical Engineer or the Chairman has not become final and binding as aforesaid 

shall be referred to the sole arbitration of Mechanical Engineer serving or retired of 

Central Government agencies, including Defence Service and or a member of Indian 

Council of Arbitrators, to be appointed by Chairman pursuant to and so as with 

regard to the mode and consequence of the reference and in all other respects to 

conform to the provisions of the Government of India Arbitration Act, 1940 (Act No. 

10 of 1940) or any reenactment of statutory modification thereof for the time being in 

force.  The sole arbitrator shall have full power to open up, review, and revise any 

decision, opinion, direction, certificate  or  valuation  of  the  Chief Mechanical 

Engineer or the Chairman neither party, shall be limited in the proceedings before the 

Arbitration to the evidence or arguments put before the Chief Mechanical Engineer or 

the Chairman or the purpose of obtaining his decision.  No decision given by either 

the Chief Mechanical Engineer or the Chairman in accordance with the foregoing 

provisions shall disqualify them from being called as a witness and given evidence 

before the sole Arbitrator as aforesaid. 
 

(v) The Arbitrator shall not enter on the reference until after the completion or the alleged 

completion of works, unless with the written consent of the Board/Chairman/Chief 
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Mechanical Engineer and the contractor provided always:- In the event of the 

Arbitrator to whom the matter is originally referred, is unable to act for any reason, 

the Chairman shall appoint another Engineer serving or retired of Central Govt. 

Agencies including  Defence  Service  and  or   a member of Indian Council of 

Arbitrators as Arbitrator and he shall be entitled to proceed with the reference afresh 

or from the stage at which it was left by his predecessor. In all cases, the Arbitrator 

shall give a speaking/reasoned award. 

 

3.31 ARBITRATION 

 Disputes if any, between MPT and the Contractor during the currency of the Contract 

or after the completion of the work or abandonment thereof shall be settled in 

accordance with Indian Arbitration & Conciliation Act, 1996 or any statutory 

modification or re-enactment thereof and rules made there under and for the time 

being in force shall apply to arbitration proceedings under this Contract. The disputes 

so raised shall be referred to a Sole Arbitrator, to be appointed by MPT. The 

arbitration proceeding shall take place in Goa or at Administration Building, MPT 

only, and the same shall be under jurisdiction of High Court of Goa. The cost towards 

Arbitration shall be equally shared.   

 

3.32 DEFAULTS & TERMINATION  

    1. DEFAULT: 

Occurrence of any one or more of the following will be considered as event of default: 

a) In case the completion of the work cannot be effected within the period as 

specified in the contract. 

b) Contractor fails to execute the terms and conditions of the contract and obligations 

under the contract within the period as specified in the contract, or any extension 

granted by the Board. 

 

          2. TERMINATION 

(a) If the contractor fails to complete the subject work during the contract period within 

notice period i.e. 30 days, the work order will stand cancelled, and security deposit 

will be forfeited. 

 
(b) In the event of occurrence of default (b) as mentioned above MPT may proceed 

for terminating the contract by way of giving  3 months (termination period) notice. 

In such event, the Contractor shall not be entitled to claim any compensation from 
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MPT. Also in case of termination of the contract the security deposit will be 

forfeited. 

 
(c) During the notice period of 3 months as at (b) above, the Contractor may be asked 

by MPT to continue to discharge its obligations under the contract which the 

contractor would be capable of performing and as may be mutually agreed upon 

with the object, as far as possible, of ensuring continued availability of the facilities 

and services to the port in the wake of gradual winding up of the entire set-up of 

the contractor. 

 
(d) No compensation shall be paid by MPT to the Contractor in the event of 

termination of the contract.  
 

3.33 FORCE MAJEAURE 

 If the work is hindered due to force majeure such as, war, riots, civil commotion, fire, 

epidemics, natural calamities like rain, flood, earthquake, cyclone, draught, etc. such 

period shall be exempted from Completion period of this tender document. 

3.34 LABOUR LAWS 

 The Contractor shall comply with all the provisions of the Labour Laws and the rules 

and regulations made there under as amended from time to time and as applicable 

from time to time with regard to the employees to be deployed by the Contractor 

during contract period. 

 

3.35 OUTBREAK OF WAR 

 If during the currency of the Contract, there shall be an outbreak of war (whether war 

is declared or not) in any part of the world which, whether financially or otherwise, 

materially affects the execution of the Works, the Contractor shall, unless and until 

the Contract is terminated under the provision in this clause contained, use his best 

endeavors to complete the execution of the Works, provided always that either MPT 

or the Contractor shall be entitled, at any time after such outbreak of war, to 

terminate this Contract by giving notice in writing to the other, and upon such notice 

being given this Contract shall terminate, but without prejudice to the rights of either 

party in respect of any antecedent breach. 

 

 

 

 

3.36 AMENDMENT 

No amendment or other variation of the Contract shall be valid unless it is in writing, 
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is dated, expressly refers to the Contract, and is signed by duly authorized 

representative of each party thereto. 

 

3.37 SEVEREBLITY 

 If any provision or condition of the Contract is prohibited or rendered invalid or 

unenforceable, such prohibition, invalidity or unenforceability shall not affect the 

validity or enforce ability of any other provisions and conditions of the contract. 

 

3.38 ACCEPTANCE OF OFFER 

 The Contractor shall acknowledge the receipt of Order/ LETTER OF ACCEPTANCE 

within 7 days of mailing of the same and any delay in acknowledging the receipt will 

be a breach of contract and compensation for the loss caused will be recovered by 

MPT by forfeiting the Earnest Money Deposit. 

 

3.39 SUB-CONTRACTOR  

 At  the  commencement  of  the  job  the  Contractor  shall  supply  to  the Engineer-

in-Charge, list of all sub-Contractors or other persons or firms engaged  by  the  

Contractor. Any bidder who had submitted the bid for this tender and does not get 

the contract because of his being not the lowest will be prohibited from working as 

sub-Contractor for execution of this contract. List of Contractors shall be provided for 

in the Contract Agreement. 

3.40 FAILURE OF THE CONTRACTOR 

 If the Contractor fails to complete the work and the order is cancelled, the amount 

due to the Contractor on account of work executed, if payable, shall be paid only 

after due recoveries as per the provisions of the contract and that too  after  

alternative  arrangements  to  complete  the work  has  been made. 

3.41 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK 

 The work during its progress (or) during the defect liability period can also be 

inspected by the Chief Technical Examiner (or) his authorised representatives of the 

Central Vigilance Commission of MPT and any defects pointed out by him shall be 

attended by the Contractor. 

 

 

 

3.42 TERMS OF PAYMENT 

The payment will be released within 30 days for running bills from the date of receipt 
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of undisputed bills in duplicate and with all other supporting documents. 

3.43 GUARANTEE 

 The Guarantee period shall commence from the date of handing over of 

motor/alternator/field. The repair/replacement shall be carried out in mutual 

consultation with the Engineer In-charge without incurring additional expenditure to 

the Port whatsoever under any circumstances. 

3.44 LIQUIDATED DAMAGE (LD) 

In the event of failure by the contractor to complete the execution of the work within the 

time stipulated in the contract or by the expiry of any period of extension granted by the 

Board’s terms thereof, the contractor shall pay the Board as Liquidated Damages for 

delay to complete the work, a sum of 0.5% per week or part thereof of the total 

contract price subject to a maximum of 5% of the total contract price and the Board 

shall have the power to deduct this amount from the payment of the amounts due to 

the contractor or from his deposit. The GST @18% on LD will be deducted at the time 

of making payment to Vendors/Contractors and GST invoice of LD will be issued to 

contractor through which they can avail GST credit. 

 

  

 

       CHIEF MECHANICAL ENGINEER 

      MORMUGAO PORT TRUST 
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SECTION – IV 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

4.1 The Tenderer shall examine carefully the General Rules and Directions, General and 

Special Conditions of Contract and Technical Specifications to acquaint himself with the 

nature of work for the purpose of making his offer on his own responsibility. 

 

4.2   It shall be open to the Chief Mechanical Engineer to nominate one or more of his 

representatives to supervise the work and to satisfy about the quality of materials and 

workmanship as required by the relevant regulation and as mentioned in technical 

specifications.  The decision of the Chief Mechanical Engineer shall be final as regards 

the quality of materials and workmanship shall be binding on the successful Tenderer. 

 

4.3    The prices shall be firm and not subject to fluctuation at any stage till the completion of 

the contract.  
  

4.4 The successful Tenderer shall provide any items, which have not been specifically 

mentioned in the specification, but which are found necessary for completion, efficient 

installation and operation of works shall be deemed to be included in the contract 

without incurring any additional expenditure to the Port. 

 

4.5 It will be entirely the successful Tenderer's responsibility to take required steps to 

adequately safeguard the personnel carrying out the work and to ensure that the work 

is carried out in such a manner that maximum safety to the personnel is assured. 

 

4.6      The decision of the Chief Mechanical Engineer or his representative regarding the 

quality of any materials used on the work will be final and binding on the successful 

Tenderer. 

 

4.9 The successful Tenderer shall be deemed to have satisfied himself before submitting 

the tender as to the correctness and sufficiency of his tender for the work and of his 

price stated in the schedule as to cover his entire obligation under the contract for 

completion of the work. 
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4.10 The gate entry pass for inspection for the purpose of making the offer or for the 

execution of work for successful Tenderer, the Tenderer shall contact the Executive 

Engineer, Second Floor, Engineering Mechanical Dept., Mormugao Port Trust, 

A.O. Bldg, Headland Sada, Mormugao, Goa – 403804.  Ph. 0832-2594216. Email: 

sunil.damodaran@mptgoa.gov.in The gate entry pass shall be on chargeable basis 

as per Scale of rates. 

 

 

 

CHIEF MECHANICAL ENGINEER 

MORMUGAO PORT TRUST 

  

mailto:sunil.damodaran@mptgoa.gov.in
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SECTION - V 

PRICE SCHEDULE (BILL OF QUANTITIES) 

Sr. No. Description 

Quantity in 

nos Rate Per Unit Amount 

(I)          Rewinding of sq. cage motor (Water pump) 
     

1 Upto 0.75kW/1 HP, 3 phase/1 phase 1   

2 Above 1HP  upto 5 HP, 3 phase/1 phase 4   

3 Above 5HP  upto 10 HP, 440 V 1   

4 Above 10HP  upto 20 HP, 440 V 1   

5 Above 20HP  upto 40 HP, 440 V 1   

6 45 KW/ 60 HP, 440 V 1   

7 75 KW/ 100 HP, 440V 1   

(II)        Rewinding of Alternators     

8 Rewinding /Overhauling of main stator & field of 

500 KVA, 1500 rpm alternator AVKC make.     

  a) Armature/Field 1   

  b) Overhauling & improvement of IR values and 

replacement of carbon brushes/minor spares 1   

9 

Rewinding / Overhauling of main stator & field of 

100/125/160 KVA, 1500 rpm alternator AVKC 

make.     

  a) Armature/Field 1   

10 Rewinding / Overhauling of main stator & field of 

250/320 KVA, 1500 rpm alternator                                                                                                                                                                                                                                                   

  a) Armature/Field  1   

TOTAL   

 
(In Words Rupees______________________________________________________only). 

 

           Date:                                                                                        Signature: 

           Place:                                                                                      Name: 

                                                                                                             Address: 

                                                                                                             Office seal of firm: 

Note:  

1. The bidder shall quote the price exclusive of GST. Applicable GST shall be paid on the 

quoted price. The bidder shall indicate the applicable GST rate on the goods/services in 

the price bid. 

2. Evaluation will be done only on the basic price. 

3. The prices offered should be firm, exclusive of GST. The above mentioned quantities 

are indicative and does not guarantee that all these items will come for rewinding during 

the currency of the contract. However the actual quantity of items will be as per failure 

of motors and alternators. 
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APPENDIX – I 

TENDER FORM 

NOTE :  Tenderers are required to fill up all the blank spaces in this tender form. 

 
To 

The Chief Mechanical Engineer,  

Office of Chief Mechanical Engineer,  

Engineering Mechanical Dept., Mormugao Port Trust,  

A.O. Bldg, Headland Sada,  

Mormugao, Goa – 403804 

 
1. Having examined the instructions to Tenderers, General conditions of contract, Specifications and 

Schedules attached to the Tender for “Annual Rate Contract (ARC) for re-winding of LT 

motors and alternators” in conformity with said conditions of contract, specifications,  etc. at 

rates for items or work in the schedule of items of work and rate attached herewith, we guarantee 

satisfactory performance. 

2. We shall undertake for “TENDER FOR “Annual Rate Contract (ARC) for re-winding of LT 

motors and alternators” with all equipment, spares, etc., Entire work shall be completed within 

“Annual Rate Contract (ARC) for re-winding of LT motors and alternators” 

months from the date of issue of LOA.   
 

3. We further undertake, if our tender is accepted, we will deposit within 30 days from the date of receipt of 

order, the security deposit as Bank Guarantee or Demand Draft from any scheduled/ Nationalized Bank in 

favour of Financial Advisor & Chief Accounts Officer, MPT encashable/payable at Goa” only to the 

extent as indicated and   in the manner set forth in the tender conditions.  

4. We further undertake, if our tender is accepted to enter into and execute within 45 days, on being called 

upon to do so, an agreement in the form annexed and the conditions of contract with such modifications 

as agreed upon. 

5. Unless and until a formal agreement is prepared and executed the firm’s tender & MPT’s Letter of Intent 

will form Legal binding on the Tenderer.  

 6. We agree to abide by this tender for the period of 120 days from the date fixed for receiving the same. 

7. We agree to deposit Security Deposit as per the Port’s terms and conditions. 

8. We further agree that in the event of our withdrawing the tender before the receipt of the final decision or in 

the event of failing to deposit the security deposit in such form as contained in the instructions to 

Tenderers or in the event of our tender being accepted, fail to execute an agreement in the form aforesaid 

within 45 days from the date of receipt of order to commence work, the deposit of Earnest Money shall 

stand forfeited to the Port. 

9. We understand that you are not bound to accept the lowest or any tender you may receive. 

 Dated the  ……………………day of………………………in the capacity of………………………..duly 

authorized to sign tender for and on behalf of…………………… 

(IN BLOCK CAPITALS)  Signature 

Witnesses        Address 
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APPENDIX -II 

 

ANNUAL TURNOVER STATEMENT 

 

The bidder shall indicate herein his annual turnover during preceding 3 years 

based on the audited balance sheet/profit & loss account statement. 

 

FINANCIAL YEAR ANNUAL TURNOVER (RS.) 

  

  

  

 

NOTE: 

Copies of audited balance sheets with Profit & Loss account statement for last 3 

years duly certified shall be enclosed along with the bid. 

 

 

 

 

 

SIGNATURE OF CA : 

NAME OF CA : 

COMPANY SEAL : 

 

 



43 
 

APPENDIX – III 
FORM OF AGREEMENT 

 
MEMORANDAM OF AGREEMENT made this day      of         two  thousand          at Vasco, Goa BETWEEN 

the Board of Trustees of the Mormugao Port Trust, Mormugao Goa, a body corporate under Major Port Trusts 

Act of 1963 (hereinafter called the Board which expression shall, unless excluded by or repugnant to the 

context be deemed to include their successors in Office) of the one part  

AND 
 (hereinafter called the "CONTRACTOR" which expression shall unless excluded by or repugnant to the 

context be deemed to include his heirs, executors, administrators, representatives and assigns or successors in 

Office) on the other part. 

 WHEREAS the Board is desirous of “Annual Rate Contract (ARC) for re-winding of LT 

motors and alternators”  

WHEREAS the Contractor has offered to execute, complete and maintain   such works and whereas the Board 

has accepted the tender of the contractor and where as the contractor has deposited a sum of Rs.                   /-  

(Rupees ______________________________________________________________________) as security 

for due fulfilment of all the conditions of this contract. 

 NOW THIS AGREEMENT WITNESSES as follows: 

1.    In this agreement Words and expressions shall have the same meanings as are respectively assigned 

to them in the condition of the contract hereinafter referred to.   

 

2.  The following documents shall be deemed to form and be read and construed as part of this 

agreement viz.             

 a. Technical Specifications  

 b. Schedule of Rates/Prices  

 c. General Conditions of Contract  

             d.      Special Conditions of Contract        

3. The Contractor hereby covenants with the Board to construct, complete and maintain the Works' in 

conformity in all respects with the provision of the agreement. 

4.  The Board hereby covenants to pay the Contractor in consideration of such construction, completion 

and maintenance of the works, the "Contract Price" at the times and in the manner prescribed by the 

contract. 

 IN WITNESS WHEREOF, the parties hereunto have set their hands and seals the day and year first 

above written. 

    THE COMMON SEAL OF THE BOARD WAS     }                            

    HEREUNTO AFFIXED AND THE CHIEF             } CHIEF MECHANICAL ENGINEER 

    MECHANICAL ENGINEER THEREOF,               }      MORMUGAO PORT TRUST  

 

    SIGNING IN THE PRESENCE OF : 

i)  __________________________________ 

 

   ii) __________________________________                                                                  

 
SEALED AND SIGNED BY THE   } 
    CONTRACTOR IN THE PRESENCE  }  CONTRACTOR 
    OF :-                                                  } 
 
i) ___________________________________                            
    ii) __________________________________               
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APPENDIX – IV 

 

FORMAT OF POWER OF ATTORNEY  

 

Dated : _________  

 

POWER OF ATTORNEY 

 

To Whomsoever It May Concern 

 

Mr. _______________________ (Name of the Person(s)), domicile at 

________________________________________ (Address), acting as 

______________________(Designation and name of the firm), and whose signature is attested 

below, is hereby authorized on behalf of _____________________________________ (Name of 

the Tenderer) to provide information and respond to enquiries etc. as may be required by the Port or 

any governmental authority for the Work of “Annual Rate Contract (ARC) for re-winding of LT 

motors and alternators.” and is hereby further authorized to sign and file relevant documents in 

respect of the above. 

 

(Attested signature of Mr. _________________________) 

 

 

For _______________________________  (Name of the Tenderer) 
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APPENDIX - V 

 

 

 

 

DECLARATION FORM 

 

 

 

Sr.No. Description          Yes / No. 

1. Agreed all terms and 

conditions of Tender 

 

2.  Have you ever been Black 

listed by any Government / 

PSU   

 

  

 

 

Firm’s Sign and Seal  

 

Place: 

 

Date: 
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APPENDIX - VI 

 

 

BANK DETAILS FOR ECS PAYMENT 

 

 

1. Name of the Bank and Branch :  
 

2. Account Number : 
 

3. MICR Number : 
 

4. Type of Account : 
 

5. IFSC Number : 
 

6. Copy of PAN Card : 
 

7. TIN Number : 
 

8. GST Regn. No.: 
 

9. EPF No. :  
 

10. ESI Regn. No. 
 

 

 

Firm’s Sign and Seal  

 

Place: 

 

Date: 
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APPENDIX - VII 

 

CHECKLIST FOR FURNISHING DOCUMENTS 

 

 

Sr. 
No. 

Description Tick 
mark if 
attached 

1. EMD in the form DD from nationalized bank 

 

 

2. Work Order copies 
 

 

3. Completion Certificates with performance 

 

 

4. Financial turnover (Appendix –II) 

 

 

5. P/L Account and Balance statement 

 

 

6. Entire Tender document, each page and form duly signed  

and filled in 

 

7. Tender Form (Appendix-I) 

 

 

8. Power of Attorney (Appendix-IV) 

 

 

9. Declaration Form (Appendix-V) 

 

 

10. Bank Details (Appendix-VI) 
 

 

11. Copies of GST Registration Certificate, PAN,  EPF registration and 

ESI registration number 

 

 

 

 

 

 

 

 

  

 

 

 


