


CORRIGENDUM-III

Sub: Appointment of Architectural cum Engineering Design Consultancy Firm for Setting up of International and Domestic Cruise Terminal and other allied facilities. **Tender No. CE/12/2019**

It may kindly be noted that for the above subject tender, the Payment schedule for the Services with Duration has been revised as below.

Accordingly the bidders are requested to attach the signed copy of this addendum along with the submitted bids.


All other terms and conditions remain unchanged.


Chief Engineer
03/03/19

8.0 Revised Payment Schedule for the Services with Duration.

Milestone	% of the lump-sum fees quoted by the Consultant	Duration in months (T=day 0)
a) Submission of block estimates with conceptual plan.	10%	T+2 weeks
b) Submission of draft report with plan, elevation indicating all general arrangements, services proposed covering all the requirements of the ToR	20%	T+6 weeks
c) Submission of final report after incorporating the comments/feedback from the employer	20%	T+8 weeks
d) Submission of construction drawings for all items of work proposed to be executed	50%	Till completion of construction
* First set to be submitted within 10 days of award of construction work and further drawings to be submitted periodically so that progress of work is not adversely affected.		Till completion of construction
e) Supervision of the project during the execution stage		
<ul style="list-style-type: none"> • The amount for items (d) and (e) will be paid in installment basis on the same proportion of financial progress of the construction work of the contract(s). • No additional payments will be made in case of delay of construction work as against the schedule completion time • In case of increase/decrease in contract value of construction due to variation in quantity, the increase/decrease in PMC charges will be calculated in the following manner. <p>Award of contract(s) price = A Fee for PMC (d&e) above = B Completion cost of project = C Increase/decrease in PMC charges = $B*(C-A) / A$</p> <p>i) Increase/decrease will not be applicable for increase/decrease in project cost due to price variation. ii) The sum of all the projects awarded will be considered for arriving the award cost (A) and completion cost (C) iii) MPT reserves the right to adjust the installments to be paid in case there is possibility of overpayment at any stage.</p> <p>Note: In case the construction is delayed, or MPT decides not to proceed with the construction of the project, MPT reserves the right to cancel items (d) and (e) and no amounts will be paid to the consultant.</p>		
TOTAL	100%	

*Day 0 – Letter of award for acceptance of work


 03/05/19
 AXEN (P)


 03/05/19