
Appointment of Independent Engineer for the work of,” Redevelopment of  Berths 8, 9 & barge berths at the  Port of Mormugao-Goa. 
 
 

A. CORRIGRNDUM TO PRE BID  REPLIES  
 

Sr. 
No. 

Clause Query/ Clarification MPT’s reply 

1. Form Fin 4 

 
For expenses related to work related travel outside 
place of work we request you to kindly specify the 
number of trips so that there is uniformity in 
assumption across consultants. 
We suggest Fin 4 be broken into two parts: 
1. Form Fin 4A 
   Expenses for travel outside place of work for the 

purpose of work related to inspection of 
equipment etc. 

  Number of such trips and whether domestic/ 
international must be specified by client. In case 
the actual trips exceed the additional expense 
shall be over and above the quoted amount. 

2. Form Fin 4B 
  Expense for travel form consultant’s Headquarters 

to place of work and back. The consultants can 
make their own assumptions. 

Reimbursement if and when the 
Concessionaire and Concessioning Authority 
ask IE for out of station visit than the 
reimbursement will happen on an actual 
basis of the terms and conditions of travel 
policy of the Concessionaire 

2. As per Annex A (page-22), 
Total Period of service=36 
months 
As per Terms of Reference 
(page-43) it is mentioned 
that “ The entire civil works 
including berth construction 
and capital dredging full 
mechanization of one berth 
and shall be completed 
within 36 months from the 
date of award (1st Phase). 
Out of the balance 2 berths, 

Total period of IE services shall be 36 months or 60 
months? Please clarify. 

Time period of project is 36 months 
excluding  one Month for  verification of 
DPR and part drawing 



one shall be fully mechanized 
and the second berth can be 
operated with Mobile 
Harbour Crane or fully 
mechanized at the discretion 
of the Concessionaire. 
Mechanization of the 2nd and 
3rd berth and all other 
balance works shall be 
completed within 60 months 
from the date of award (2nd 
Phase). 

3. Form FIN-2                         --------- Percentage increase may be read as plus 
5% p.a. on pro-rata basis after 3 months 
after the end of 36 months, i.e. 39 months. 
 
Percentage deduction may be read as (-) 
5% p.a. calculated on pro rata basis for a 
minimum period of one month or part 
thereof. 

  B. ADDITIONAL CLARIFICATIONS  
 

 

1. Section 6 – Standard form of 
contract.  
cl. No. 1.3. 

 
 
Law governing contract. 

 
 
 
Jurisdiction should be limited to Court of 
Goa, India. 

2. Sl. No. 5   Special conditions Time period shall be 90 days. 
  Sl. No. 7  Time period shall be 36 months 

3.  Terms of Reference - Part I Reclamation of water front area to the 
extent at discretion of Concessionaire but 
limited to maximum of approx. 64000m2.   

4. Section-2 Instruction to 
Consultant Part- II, Data 
Sheet & Section-5 Terms of 
Reference, cl.3.5 (iv).  

It is observed that, there is a mismatch between 
section 2 &section 5 regarding site visits. 
We understand that IE should visit site at least once 
in a month to inspect the quality process followed 
and progress of work 

Please refer revised Annexure – I as per 
Annexures of pre-bid replies 



Also based on the progress report forwarded by the 
concessionaire prior to visit, the concerned experts 
based on works carried out or completed shall visit 
the site along with team leader 

5. Section 5.0 Terms of 
reference, Cl 3.2  
(v)Determining as required 
under the Agreement, costs 
of any works or services 
and/or their reasonableness 
 

The scope under this clause may please be 
elaborated for better understanding of scope 

IE shall certify the estimates for services 
provided by Concessionaire for additional 
works. 

6. Section 5.0 Terms of 
reference, Cl 3.5(xiii) 

The clause states that IE shall carry out inspections 
along with a third party. Kindly clarify if the third 
party shall be appointed by the Concessioning 
authority or any third party certifying agencies 
appointed by the manufacturer. IE need not appoint 
the Third party. Please confirm. 

IE has no role in appointment of third party 
for inspection. 

7. Section 5.0 Terms of 
reference. Cl 3.6 tests 
 

It is understood that all test indicated in the clause 
are already included under concession agreement. 
It may please be appreciated that it would not be 
possible for the IE to conduct all these 
Independently. Accordingly, it is understood IE 
should witness the test such as cube strength, sieve 
analysis, test on steel and cement during their 
monthly visit and as regards to other equipment 
tests, the same will be witnessed by respective 
expert from IE on mutually agreed schedule. Please 
confirm. 

IE has to only witness the test and 
certification. 

8. Section 5.0 Terms of 
reference, Cl 3.5(xv)&3.6 
In section 5, cl 3.5(xv), 
specified the independent 
engineer shall carry out or 
cause to be carry out, all the 
tests and issue a completion 
certificate. 

It is understood that all the tests on works (material 
& Equipment) shall be carried out by the 
Concessionaire with out any cost to IE as per 
specifications &as informed by Independent 
Engineer. The tests specified shall be witnessed by 
the Independent Engineer as per mutually agreed 
schedule.  
In case the Concessioning Authority (MPT) requires 
the Independent Engineer to conduct the tests 

Reply as above 



independently for the materials (as independent test 
on equipment would not be possible), the tests to be 
carried out and the numbers of such tests may 
please be specified so as to provide a common basis 
for bidding. 

9. Part – II TOR related 
Information Cl 6 – 3rd bullet 
point.  
“Arrangement for Boarding 
& lodging facilities during 
site visit, including office 
space, transport during the 
tenure of services shall be 
made by Independent 
Engineer on its own.” 

In case of monthly site visits for shorter durations, 
the Office space of the IE being outside the port 
premises may not be an issue. But in case of 
requirement of extended stay there for review of any 
certain activity, maintenance of office at site may be 
more appropriate. Since IE has to make all 
arrangements for his stay, the rent for obtaining 
such an office at site or within port premises may 
please be provided for common basis of quoting. 

Office premises will be provided if available 
at Port’s scale of rates. 

10. Section – 6 - 2.0 General 
Conditions of Contract Cl4.5 
“Resident Project Manager: 
If required by the SC, the 
Independent Engineer shall 
ensure that at all times 
during the Independent 
Engineer’s performance of 
the Services as a resident 
project manager, acceptable 
to the “Employer”, shall take 
charge of the performance 
of such Services.” 

Kindly confirm if by this clause the Employer requires 
a key personnel to be appointed as the Resident 
Project Manager to remain stationed at site for the 
entire duration of the Project (36 months). 
If such a person is to be appointed, kindly confirm 
the minimum qualifications required for such a 
person. 

Pl. refer Annexure – I of pre-bid replies. 

11. 5.2, Pg. 85/100  
Change in the Applicable 
Law 

Bidder requests to modify the subject clause as 
under: 
 “If, after the date of this Agreement, there is any 
change in the Applicable Laws/Introduction of New 
Laws of India with respect to taxes and duties, which 
are directly payable by the Consultant for providing 
the services i.e. service tax or any other taxes and 
duties, the same shall be reimbursed to Consultant 
on submission of Proof of payment to concerned 

Quoted amount shall be inclusive of all 
applicable taxes except service tax.  



Authorities. 

12. Para 3, Appendix – F, Pg. 
95/100 
BG Format 

Bidder requests to modify 8th line of the subject 
clause as under: 
… Guarantee or upto 30 Days from the receipt 
of Final Payment whichever is earlier. 

Not agreed 

13. 
6.3, Pg.13/100 
Conflict of Interest 

Bidder understands that the subject clause is not 
applicable to EIL as, EIL is a CPSU under Ministry of 
Petroleum and Natural Gas.  

Not agreed 

14. 

9.3(c) Pg. 14/100 
Preparation of Proposals 

Bidder requests to allow submission of CV’s of the 
professional staff after successful award of Job and 
before signing of the Contract. 
 
Further we confirm that professional to be deployed 
for the project will be as per the requirements 
mentioned in the tender. 

Not agreed 

15. 

Section 4, Form FIN 2 to 5 
Financial Proposal 

Bidder understands that the fee to be quoted on 
Lumpsum Basis and Payment milestones defined are 
on Lumpsum Fee only. 
 
In view of the above the break-up of the Fee as per 
Form-2 to 5 is not applicable and is not required be 
submitted along with Price Bid. 
 
Please confirm. 

Lumpsum amount shall be provided in Form 
2, whereas Form 3, 4, & 5 breakup is 
mandatory in case of any additional visits 
beyond the scope of work. 

 
 
              .                                                                                                        

 

 

 

 


