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MORMUGAQO PORT TRUST
ENGINEERING MECHANICAL DEPARTMENT

e-PORTAL NOTICE INVITING ONLINE TENDER
e - Tender No: “CME/XEN(E-P)/AVR/2019”
e-Tenders are invited for the work of “Providing 11KV Automatic Voltage
Regulator at Headland Substation”

Submission Date: 21.08.2019 at 11.00Hrs.

Opening Date: 22.08.2019 at 11.30Hrs

Further details https://eprocure.gov.in/eprocure/app

CHIEF MECHANICAL ENGINEER (i/c)
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MORMUGAQO PORT TRUST

ENGINEERING MECHANICAL DEPARTMENT

NOTICE INVITING ONLINE TENDER (NIOT)

Details about tender:

Tender inviting

CHIEF MECHANICAL ENGINEER, MORMUGAO PORT TRUST

e - Tender No.

CME/XEN(E-P)/ AVR /2019

Name of Work

Providing 11KV Automatic Voltage Regulator at Headland
Substation

Estimated Cost (INR)

Rs. 23.95 Lakhs

Bidding Type Open (eTender Mode Only)
Bid Call (Nos.) One
Tender Currency Type | Single

Tender Currency
Settings

Indian Rupee (INR)

Joint Venture Not Allowed

Tender Cost Rs. 2000/- Mode of Payment : e-
Payment Only

EMD Cost Rs. 36,000/-

Payment of Tender
Fee & EMD

The Tender fee and EMD shall be paid in e-payment mode only, before
the due date and time of the tender. The details for processing payment
through RTGS/NEFT are as given at Annexure-lll. The EMD exemption
Certificate from SSI/MSME registered with NSIC shall be submitted in
electronic format (by scanning) while uploading the bid. The EMD in the
form of Bank guarantee in original shall be furnished to the CME, MPT,
Goa, through post or by hand and shall reach on or before the bid
opening date for the purpose of realization.

OR

The Tender fee shall be paid in e-payment mode only and EMD as stated
above. For exemption of EMD, the Certificate from SSI/MSME registered
with NSIC shall be submitted in electronic format (by scanning) while
uploading the bid.

Mode of Payment towards Tender Cost to be paid online through e-
Payment mode before due date via :
I National Electronic Fund Transfer (NEFT) / Real-Time Gross

Settlement RTGS). Tenderer requires download pre-printed
Challan towards credit of ITG available on e-tender website
and make its payment through any of their Bank. The details
for processing payment through RTGS/NEFT are as given at
Annexure-Ill.

Note: Any Payments made through NEFT/RTGS will take 24 hours for its

reconciliation. Hence the payments through NEFT/RTGS should be made

at least TWO BANK WORKING DAYS in advance before any due date and

upload the scanned copy of challans in the e-Tender website as a token

of payment.




Security Deposit

10 % of the contract value.
Two parts:

(i) 5% on contract value — to be furnished within 30 days of placement
of LOA.
(if) 5% retention money deducted from the running bills.

Performance
Guarantee

The Security deposit will be converted to Performance Guarantee for the
period of five (5) years during the Guarantee period.

Completion Period

Entire work shall be completed within Four (4) Months from the 7" day
of issue of LOA.

Minimum Eligibility
Criteria

Minimum Eligibility Criteria

i) The Average Annual Financial Turnover during the last Three (3)
years ending 31% March 2018 should be at least INR Rs. 7,18,605/-
Auditors report in original certified by CA, for the years 2015-16,
2016-17 and 2017-18 including relevant P/L a/c and balance sheet.

Relaxation of the Average Annual Financial Turnover to
SSI/IMSME registered with NSIC to 15% of contract value i.e. Rs
3,59,302/- subject to meeting of quality and technical specifications.

i)  The Tenderer should have experience in ‘Similar Works during last
7 years ending last day of month previous to the one in which
tenders invited should be either of the following:-

a) One similar completed work of contract value not less than
Rs. 19,16,280/-
(or)
b) Two similar completed works of contract value not less than
Rs. 11,97,675/- each
(or)

¢) Three similar completed works of contract value not less
than Rs. 9,58,140/- each

‘SIMILAR” Works — means “Supply, installation, testing and
commissioning of HT Automatic Voltage Regulator or Transformer of
11KV or above by Electrical Contractor at Government/PSU/other
reputed Organizations”.

Pl Note: The Tenderers shall enclose the copy of Annual Financial
Turnover for the year 2015-16, 2016-17 and 2017-18 (original copy
certified by CA with P/L a/c and balance sheet), work order copies for
similar works, successful completion certificates with performance from
clients indicating the date of completion, value of work done, etc.

Date & Place of Pre
Bid Meeting

06. 08 .2019 @ 1000 Hrs.

Conference Room,

Office of the Chief Mechanical Engineer,
Mormugao Port Trust,

A.O. Bldg., Headland Sada,

Goa - 403 804.

Last Date & Time for
Receipt of Bids

21.08.2019 @ 11.00Hrs.

Bid Opening Date

Techno - commercial Bid (Cover-I) will be opened on 22.08.2019 @
11.30hrs. Date of opening of price bid shall be notified after scrutiny and
evaluation of Techno-commercial Bid.

Bid Validity

120 days from the last date fixed for receiving the tender.




Online Documents
required to be
submitted by scanning

a. EMD in the form of BG (Value above Rs 10 lakhs).

b. Copy of documents viz. Work Order, Completion certificate with
performance, Financial Turnover, Auditor's report, Balance sheet, P/L
account statement etc. Financial Turnover Certificate as at Appendix-Il.
c. Entire Tender document, each page and form duly signed and filled in.

Address for
communication:

Chief Mechanical Engineer,

Office of Chief Mechanical Engineer,
Engineering Mechanical Dept.,
Mormugao Port Trust,

A.O. Bldg, Headland Sada,
Mormugao, Goa — 403804.

Contact Details

For Tender related queries:
Phone; 08322594260/77 Email : xenpw.mgpt@gmail.com

For e-tendering help contact:

The Help Desk will be your first point of contact at NIC.
Telephone: For any queries, please call 24 x 7 Helpdesk No.: 0120-4200462,

0120-4001002, 0120-4001005, 0120-6277787

Email: Kindly send your Technical queries to cppp-nic@nic.in

Note- Bidders are requested to kindly mention the URL of the Portal
and Tender Id in the subject while emailing any issue with the Contact
details.

For any issues/ clarifications relating to the tender kindly contact
Email: etenders@mptgoa.gov.in

Website

https:/leprocure.gov.in/eprocure/app

Format and Signing of Bid

The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf of the Bidders.

The Bid shall contain no alterations additions, except those to comply with instructions issued

by Port.
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INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,

using valid Digital Signature Certificates. The instructions given below are meant to assist

the bidders in registering on the CPP Portal, prepare their bids in accordance with the

requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:

https://leprocure.gov.in/eprocure/app.

REGISTRATION

1)

2)

3)

4)

5)

6)

1)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the

link “Online bidder Enroliment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique

username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part
of the registration process. These would be used for any communication from the
CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class lll Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify / nCode / e-Mudhra etc.), with their

profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders
are responsible to ensure that they do not lend their DSC’s to others which may lead

to misuse.

Bidders then log in to the site through the secured log-in by entering their user ID /

password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

There are various search options built in the CPP Portal, to facilitate bidders to
search active tenders by several parameters. These parameters could include
Tender ID, Organization Name, Location, Date, Value, etc. There is also an option of
advanced search for tenders, wherein the bidders may combine a number of search
parameters such as Organization Name, Form of Contract, Location, Date, Other

keywords etc. to search for a tender published on the CPP Portal.
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2) Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be moved
to the respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate
the bidders through SMS / e-mail in case there is any corrigendum issued to the

tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in
case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS
1) Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note
the number of covers in which the bid documents have to be submitted, the number
of documents - including the names and content of each of the document that need

to be submitted. Any deviations from these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated
in the tender document / schedule and generally, they can be in PDF / XLS / RAR /
DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white

option which helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision of
uploading such standard documents (e.g. PAN card copy, annual reports, auditor
certificates etc.) has been provided to the bidders. Bidders can use “My Space” or
“Other Important Documents” area available to them to upload such documents.
These documents may be directly submitted from the “My Space” area while
submitting a bid, and need not be uploaded again and again. This will lead to a
reduction in the time required for bid submission process.

Note: My Documents space is only a repository given to the Bidders to ease the uploading process. If

Bidder has uploaded his Documents in My Documents space, this does not automatically ensure

these Documents being part of Technical Bid.



1)

2)

3)

4)

5)

6)

7)

SUBMISSION OF BIDS

Bidder should log into the site well in advance for bid submission so that they can
upload the bid in time i.e. on or before the bid submission time. Bidder will be
responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as

applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender
document. The original should be posted/couriered/given in person to the concerned
official, latest by the last date of bid submission or as specified in the tender
documents. The details of the BG/any other accepted instrument, physically sent,
should tally with the details available in the scanned copy and the data entered

during bid submission time. Otherwise the uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids
in the format provided and no other format is acceptable. If the price bid has been
given as a standard BoQ format with the tender document, then the same is to be
downloaded and to be filled by all the bidders. Bidders are required to download the
BoQ file, open it and complete the blue coloured (unprotected) cells with their
respective financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder should
save it and submit it online, without changing the filename. If the BoQ file is found to
be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as
the standard time for referencing the deadlines for submission of the bids by the
bidders, opening of bids etc. The bidders should follow this time during bid

submission.

All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality of
the bids is maintained using the secured Socket Layer 128 bit encryption technology.
Data storage encryption of sensitive fields is done. Any bid document that is
uploaded to the server is subjected to symmetric encryption using a system
generated symmetric key. Further this key is subjected to asymmetric encryption

using buyers/bid opener’s public keys.



8) The uploaded tender documents become readable only after the tender opening by
the authorized bid openers.

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message
& a bid summary will be displayed with the bid no. and the date & time of submission
of the bid with all other relevant details.

10) The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for any

bid opening meetings

ASSISTANCE TO BIDDERS
1) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Chief Mechanical Engineer for a tender or the

relevant contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to
CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk.
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1.1

1.2

1.3

1.4

1.5

1.5.1.
)

SECTION — |
INSTRUCTION TO TENERERS (ITT)

Tenders are invited on behalf of Mormugao Port Trust (MPT), from reputed firms

fulfilling the Minimum Eligibility Criteria (MEC) as detailed at clause 1.5.1 of the
tender document for the work of “Providing 11KV Automatic Voltage Regulator at

Headland Substation”

Bidder is required to submit their tender offer in the form of Two cover system on or
before due date (Refer NIOT). The time of opening of technical bid is as indicated at
NIOT.

The Notice Inviting Online Tenders (NIOT) issued by MPT forms part of the

Tendering Documents.

The Bidder shall make his all out efforts to ensure the correctness of
Documents available on the Web site. MPT is not responsible for the
completeness or correctness of the Tendering Documents and their addendum, if

they were not obtained by the Bidder.

The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Tendering Documents. Failure to furnish all information or
documentation required by the Tendering Documents may result in the rejection of
the Tender.

MINIMUM ELIGIBILITY CRITERIA (MEC)

The Average Annual Financial Turnover during the last Three (3) years ending 31%

March 2018 should be at least INR Rs. 7,18,605/- Auditors report in original certified
by CA, for the years 2015-16, 2016-17 and 2017-18 including relevant P/L a/c and
balance sheet.

Relaxation of the Average Annual Financial Turnover to SSI/MSME registered with
NSIC to 15% of contract value i.e. Rs 3,59,302/- subject to meeting of quality and
technical specifications.

The Tenderer should have experience in ‘Similar Works during last 7 years ending
last day of month previous to the one in which tenders invited should be either of the
following:-

a) One similar completed work of contract value not less than Rs. 19,16,280/-

(or)
b) Two similar completed works of contract value not less than Rs. 11,97,675/-
each
(or)
c) Three similar completed works of contract value not less than Rs. 9,58,140/-
each

11



1.6

1.8.
1.8.1.

“SIMILAR’ Works — means “Supply, installation, testing and commissioning of HT
Automatic Voltage Regulator or Transformer of 11KV or above by Electrical
Contractor at Government/PSU/other reputed Organizations”.

Pl Note: The Tenderers shall enclose the copy of Annual Financial Turnover for the
year 2015-16, 2016-17 and 2017-18 (original copy certified by CA with P/L a/c and
balance sheet), work order copies for similar works, successful completion
certificates with performance from clients indicating the date of completion, value of

work done, etc.

LAST DATE FOR SUBMISSION OF TENDER

The final date of submission is as indicated at the NIOT.

MPT reserves the right to extend the date for receipt of tender. Tenders received after
the aforesaid time and date or the extended time and date, if any, shall be summarily

rejected.

BIDDER TO INFORM HIMSELF FULLY

The Bidder is expected to examine carefully the contents of the tender document like
Instructions to the Bidders, General Conditions, Special Conditions, Scope of work,
Technical Specification etc. Failure to comply with the requirements of the tender
will be at the Bidder's own risk. It would be deemed prior to the submission of the
tender that the Bidder has made a complete and careful examination of requirements

and other information set out in the tender document including inspection of site.

The Bidder is advised to get acquainted himself with the job involved at the site,
like availability of labour, means of transport, communication facilities, laws and bye
laws in force from Government of Goa and Govt. of India and any other Statutory
bodies as well as MPT regulation for the issue of passes and collect all information
that may be necessary for preparing and submitting the tender and entering into
Contract with MPT.

Bidder shall bear all costs associated with the preparation and submission of his
tender and MPT will in no case be responsible or liable for these costs, regardless

of the conduct or outcome of the tendering process.

EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish an EMD of Rs.36,000/-, without EMD the tender shall
be treated invalid. The E.M.D. shall be paid through e-payment mode, for
amount upto Rs.10.00 lakhs, beyond Rs.10.00 lakhs EMD shall be submitted in
the form of BANK GUARANTEE from Nationalized/Scheduled Banks in favour of
the Financial Advisor & Chief Accounts Officer, MPT, payable at Vasco, Goa. The

BG shall be submitted in electronic format (by scanning) while uploading the bid and
12



1.8.2.

1.8.3.

1.8.4.

1.8.5.

the original Bank guarantee shall be furnished to the CME, MPT, Goa, through post
or by hand and shall reach on or before the date of opening of the bid for the purpose

of realization.
EMD exemption is provided to SSI/MSME registered with NSIC.

To claim EMD exemption of the tenderers are required to produce an attested
copy of the NSIC registration Certificate issued in the name of the firm specific to
“similar work” defined in MEC with tender document. The exemption from the
payment of EMD will be allowed only if similar work of the tender matches with the
enlistment statement shown in the Certificate issued by SSI/MSME registered with
NSIC. No claims for exemption without the details stipulated above will be
considered. The Certificate shall be submitted in electronic format (by scanning)
while uploading the bid by SSI/MSME registered with NSIC.

In the event of Bidder withdrawing his tender before the expiry of tender validity
period of 120 days from the date of opening of technical bid, the tender submitted
by the Bidder shall be cancelled and EMD shall be forfeited.

The Earnest Money Deposit of unsuccessful Bidders shall be returned on award of
Contract to the successful Bidder. No interest shall be payable on the amount of
E.M.D in any case. The Earnest Money Deposit of the successful Bidder shall be

refunded only on receipt of Security Deposit as stipulated in the tender.

MPT reserves the right to forfeit the Earnest Money Deposit in respect of successful
Bidder, if he fails to furnish the necessary Security Deposit towards performance
within 30 days and enter into a Contract within 45 days from the date of receipt of
Letter of Acceptance (LOA).

MPT’S RIGHT TO ANNUL THE BIDDING PROCESS

Not withstanding anything contained in this tender document, MPT reserves the

right to annul the bidding process at any time without any liability or any obligation

for such annulment, without assigning any reason.

MPT reserves the right to invite revised Techno-commercial bids with or without
amendment of the tender document at any stage, without liability or any obligation for

such invitation and without assigning any reason.

MPT reserves the right to reject any Tender if at any time, a material
misrepresentation is made or uncovered OR the Bidder does not respond promptly
and thoroughly to requests for supplemental information required for the evaluation

of the tender.

13



1.10.

1.11.

[ER

1.13.

A2,

TENDER VALIDITY
The tender shall remain valid for acceptance for a period of 120 days from the date

fixed for opening of Technical Bid. MPT reserves their right to extend the period of
validity for a specific time. The request and the response, there to, shall be made in
writing by post or by Fax/E-mail. However, in the event of the Bidder agreeing to
the request, he shall not be permitted to modify his tender. In the event of the Bidder
is agreeing to the extension, the Bidder shall correspondingly extend the validity of
the tender suitably against this Tender. In case Bidders do not agree to extend the
validity of their offer beyond the validity period, EMD of such Bidders shall be
refunded after award of the contract.

AUTHORITY IN SIGNING TENDER DOCUMENTS
The tender document and Price Bid shall be submitted who signed by the person or

persons duly authorized to sign on behalf of the Bidders.

At the time of submission of the tender document, the Bidder shall give an
undertaking that no changes have been made in the document as per declaration

form as per Appendix - VI.

The tender, if submitted on behalf of principals or a Partnership Firm should be
submitted by a person holding a valid “Power of Attorney” from other partners or all

the partners constituting the firm or the Principals as the case may be.

In case of a Company, the tender should be submitted by a person holding a valid
Power of Attorney executed in his favour in accordance with the constitution of the

Company.

AMENDMENTS

At any time, prior to the last date for submission of tenders, MPT reserves

the right to amend and modify the tender document. The amendments so carried out
shall be uploaded on the website and also forwarded to the Bidders who had

participated in the pre-bid meeting.

The amendment so carried out shall form part of the tender and shall be binding
upon the Bidders. MPT may at their discretion, extend the last date for submission
of the tender, to enable the Bidders to have reasonable time to submit their tender

after taking into consideration such amendments.

TEST OF RESPONSIVENESS

Prior to evaluation of Tender, the Authority shall determine whether each Tender is

responsive to the requirements of the tender. A tender shall be considered

responsive only if:

14



ii)

. Itis received by the Tender Due date including any extension thereof;

Tender cost of Rs 2000/- and the Earnest Money Deposit of Rs. 36,000/- has been
remitted through e-payment as indicated at the NIOT or exemption claimed by
producing an attested copy of registration certificate from SSI/MSME registered
with NSIC.

. The Auditor’s report for the last three years endorsed by Chartered Accountant

shall be submitted in electronic format in original for the year 2015-16, 2016-17
and 2017-18 as per Appendix, alongwith relevant profit and loss statements

and balance sheets.

. Copies of work order for similar works, successful completion certificate with

performance and value of work done to be submitted in electronic format.

. Copy of valid Electrical License issued by the Licensing Authority.

. The Power of Attorney, as per Appendix -V, to be furnished in electronic format.
. All the forms to be filled with sign and seal.

. The bank details like name of bank, bank branch, type of account, bank Account

no., MICR code, etc as per Appendix — VII.

. The Certificate for exemption of EMD shall be submitted by SSI/MSME

registered with NSIC in electronic format (by scanning) while uploading the bid.

General Details of AVR to be supplied as per Annexure-A.
The bidder shall submit copy of valid GST Registration Certificate, PAN, EPF
registration and ESI registration number.

The Bidder should not be black listed by any Government or Non-

Government Organization as per Appendix-VI.

The Tender fee and EMD shall be furnished as indicated in the tender. Upon confirmation

of receipt of the same the Techno-commercial bid (Cover-1) shall be opened on the date

indicated at the NIOT. The Price-bid of only those Bidders shall be opened whose Tender

is found to be responsive. The date of opening of price bid shall be notified after

scrutiny and evaluation of Techno-commercial Bid.

The Port Trust reserves the right to reject any tender which in its opinion is non-

responsive and no request for alteration, modification, substitution or withdrawal shall

be entertained by the Port Trust in respect of such Tenders.

15



1.14.

a.

1.15.

1.16.

ERRORS IN THE TENDER DOCUMENT
Provided that a Tender is substantially responsive, the Port may waive any non-

conformities or omissions in the Tender that do not constitute a material deviation.

Provided that a Tender is substantially responsive, the Port may request that the
Bidder submit the necessary information or documentation, within a reasonable
period of time, to rectify nonmaterial nhonconformities or omissions in the Tender
related to documentation requirements. Such omission shall not be related to any
aspect of the price of the Tender. Failure of the Bidder to comply with the request

may result in the rejection of its Tender.

OTHER EXPENSES

All costs charges and expenses including any duty in connection with the Contract as

well as preparations and completions of Agreement by MPT’s attorneys shall be
borne and payable by the Bidder. Bidder shall ascertain the taxes and duties to be
paid on his own before the submission of the bid. All taxes & duties, to be paid to
Govt. of India, Govt. of Goa or any statutory bodies shall be paid by the Contractor

for stamp duty.

CONTRACT WORKS AND CONTRACT PRICE

The work to be carried out (hereinafter referred to as "the Contract Works") and the

Price for the same (hereinafter called "the Contract Price") shall include the work

described in the specifications, schedules, drawings, etc. annexed hereto.

Except where otherwise expressly provided, the Contractor shall provide all
materials, labour and Plant and things necessary in connection with the Contract
work although everything may not be fully specified and although there may be errors

and omissions in the specifications.

SCHEDULE OF PRICE

e The Schedule of price/BOQ shall be read in conjunction with all other sections of

bidding document.

e The total prices will be evaluated based on capital cost

e The price offered should be firm and inclusive of all taxes & duties except
Custom Duty, and GST which will be extra as applicable. However, any new tax
imposed by State/Central Govt. will be reimbursed on producing documentary
proof.

Bidder shall quote for the work after careful analysis of cost involved for the

performance of the works as per Scope of Work, Scope of Supply, Specifications,

Standards, Drawings, General Conditions of Contract and Special Condition of

16



1.17

1.18

Contract.

The Price shall include all expenditure incurred towards mobilization and

demobilization.
Price shall be quoted in Indian Rupees only.

LANGUAGE OF TENDER

The Tender submitted by the Bidder and all correspondence and documents relating

to the Tender exchanged by the Bidder and MPT shall be written in the English

language.

PRE-BID CONFERENCE

MPT shall hold a pre-bid meeting, in order to clarify and discuss issues with respect

to the tender vis-a-vis terms and conditions or any other related issues. The
meeting shall be held at Conference Room, Office of the Chief Mechanical Engineer,
A.O. Bldg., MPT, Headland Sada 403 804 as per NIOT. Bidders are advised to
forward their queries to the Chief Mechanical Engineer, MPT, on or before the
scheduled date of the pre-bid meeting. If there are any further queries after Pre-Bid
Conference, the same shall be submitted within the due date which will be indicated
during Pre-Bid meeting. No queries will be entertained after this due date. The
gueries received from all the prospective Bidders would be consolidated and Port’s
clarification to the same would be uploaded on the website. The clarifications so
issued would form part of the tender and remain binding on all the Bidders which shall

be accepted and submitted by all the Bidders along with their offer.

1.19 TENDER OPENING, SCRUTINY AND EVALUATION OF TECHNICAL BID

A Tender that is substantially responsive is that which conforms to the preceding
requirements without material deviation or reservation. A material deviation or
reservation is one (1) which affects in any substantial way, the scope, quality, or
performance of the Bidder, or (2) which limits in any substantial way, inconsistent with
the Tender document, or (3) whose rectification would affect unfairly the competitive

position of other Qualified Applicant presenting substantially responsive bids.

Since the tender involves selection based on Minimum eligibility criteria, test of
responsiveness and technical specification, the Chief Mechanical Engineer will
examine and seek clarification if any and list out the firms, which are found responsive
and BOQ of such tenders only will be opened and EMD will be returned to the

unresponsive Bidders.

The date and time will be intimated to Bidders whose offers are found suitable and
BOQ of such Bidders will be opened.
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1.20

1.21

After the tender opening, the whole process involving scrutiny, clarifications,
evaluation and comparison of tenders and recommendations regarding award of
Contract shall be confidential. Any efforts on part of any Bidder to influence the Port
Trust in any way in the process of scrutiny, evaluation, comparison of tenders and

decision concerning award of Contract may result in rejection of the Bidder’s bid.

To assess the scrutiny, evaluation and comparison of tenders, the Port Trust may
ask Bidder individually for clarifications. Request for clarification and response
thereto, shall be in writing or through e mail followed by post or through speed post.
No change in Price or substance of the tender shall be sought, offered or permitted
nor is the Bidder permitted to withdraw the tender before the expiry of the validity
period of the tenders in the process of clarifications.

OPENING OF PRICE BID (BOQ)

The date of opening of the BOQ will be intimated to the bidder who will qualify for

technical cover. Price should be quoted as per BOQ.

EVALUATION OF PRICE BID
The price quoted by the bidder shall be kept firm during the contract period. All

taxes, duties and insurance shall be included in the quoted price, except the GST

which shall be paid extra as applicable.

MPT will evaluate and compare only those bids, which are substantially

responsive.

The price quoted by the Bidder shall be considered for the purpose of evaluation

and comparison.

In arriving at the final evaluated prices of the Tenders, any uncalled for
lumpsum/percentage/or adhoc reduction, if any, offered by the Bidders, in the
Schedule of Price shall be considered for the purpose of evaluation. However, if such
reduction/rebate is from the recommended Bidder, then such rebate shall be taken

into account while awarding the work.

In arriving at the final evaluated prices of the bidders, evaluation of offer will be

based on the lowest price quoted.

Micro and Small Enterprises participating in works contracts shall be given 15% price
preference w.r.t to L1 during price evaluation of the tender, subject to meeting of

guality and technical specification. However, placement of order shall be at L1 price.
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1.22 MPT’S RIGHT TO ACCEPT OR REJECT A BID

1.23

MPT reserves the right to accept a Bid other than the lowest and to accept or reject
any Bid in whole or part, to annul the bidding process or to reject all Bids with or
without notice or reasons. Such decisions by MPT shall bear no liability whatsoever

consequent upon such decisions.

AWARD OF CONTRACT
The Bidder, whose Bid is accepted by MPT shall be issued Letter of Acceptance

(LOA) prior to expiry of Bid validity. Bidder shall confirm acceptance by returning a
signed copy of the LOA. MPT shall not be obliged to furnish any
information/clarification/ explanation to the Contractors as regards non-acceptance of
their Bid.

CHIEF MECHANICAL ENGINEER(i/c)
MORMUGAO PORT TRUST
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SCHEDULE - A

SECTION — I
TECHNICAL SPECIFICATIONS

GENERAL:

2.1 Port intends to install 11KV, 1000KVA Outdoor type Automatic Voltage
Regulator(AVR) at Headland Substation to distribute steady voltage to different feeders
connected to Headland Substation. The atmosphere in the above premises is tropical, highly
saline and laden with moisture and dust particles. The ambient temperature may go up to as

high as 38°C. Average annual rainfall is 2500 cms.

2.2 SCOPE OF WORK

The work involves,

a) Design, Supply, Installation, Testing and Commissioning of 11KV, 1000KVA Outdoor

type Automatic Voltage Regulator as per technical specification.

b) Laying of HT 3C X 185 Sg.mm cable including end termination.(HT cable shall be
supplied by Port) from check meter cubicle to AVR and from AVR to 11KV incomer

panel of Headland substation.

¢) Providing fencing for 11KV, 1000KVA Outdoor type Automatic Voltage Regulator (AVR)
of Headland Substation with Gl channels/ angle frame with minimum height of 1.5 mtr
height, Gl chain link mesh, lockable gate and spreading gravel (6Mtr. X 6Mtr. X 6Mtr.)

as per the technical specification.

d) Providing earthing system and laying Gl strip for AVR.

e) Supply, Installation, testing and commissioning of voltage monitoring relay in incomer
11KV HT VCB panel and timer in outgoing 11KV HT VCB panel for step wise switching

operation during power failure and restoration of Power supply.
f)  Construction of shed for 11KV AVR as per technical specification.

g) The tenderer shall inspect the site and assess in detail the work involved. The tenderer
shall take into account any equipments and its accessories, apparatus, modifications or
any other works not specifically indicated in the tender but which are otherwise essential
for overall the completion of the work before submitting his offer and the same shall be

deemed to have been considered in the scope. However the contractor shall complete
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the work in all aspects to fulfill the requirement of the relevant IS standards, IER, CEA
and State Electricity Dept, etc.

h) All the material and labour shall be carried out as directed by Engineer in charge.
2.3 STANDARDS

The design, manufacturing, supply, installation, testing and Commissioning of the various

equipments and accessories covered in this specification shall comply with relevant IS

standards with latest amendments.

2.4. TECHNICAL SPECIFICATIONS:-

2.4.1. 11KV, 1000KVA Outdoor type Automatic Voltage Requlator (AVR)

a) Supply of 11KV, 1000KVA Outdoor type Automatic Voltage Regulator (AVR)

1000 KVA AVR should be oil immersed, naturally cooled, ON load step-less rolling contact
type, outdoor type manufactured as per relevant IS. The AVR shall be designed as per the
technical specification given below:

Sr. . e
Tech IS ficat

No. echnical Specification

1. | Constructional Feature | Oil Immersed, Naturally Cooled, On-Load, Stepless, voltage
variation, Rolling Contact, Automatic Voltage Regulator

2. | Mode of Operation Manual, Motorized, Automatic

3. | Service Outdoor

4. | Capacity 1000 KVA

5. | Input 9000 V to 12000 V, 3 Phase, 50 Hz.
suitable for balanced supply.

6. | Output Stabilized at 11000 V + 1%, 3 Phase, 50 Hz.
suitable for balanced / unbalanced load.

7. | IP rating IP54 or above

8. | Correction speed 80V to 85V per sec

9. | Efficiency 99%

10. | Response Time Instantaneous

11. | Winding Material Copper

12. | Equipment consists of | A. Step down / Step up Unit
B. Regulator Unit
C. Buck Boost Unit
D. Automatic Control Unit

13. | Transformer Oil Items A, B, C shall be supplied with
First filling of oil, conforming to IS 335/
latest edition, wherever applicable.

14. | Terminals Input : [\] Bare Bushing
Output : [V] Bare Bushing

15. | Temperature Rise 50°C rise of Top Oil over an ambient of 50°C.
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16. | Tank All the units shall be housed inside the sheet steel
tank. The number of tanks will depend on design
parameters, at the time of actual design.

17. | Fittings

a) | Rating Plate

b) | Earthing Terminals

c) | Bidirectional Roller

d) | Lifting Lugs

e) | Drain valve cum bottom filter valve with plug

f) | Top Filter valve with plug

g) | Silicagel Breather

i) | Inspection cover

J) | Air Release Plug

k) | Pressed Steel Radiators

[) | Radiator Valves

m) | Double Float Buchholz Relay with Alarm & Trip Contact

n) | Buchholz Relay Shut Off valve

0) | Conservator fitted with oil filling Hole & Drain Plug

p) | Plain Oil Level Gauge

q) | Explosion Vent

r | Stem type OTI

s) | Single phase P.T for output voltage measurement & Relay sensing

t) | Marshalling Box

u) | Jacking Pads

V) | Remote Metering Panel

Provision may be made without lifting the complete assembly the roller can be inspected /
replaced by opening the cover only. The necessary approval of the drawing of AVR shall be

obtained from MPT before fabrication.

b) Installation, Testing and commissioning of 11KV, 1000KVA Outdoor type Automatic
Voltage Regulator (AVR)

The 11KV, 1000KVA Outdoor type Automatic Voltage Regulator (AVR) shall be installed in

the outdoor of the Substation as per OEM standard and IS standard.

Necessary Tripping circuit for AVR shall be connected to the existing 11KV RMU located
within approx.15 mtrs. The control cable for tripping circuit shall be supplied and laid from
AVR to existing 11KV RMU.

The AVR shall be properly leveled on foundation, including providing suitable stoppers for

the AVR wheels. Adequate provision shall be made to enable proper heat shrink type cable
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terminations at the HT of the AVR. Before charging the AVR all the tests shall be carried out
as per relevant IS specifications including di-electric strength of oil. If required the contractor
shall filter the AVR oil free of cost.

2.4.2 Laying of HT 11KV 185 sg.mm. XLPE cable

The cable quantity shown in BOQ is tentative. The Contractor shall measure the actual
guantity as per the site requirement and confirm the same from E.I.C before taking the cable.
The cable will be supplied by the Port.

The laying of cable in the existing RCC cable trench / excavating trench / Hume Pipe /
concrete cutting, etc. from metering cubicles to AVR and from AVR to 11KV incomer panel

of Headland substation. However, the cable shall be laid as per the relevant IS standard.

The cables are to be laid as per 1S:1255 and as detailed under:

() The cable shall be laid in the existing trench by opening the slab covers and reclosing the

same without damaging the slab corner after laying of the cable.

(if) The cable shall be laid in excavated trench, size 60 cm width x 100 cm depth to lay each
run of the above cable covered with sand and bricks and re-closing with excavated soil

and make it original condition as 1S:1255.

(iii) The cable shall be laid across road in existing Hume pipe.
a) End termination of H.T. cables:

This includes providing and fixing end termination to HT 11 KV 3C x 185 sq.mm. XLPE
aluminium conductor armored cable with heat shrink type termination kit of approved make
with all accessories and other material confirming to relevant IS specification the addition al
length of cable shall be provided for loop of sufficient length for future requirement before
commencing and termination work. The work includes all labour and material as directed by
E.I.C.

All the tests shall be carried out as per relevant IS specifications and IER 1956 before charging

the Transformer.

2.4.3 Providing Fencing for AVR

Providing new Fencing with lockable gate for AVR of Headland substation with Gl
channels/angle frame with minimum height of 1.5 mtr height, Gl chain link mesh, lockable
gate and spreading gravel, size of the fencing shall be (6Mtr.(L) X 6Mtr.(W) X 1.5Mtr.(H)) as
per detailed technical specifications including all accessories etc. The drawing(20190722-2)

is shown for reference, however, the work shall be carried out as per the site condition.
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2.4 4 Farth Pits and Earthing;:

The Copper plate earthing system shall be designed and installed so as to meet the
requirement of CEA. The value of resistance of earthing system should not exceed value
acceptable to the Central Electricity Authority.

All non current carrying parts with conducting surface such as power transformer, frame
works of circuit breakers and medium / low voltage switch gears, instrument transformer
cases, cable glands, cable supports, any steel works of the substation buildings should be
efficiently grounded for the protection of equipments and operating personnel by connecting
to the earth ring bus with two distinct and separate earth leads.

The earth connection shall be made of copper of adequate size and section of the
conductor conforming to IS 3043 to safely carry the maximum fault current for a short period
without burning the conductor and pass on the fault current in excess of this, additional earth
connections under fault condition and at no time the potential shall exceed 10 volts between
the equipment and earth. The earthing system shall be mechanically robust and joints shall
be capable of retaining low resistance even after many passages of fault current. The G.I.

flats of size 50x 6mm shall be interconnected at all earth pits.

Interconnections and joints for earth conductors shall be riveted and soldered for retaining
low resistance. Each earth bar should be connected to the main earth through a bolted
removable link. All ground connections shall be compounded and braided. The earth
electrodes shall be driven to a depth of not less than 2.7 meters below the ground level and
at least 3 meters away from the building and any other earthing electrodes, treating the soil
surrounding the electrodes with the salt, coke and charcoal in accordance with IS 3043. The

size of the copper plate shall be 600x600x3.18mm.

A suitable brick cemented enclosure for neutral and body earth will be as per IE Rule (i.e)
450mm x 450mm with 125mm wall thickness. The depth of the masonry work will be not less
than 600mm below the ground level and with suitable cover provided by the contractor
enclosing the earth electrodes and shall be able to take up the load of lorries, etc., operating
in that area. The top surface of the earth pit shall be in level with the finished surface level of

the surrounding area.

2.4.5. Laying of Gl Flat:

laying of 1 run of hot dip Gl flat of size 50mm x 6mm, protected against corrosion and readily

accessible. The strip shall be connected to earthing terminals with Stainless Steel nut-bolts.
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2.4.6 Voltage Monitoring Relay for 11KV HT VCB panel

Supply, Installation, testing and commissioning of voltage monitoring relay in incomer 11KV
HT VCB panel and timer in outgoing 11KV HT VCB panel for step wise switching operation
of downstream feeders during power failure and restoration of Power supply. The voltage
monitoring relay and timer shall be installed on the existing Incomer & Outgoing HT panel of

following locations:

a) At Headland substation: 1 no. Incomer + 2 Nos. Outgoing
b) At Administrative Bldg substation: 1 no. Incomer + 4 Nos. Outgoing
c) At harbor substation : 1 no. Incomer + 4 Nos. Outgoing.

The scope includes wiring in the exiting HT panel as per requirement of EIC and site
condition. After installation and commissioning of voltage monitoring relay, new circuit

diagram of 11KV HT panel shall be made by the Contractor.

2.4.7. Construction of shed for AVR:

A rain protection shed with Galavalume sheet for roof and G.l. Class ‘B’ pipe supports
110mm dia, G.I. angles 50 x 50 x6 as cross/ support members, etc. shall be constructed as
per the enclosed diagram (drg. No. 20190722-1). All three side of shed shall be covered with
Galvalume sheet. The diagram is shown for reference, however, the work shall be carried
out as per the site condition. Before execution of work, Contractor shall submit detailed
drawing of shed which shall be approved by the Port. The contractor shall carryout the item
on turnkey basis including civil foundation work as required and as per the approved

drawing.

2.4.7. INSTALLATION & COMMISSIONING

a) The Contractor shall commence with the civil works and complete the work as per

the BOQ and proper care should be taken of the charged electrical installation. The tentative
sketch shown is for the reference, however the work is to be carried out as per the site
conditions and relevant IS standards
b) The Contractor shall commence erection of equipment immediately after receipt of
the equipment and complete the work to the satisfaction of the Chief Mechanical Engineer or
his representative. Necessary scaffolding and safety measures for entire erection shall be
done by the contractor.
C) The work should be carried out with utmost safety precaution with minimum possible
disruption of power supply.
d) The installation of the various equipments shall be carried as per IER and relevant
standards amended upto date. However, the work has to be carried out as per the site
condition and as directed by the EIC.
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LIST OF APPROVED MAKES:

Sr. Item Name of Manufacturers
No
1 Voltmeter and Ammeter AE / MECO / YOKINS / NIPPEN
2 Auotmatic Voltage Regulator ABB / ANDREW YULE / AREVA / SERVOKON
Selector switches, Push buttons
3 Emergency Switches KAYCEE/L & T/GE/BCH/LEGRAND
4 HRC Fuses L & T/GE/SIEMENS / ABB / INDO KOPP
5 Indicating light AE / KAYCEE / VAISHNAV / L & T /SIEMENS
L & T/LEGRAND / SIEMENS / ABB /
6 MCB SCHNEIDER
T L & T/ LEGRAND / SIEMENS / SCHNEIDER /
7 Sub Distribution Board HENSEL
3 EL MCB L & T/ SCHNEIDER / LEGRAND / SIEMENS /
ABB
FRLS PVC insulated copper
9 conductor single/multi core HAVELLS / FINOLEX / RPG /UNIFLEX /NICCO
stranded wires of 650/1100 volt | /RR Kables
grade
10 Steel Conduit/PVC Conduit BEC/AKG/NIC
11 Switches, TV & Telephone MK / CLIPSAL / LEGRAND / NORTH WEST
Socket outlets, Boxes IANCHOR
12 Light Fixtures PHILIPS / BAJAJ / WIPRO / CROMPTON/PPK
9 GLOBAL/CAPART/JAQUAR/ MERRY LIGHT
13 Ceiling fans/Wall bracket HAVELLS / CROMPTON GREAVES / USHA /
fans / Exhaust Fans ORIENTAL/ALMONARD (Exhaust Fans)
14 Cable lug & Cable Gland DOWELLS / JHONSON / RAYCHEM
15 Terminal Blocks WAGO & CONTROLS / PHOENIX CONTACTS /
OBO BETTERMANN
. . ABB / SIEMENS / L&T / HPL
16 | Multi-function Meter SOCOMEC/CONZERVE (ENERCON)
17 DWC HDPE Pipe DURA LINE / CARLON / EMTELLE
18 Contactors L&T / SCHNEIDER / SIEMENS/ABB / BCH
19 MCCB L&T / SIEMENS / SCHENEIDER / ABB
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20

VCB / SF6/ Isolator

SIEMENS / AREVA / ABB/ SCHNEIDER

SIEMENS / ABB / TELEMECANIQUE / L&T /

21 Push Buttons SCHNEIDER
22 Relays L&T / ABB / SIEMENS / SCHNEIDER/AREVA
23 Timers L&T / SIEMENS / TELEMECANIQUE/ABB
24 Indicating Light L&T / SIEMENS / TELEMECANIQUE / ABB / GE
25 Indicating Instruments AE /MECO/ CONZERVE / L&T
FINOLEX / RPG [/ UNIFLEX / TORRENT /
26 | HT Cable HAVELLS / UNISTAR /NICCO
UNISTAR / FINOLEX/ NICCO / HAVELLS / RPG
27 LT Cable (XLPE and FRLS) / UNIELEX
28 Termination Kit BIRLA 3M / RAYCHEM /DENSON
29 CTs L&T / AREVA /JIYOTI/ KAPPA /| PRAGATHI
30 PTs AREVA / KAPPA / PRAGATHI
31 HT Panels SIEMENS / SCHNEIDER / ABB / AREVA
32 LT Panels SIEMENS / L&T/ SCHNEIDER / ABB
33 Cable Trays (FRP) LEGRAND / ERCON / NEEDO / SUMMIP
34 ACB SCHNEIDER / SIEMENS / ABB / L&T
. KAYCEE / L&T / SIEMENS / BCH / GE /
35 Selector Switch SALZAR
36 Capacitor Banks EPCOS/ L&T / SCHNEIDER
37 Trivector meter L&T / SECURE
38 Capacitor Panels ABB / L&T / EPCOS / SCHNEIDER
39 Power Factor Correction Relay | EPCOS/ L & T/ ABB
40 Elastomeric Mat PREMIER POLYFILM LTD /
POLYELECTROSAFE / CHALLENGER
41 MS & Gl Conduits Accessories | STEEL MARK / NIC
ABB / SCHNEIDER / SIEMENS/KIRLOSKAR/
42 Transformer
CREL
43 Compact substation ABB / SCHNEIDER / SIEMENS
44 Elevators OTIS/ JOHNSON / THYSSENKRUPP/ MITSUBISHI

HYUNDAI/OMEGA/SCHINDLER
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TRACO CABLE CO LTD/GUPTA POWER INDS
LTD./ MAHAVIR TRANSMISSION UDYOG PVT.

45 | ACSR conductor LTD./ BHARAT CONDUCTORS/APAR
CONDUCTORS/TUMKUR CONDUCTORS
46 _ GR SWITCH GEAR LTD./ ULTIMA SWITCH
Gang Operated AB Switch GEAR/ S&S SWITCH GEAR
47 | HG Fuse Unit HINDUSTAN CHEMICALS
ELPRO INTERNATIONAL,/ OBLUM /SHREEM
48 Lightning Arrestor ELECTRICALS/CROMPTON GREAVES/
ABB/LAMCO
49 | SF6 Ring Main Unit ABB/SIEMENS
50 | 11KV Pin/Disc Insulat BHEL / WSI/ ADITYA / BIRLA / MODERN
IVVDISC Thsulators INSULATORS / HINDUSTAN CHEMICALS.
51 PVC conduit pipes PRECISION, MODI
52 Items not covered above As per samples approved
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3.1

SECTION - 11l
GENERAL CONDITIONS OF CONTRACT (GCQC)

DEFINITION AND INTERPRETATIONS
In the Contract, as hereinafter defined, the following words and expressions shall

have the meanings hereby assigned to them except where the context otherwise

requires:

‘MPT” or “Port” or “Port Trust”, means the “Board of Trustees of MORMUGAO
PORT TRUST" or their successors and assigns, acting through its Chairman or
any other officer so nominated by the Board.

“‘Engineer” means the Chief Mechanical Engineer (CME) of the Mormugao Port

Trust or the officer authorized by him to act for and on his behalf.

Engineer-in-Charge: Officer appointed by Engineer to be in charge of the execution

of work.

"Contractor" means the natural person, private or Government entity, or a
combination of the above, whose Tender to perform the Contract has been accepted
by the Port and is named as such in the Contract Agreement or his representative

who is duly authorized to deal with the contract.

“Sub Contractor" means any natural person, private or government entity, or a
combination of the above, to whom any part of the goods to be supplied or execution
of any part of related services is subcontracted by the Contractor under intimation to
the Port.

“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Special Conditions, if any, drawings, specifications, Price
Schedule and Schedules etc., any amendments/clarifications thereto, Letter of
Acceptance (LOA) and the Contract Agreement entered into between MPT and the

Contractor.

"Contract Documents" means the documents listed in the Contract Agreement,

including any amendments there to.

"Contract Price"” means the price payable to the Contractor as specified in the
Contract Agreement, subject to such additions and adjustments thereto or deduction

there from, as may be made pursuant to the Contract.

“Specification” means the specification referred to in the Tender document and
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any modification thereof or addition thereto as may from time to time be furnished or
approved in writing by the Port.

"Site" means the land and other places on, under, in, or through which the work is
to be executed or carried out and any other lands or places provided by the
Board for the purpose of the Contract together with such other places as may be

specifically designated in the Contract as forming part of the site.
"Works” means the works to be executed in with the Contract.
“Approved/Approval’” means the approval in writing.

“‘Engineer-In-Charge” means any Officer authorised by Chief Mechanical Engineer
for the work.

“‘Drawings” means the drawings referred to in the Specification and any
modification of such drawings approved in writing by the Engineer- In — Charge and
such other drawings as may from time to time be furnished or approved in writing by

the Engineer-In- Charge.

“Tests on completion” shall mean such tests as are prescribed by the
applicable Design Standards (latest editions), codes and described in the tender
document, to be made by the Contractor before the equipment/items are supplied,

delivered and taken over by the Port.

“Writing” shall include any manuscript, typewritten or printed statement under or over

signature and seal as the case may be.

"Defect Liability Period" has the meaning assigned in the clause No. 3.26 of the

tender document.
"Month" means calendar month.
"Day" means calendar day.

"Letter of Acceptance (LOA)” means the formal acceptance, made by or on behalf
of the Port, of the tender including any adjustments or variation to the tender agreed

between the Port and the Contractor.
“Foreign currency" means the currency other than Indian Currency.

“Commissioning of Equipment” has the meaning assigned in clause no.3.30.i of the

tender document.

"Tender" means the offer of the Contractor along with all other relevant

documents as referred to in the Contract.

"Related Services" means the services incidental to the supply of the goods, such
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3.2

3.3

as insurance, installation, training and initial maintenance and other such obligation
of the Contractor under the contract.
SINGULAR AND PLURAL

Words implying the singular only also include the plural and vice versa where

the context required.

HEADINGS OR NOTES

The headings in these conditions of Contract and instructions to tenders shall not be

taken to be part thereof, or be taken into consideration in the interpretation, or

construction thereof, or of the Contract.

ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE

The Engineer-In-charge shall carry out such duties in issuing decisions, certificates

and orders as specified in the Contract.

The Engineer may from time to time, in writing delegate to his Representative any of
the powers, discretion, function and/or authorities vested in him and he may at any
time revoke any such delegation. Any written decision, instruction or approval given
by the Engineer to the Contractor in accordance with such delegation shall bind the

Contractor provided always that:

Any failure of the Engineer to disapprove any Plant workmanship shall not
prejudice the power of the Engineer thereafter such Plant or workmanship and to

order the rectification thereof in accordance with these conditions;

If the Contractor shall be dissatisfied by reason of any decision of the Engineer he
shall be entitled to refer the matter to the officer above the rank who will
thereupon confirm, reverse or vary such decision, and the same shall be final and

not arbitrable.

Wherever by these conditions the Engineer is required to exercise his discretion, by
giving a decision, opinion, consent or to express satisfaction or approval, or to
determine value or otherwise take action which may affect the rights and
obligations of the Contractor, the Engineer shall exercise such discretion fairly within
the terms of the Contract and having regard to all the circumstances. If either party
disagrees with the action taken by the Engineer he shall be at liberty to refer the
matter to Appellate Authority with these conditions, and the same shall be final and

not arbitrable.

OBLIGATIONS OF THE CONTRACTOR

The Contractor shall exercise all reasonable care and diligence in the discharge of

all technical, professional and contractual duties to be performed by them under
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this Contract as specified in the Scope of Work within the Time for Completion
and provide all labour, including the supervision and security thereof, Contractor's
Equipment necessary thereof and for carrying out his obligation, so far as the
necessity for providing the same is specified in or is reasonably to be inferred from
the Contract. The Contractor shall be fully responsible to MPT for proper, efficient
and effective discharge of their duties.

Contractor shall furnish bond in the form of Bank Guarantee towards the

performance of the work as per clause 3.30 of this tender document.

If the Port shall consider himself entitled to any claim under the Performance
Guarantee he shall forthwith so inform the Contractor specifying the default of the
Contractor upon which he relies. If the Contractor fails to remedy such default within
30 days after the receipt of such notice the Port shall be entitled to forfeit to the

extent of the loss or damage incurred by reason of the default.

The Contractor shall proceed with the Works in accordance with the decisions,
instructions and orders given by the Engineer in accordance with the condition of the

Contract.

ASSIGNMENT AND SUBLETTING
The Contractor may submit the details of subletting. However the final decision will
be made by MPT authority.

He shall neither assign his right and interest in this present tender nor assume a
fresh partner or partners, or dissolve the partnership existing between him in

reference to this Contract without the written permission of MPT.

In the event of any activity being sub-contracted, the total liability and responsibility
for meeting obligations and performance under Contract Agreement shall rest with
the Contractor. In the event of the Contractor contravening this condition, the Port
shall be entitled to terminate the Contract forthwith and award a fresh Contract to
some other party at risk and cost of the Contractor who shall be liable for any loss
or damage which the Port may sustain in consequence arising out of such
replacement of the Contractor. In such case the Performance Guarantee shall be
forfeited.

Such consent, if any, shall not relieve the Contractor from any liability or obligations
under the Contract and he shall be responsible for the acts, defaults and neglects of
any Sub-Contractor or his servants, agents or workmen fully if they were the acts,
defaults or neglects of the Contractor provided always that the provisions of labour or

a piecework basis shall not be deemed to be sub-letting under this clause.
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3.8

3.9

(i)

PATENT RIGHTS
The Contractor shall fully indemnify the Port against any action, claim or demand,

costs or expenses arising from or incurred by reason of any infringement or alleged
infringements of letters, patents, Design, trademark or name, copyright or other
protected rights in respect of any machine, Plant, work, materials or things, system or
methods of using, fixing working or arrangement used for fixed or supplied by

the Contractor in India, or elsewhere.

All payments, or otherwise shall be deemed to be included by the Contractor
in the Prices named in the tender and shall be paid by him to whom they may be
payable.

In the event of any claim being made or action brought against the Port in respect
of any such matter as aforesaid, the Contractor shall be immediately notified
thereof and he shall, with the assistance if he so requires of the Port, but at the
sole expense of the Contractor, conduct all negotiations for the settlement of the
same or any litigation that may arise from, provided that the conduct of such
negotiations or litigations shall be conditional upon the Contractor giving to the Port
such security as shall from time to time, reasonably required by the Port to recover
the ascertained or agreed amount as the case may be of any compensation,
damages, expenses and cost which might be payable by Trustees in respect of or

as result of any negotiation or litigation.

GENERAL OBLIGATION OF THE PORT

In execution of the Works no person other than the Contractor, sub Contractors and

his and their employees shall be allowed on the site except by the written permission
of the Engineer In Charge or his authorised representative, but the Engineer in
charge, his authorised representative, other authorities and officials of MPT shall be

afforded to inspect all facilities arranged by the Contractor at site.

FRAUD AND CORRUPTION

The Port as well as Bidder, Contractor, Sub-Contractor and Consultants observe the

highest standard of ethics during the procurement and execution of such contracts.
In pursuit of this policy, MPT:

Defines, for the purpose of this provision the terms set forth below as follows:

"Corrupt practice” means the offering, giving, receiving or soliciting, directly or
indirectly of anything of value to influence the action of a public official in the

procurement process or in contract execution; and
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(ii)

b)

d)

3.10

3.11

3.12

3.13

"Fraudulent practice” means a misrepresentation or omission of facts in order to
influence a procurement process or the execution of a contract;
"Collusive practice” means a scheme or arrangement between two or more Bidders

designed to establish Tender prices at artificial non competitive levels and;

"Coercive practice” means harming or threatening to harm directly or indirectly,
persons or their property to influence their participation in the procurement process
or affect the execution of a contract;

Will black list a firm or individual, including declaring them ineligible either indefinitely
or for a stated period of time to be awarded, if it at any time determines that they
have, directly or through an agent engaged in corrupt, fraudulent, collusive or

coercive practice in competing for, or executing and;

Will have the right to enquire that Contractor to permit the Port to inspect their
account and records and other documents relating to the Tender submission and

contract performance.

COMPLETION PERIOD OF WORK

The work shall be completed within Four (4) months from 7" day of issue of LOA.

RATES AND AMOUNTS INCLUDE ALL CHARGES

The rates and amounts submitted by the Bidder shall include all payments on

account of taxes, levies, duties, royalties, etc., payable to the State of Goa or
Government of India or any other authority or Body Corporate and all other
incidental charges that the Bidder may have to bear for the execution of the
Works. The Bidders shall make their own arrangements to ascertain the applicable
rates in respect of Central Excise Duty from the concerned Govt. Authorities.

However, GST will be extra as applicable.

ADDITIONS AND ALTERNATIONS

MPT may give instructions and directions as may appear (necessary and

proper) for the guidance of the Contractor and good and efficient execution of the
Works under this contract without altering major conditions and scope of work of the

Contract.

The Contractor shall receive, obey and be bound by the same according to the

true intent and meaning thereof.

EXECUTION
The Contractor shall, in consideration of payments to be made to him as herein after
provide, execute and do the Works set forth as described in the scope of the work
and specifications, including any amendments to tender clauses.
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Bidders should obtain temporary pass from MPT Traffic Manager at Main Admin
Building, third floor, Mormugao Port Trust, Headland Sada, Vasco 403 802 to

gain entry into the Trust's premises if necessary.

3.14 SECURITY DEPOSIT

(i)

(i)

(i)

(iv)

The contractor shall within 30 days from the date of LOA, furnish a DD / Bank
Guarantee from Nationalized/Scheduled Banks in favour of the Financial
Advisor & Chief Accounts Officer, MPT, payable at Vasco, Goa, or Bank
Guarantee towards Security Deposit. This Security Deposit will be converted
to Performance Guarantee upon completion of the work.

Security deposit shall consist of two parts:

a) The DD or Bank Guarantee equivalent to 5% of the contract value rounded
off to nearest 100 rupees, shall be submitted within 30 days of issue of Letter of

Acceptance

b) The balance 5% shall be recovered as Retention Money from the running
bills. Thereafter, the total of 10% (DD 5% and 5% Retention money) shall be
returned after completion of Guarantee period of 5 years. The BG towards SD

shall be converted to performance bank guarantee for a period of five years.

On receipt of full deposit as arrived above in any manner aforesaid the Earnest
Money submitted with the Tender will be refunded/ BG towards EMD discharged.
No interest will be allowed on the earnest money from the date of its receipt until
it is refunded. In the case, however for unsuccessful Tenderers, Earnest Money
will be refunded, as soon as possible after the finalisation of the contract. The
Earnest Money shall retain its character as such, till the Security Deposit is

furnished by the Tenderer.

Forfeiture of SD: The security deposit will be forfeited, if the contractor fails to
fulfill any or all the conditions of this contract, without any interference from it
towards all rights of the Board to recover from the contractor any other
amounts falling due to the Board through non-observance/compliance by the

contract conditions and any of the clause thereof by the contractor.

3.15 SIGNING OF AGREEMENT

(i)

The Contractor shall execute an Agreement with the Trust within 45 days
from the date of receipt of LOA. If the Contractor, whose tender has been
accepted, fails to execute an Agreement within 45 days from the date of
receipt of documents for execution of the Agreement, the Earnest Money

Deposit (EMD) deposited by the Bidder shall be forfeited and the Bidder shall
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not be allowed further to participate in the Trust’s tenders.

(i) The cost of stamping the contract Agreement and cost of preparation of
contract document (1 original + 4 copies) must be borne by the successful
Bidder. Stamp paper of Rs.1000/- shall be from the Local authorized vendor
in Goa for the purpose of contract agreement.

(iii) The place of stamping and signing of Agreement shall be at MPT only.

(iv) Further, if the successful Contractor undertakes, to enter into and execute,
when called upon to do so, an Agreement, with such modifications as agreed
upon and unless and until the formal Agreement is prepared and executed,
the successful Contractor’s offer, Trust order and the written acceptance for
the receipt of Trust order of the successful Contractor shall form a binding

Contract between the Trust and the Contractor.

The Contract Agreement shall include amended final tender document, pre- bid
queries, various clarification letter, written approval by the Trust authorities,
Amended to the Contract Agreement and any other conditions as agreed upon by the

Trust and the Contractor.

3.16. BANK GUARANTEE (BG)

i.) The aforesaid Security Deposit (Clause 3.14) will be converted to Performance

Guarantee upon completion of the work. The validity of such Guarantee issued,
towards performance of the Contract, shall be for a period of five (5) years from
the date of successful commissioning and testing of the installation, with a claim

period of 6 months thereafter.

3.17 EXTRA WORK (VARIATION)

Any extra expenses incurred in connection to the Works by MPT in the performance
of the Works owing to the neglect or omission on the part of the Contractor, in
any of the case mentioned in this Contract shall be deducted from any sum due or
which may thereafter become due to the Contractor or from any amount lying with
them or under their control or he may be called upon to pay the amount of such extra
expense to such person or persons as MPT may appoint to receive the same and in
the event of the Contractor failing to make such payment, the said amount shall
be recoverable from him in such manner as MPT may determine.

However, the quantity variation shall be altered +30%

3.18 CONTRACT DOCUMENT MUTUALLY EXPLANATORY

a.

The several documents forming the Contract are to be taken as mutually explanatory
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3.19

3.20

of one another and should anything appear in one that is not described in the
other, no advantage shall be taken of any such omission.

In case of any discrepancies or inconsistencies however appear, or should any
misunderstandings arise as to the meaning and of the specifications or drawings or
as to the dimensions or the quality of the material or proper execution of the Works
or as to the measurement or quality and valuation of the Works executed under this
Contract or as extra thereupon, the same shall be explained by the Engineer-in-

charge or his authorised representative.

The explanation of Engineer-in-charge or his authorised representative shall be
final and binding upon the Contractor and the Contractor shall execute the Works
according to such explanations, and without extra charge or deductions to/from the
Prices specified in the bill of quantities and do all such Works and things as may be
necessary for the proper completion of the work as implied by the specification
and drawings, even though such work and things are not specifically shown

and described therein.

CONTRACTOR'S EQUIPMENT

The Contractor shall be responsible for supply, use and maintenance of all the

equipment and he shall ensure that they are suitable for the work and are

maintained in such a manner as to ensure their efficient working.

MPT may, if they deem fit, direct the Contractor to remove from site any equipment
which are not efficient and/or prejudicial to the quality of the work to be replaced by
equipment to their satisfaction. The Contractor shall immediately follow MPT’s

directions/instructions.

LABOUR

The Contractor shall make his own arrangements for the engagement of all labour for
doing the work at site or in respect of or in connection with the execution of work as
also for the transport, housing, feeding and payment thereof. Since time is the
essence of this Contract, requisite number of labour force has to be kept, so as
to complete the Installation, Testing and Commissioning of the equipment within the

completion period as stipulated in the tender.

In the event of any outbreak of illness or an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be
made by the Government, or the local medical or sanitary authorities for the purpose

of dealing with and overcoming the same.

The Contractor shall at all times take all reasonable precautions to prevent any
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unlawful, riotous or disorderly conduct by or amongst his employees and for the
preservation of peace and protection of persons and property in the neighbourhood
of the Works against the same.

The Contractor shall at all times during the continuance of the Contract comply fully
with all existing Acts, Regulations and bye law as including all statutory amendments
and re-enactment of state or Central Government and other local authorities and
any other enactment and acts that may be passed in future either by the State or the
Central Government or local authority, including Indian Workmen's Compensation
Act, Labour Laws and Equal Remuneration Act, 1976, Factories Act, Minimum
Wages Act ,IE Act 1956, etc.

If as a result of Contractor's failure, negligence, omission, default or non-
observance of any provisions of any laws, MPT is called upon by any authority to
pay or reimburse or required to pay or reimburse any amount, MPT shall be entitled
to deduct the same from any moneys due or that they become due to the
Contractor under this Contract or any other Contract or otherwise recover from
the Contractor any sums which MPT is required or called upon to pay or
reimburse on behalf of the Contractor. All registration and statutory inspection

fees in respect of his work pursuant to the Contract shall be paid by the Contractor.

The Contractor shall pay the labourer engaged by him on the work not less than a
fair wage, which expression shall mean, whether for time or piece work, rate of
wages as may be fixed by the Labour Department of the State as per the Minimum

wages Act.

The Contractor or his sub-Contractor shall not employ a young child who has not
completed his fifteen year of age. He/they shall also not employ an adolescent who
has not completed his eighteenth year unless he is certified fit for the work as an
adult as prescribed under Clause (b) of subsection (2) of section 69 of the Factories
Act.1948.

The Contractor shall also comply fully with the provisions of the payment of Wages
Act, 1936.

If any enhancement in the rates of Wages becomes payable as a result of the
implementation of the Chief labour Commissioner’s interpretation of the Contract,
Labour (Regulation and Abolitions) Central Rules 1971 including an increase of the
Wages, the same shall be borne by the Contractor/Contractors. The Contractor shall
be responsible for the observance by his sub-Contractors, of the foregoing

provisions/precautions.
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3.21

a)

b)

d)

The Contractor shall make necessary arrangements for the representative of the
Port and/or his representative to witness the payment made by the Contractor to his
labourers. The Contractor shall also submit periodical returns of labour employed by

him and wages paid, to the Port’s representatives.

The Contractor shall at his own expenses provide all safety gears for all
labours engaged during the work and failing to do so, MPT shall provide the
same and recover the cost thereof from any amount due or which may become due

to the Contractor or from any amount lying with them or under their control.

FAIR WAGES

The Contractor shall pay the labours engaged by him on the work not less than fair
wages which expression shall mean whether for time or piece work the respective
rates of wages as fixed by the Labour Department of the State payable to the
different categories of labourers. However, subject to the other provisions of any
other law for the time being in force in the country, the minimum rates of wages for

any person/persons shall be as applicable.

The Contractor shall notwithstanding the provision of any contract to the contrary
cause to be paid in fair wages to the labourers directly engaged on the works
including any labour engaged by the sub Contractor in connection with the said work,

as if the labourer had been immediately employed by him.

Display of notices regarding wages etc:

The Contractor shall before he commences his work of contract, display and
correctly maintain and continue to display and correctly maintain in a clean and
legible condition at conspicuous places on the work site, notices in English and in the
local Indian language spoken by the majority of the workers stating therein the rates
of wages which have been fixed as fair wages and the hours of work for which such

wages are earned and send a copy of such notices to the Port.

Wages book and wage slips:
The Contractor shall maintain a wage book of each worker in such forms as may be
convenient but the same shall include the following particulars:-

i)  Rate of daily or monthly wages,

i)  Nature of work on which employed,

iii) Total No. of days worked during each wage period.

iv) Total amount payable for the work during each wage period.

v) All deductions made from the wages with an indication in each case of the

ground for which the deductions are made. Wages actually paid for each

wages period.
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e)

f)

9)

3.22

3.23

vi) A wage slip for each worker employed on work provided that the Port may
grant exemption from the maintenance of the wage slip, if in his opinion not
more than 19 persons are likely to be employed directly or indirectly on
the work but in any case he will have to maintain wage books.

Preservation of books and slips:
The wage book and the wage slips shall be preserved for a period of not less than 12
months after the date of last entry made in it.

Inspection of books and slips:

The Contractor shall allow inspection of the aforesaid wage books and wage slips to
any of his workers or to an agent at a convenient time and place after due
notice is received from the Engineer or any other person authorized by him on
his behalf.

Powers of the Engineer to make investigation/enquiries:

The Engineer or any other persons authorized by him on his behalf shall have
powers to make enquiries with a view to ascertaining the enforcement due and
proper observance of the “Fair Wages Clause”. He shall also have the power to
investigate into any complaint regarding any default made by the Contractor or
subContractor in regard to such provision. The Port shall have the right to deduct
from the money due to the Contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason of non-
payment of aforesaid fair wages, except on account of any deduction that may be

permissible under any law for the time being in force.

PLANT AND EQUIPMENT

The Contractor shall at his own costs and expenses provide all labour, Plant,
haulage, transportation of Plant and equipment to be used for executing the
Contract, all materials, stores, etc., required for efficiently carrying out and

completing the work to the satisfaction of MPT.

INSPECTION AND TESTING OF WORK AT CONTRACTOR'S PREMISES

The Engineer or his Representative shall have at all reasonable time access to the
Contractor's and sub Contractors premises/work site and shall have the power at all
reasonable time to inspect, examine and test the materials & workmanship of the
work during its Manufacture. The Engineers deputed for inspection & testing of
equipments at Contractor's works and sub-Contractor's premises for which the
necessary co-ordination & arrangements shall be made by the Contractor. All

expenses of Engineers shall be borne by Mormugao Port Trust.
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b. Only such works will be accepted and paid for which the Engineer or his

authorised representative may certify to be in strict accordance with the Contract.

The Engineer or authorised representative on giving seven days notice in writing to
the Contractor setting out any ground of objections which may have in respect of the
work, shall be at liberty to reject all or any materials of workmanship in the subject
of any of the said grounds of objection which are not in accordance with the
Contract.

In all cases where the Contract provides for tests whether at the premises
of the Contractor or any sub-Contractor or elsewhere, the Contractor except where
otherwise specified shall provide free of charges such labour, materials, electricity,
fuel, water, stores, apparatus and instruments as may reasonably be demanded, to
carry out sufficiently such tests of the work in accordance with the Contract and shall

at all time facilitate the Engineer and his assistant to accomplish such Testing.

The cost of all tests and/or analysis effected at the Contractor's or sub-
Contractor's work and on the installation site shall be borne by the Contractor. The
cost of independent test and/or analysis which the Engineer In-charge or his
authorised representative may cause to be made and which prove satisfactory
shall be borne by the Contractor and also the Contractor will be called upon to pay
all expenses incurred by the Engineer in respect of any work found to be defective

or of inferior quality, adulterated or otherwise unacceptable.

f. The Contractor shall give the Engineer such reasonable notice of the progress of the

3.24

work and shall intimate the tentative date of transportation & arrival of material at
MPT'’s site well in advance. The Contractor shall furnish a certificate towards

“Ready to transport” prior to transportation from manufacturing facility.

TESTS ON COMPLETION AT MPT SITE

On completion of entire work at site in accordance with the Contract, the Contractor

shall give the Engineer notice in writing thereof and before making the tests on
completion of 7 days' notice in writing of the date on which he will be ready to make

the said tests in accordance with and in the manner prescribed in the specifications.

If any portion of work fails under the tests to fulfill the Contract conditions, tests of the
faulty portion shall, if required by the Engineer or by the Contractor, be repeated

within reasonable time upon the same terms and conditions.

If the Contractor neglects to make the ‘'Performance test' within the time
stipulated by the Contractor, MPT shall nevertheless have the right of using the
Installations at the Contractor's risk until the 'Performance test' are successfully
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3.25

3.26

3.28

3.29

3.30

carried out.

All the newly installed equipments shall be tested for proper performance in presence
of the Engineer In Charge and a report shall be prepared, duly signed and submitted
to the Port.

The contractor shall also record the lux level of each High Mast at a distance of 10m
to 50m from the High Mast from all the sides after installation of LED fittings in
presence of Port Engineer and as directed by him. The illumination level of all High
Masts recorded in the form of Grid pattern shall be submitted to the Port. The

contractor shall arrange a calibrated Luxmeter for the measurement.

DEFECT LIABILITY PERIOD

In this condition the expression 'Defect Liability Period' shall mean a Guarantee

period calculated from the date certified at the time of acceptance. Defect Liability
Period shall be extendable to the extent of idling of Equipment/ Facility (non-
commercial use) due to non rectification of defects during the original or extended
defect liability period; Reasonable period of response may be decided on case to
case basis and indicated by the Port after considering the nature and type of defect,

its remedial process and scope of contract.

TIME OF ACCEPTANCE

The supply, delivery and Installation of the equipment/ items at site shall be deemed

to have been accepted by the Port when the same shall have been installed, tested

& commissioned and the Engineer shall have issued the final acceptance certificate.

INCOME TAX DEDUCTION

Income tax, if any, as per the relevant provision of the Income Tax Act shall be

deducted at source from any payment payable to the Contractor. TDS will be
deducted at the rate of 2% of value of supply of goods or services TDS provision will
apply for supply of goods and services under a contract value exceeding
Rs 2,50,000/-. The vendor is eligible for credit of TDS

NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS

Any claim for interest will not be entertained by MPT with respect to any payment or

balance which may be in their hands owning to any disputes between
themselves and the Contractor or with respect to any delay on part of MPT in

making payment.

CERTIFICATE AND PAYMENT

(i) COMPLETION REPORT/COMMISSIONING CERTIFICATE: On completion of work,

the Contractor will apply to the Engineer along with the commissioning certificate
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issued by Agency for the issue of MPT’s commissioning certificate and the same will
be issued within 10 days of the completion of work in all respects, after verifying from
the completion documents and satisfying himself that the work has been
completed in accordance with details set out in the construction and erection
drawings, and the contract documents. No completion certificate shall be given
nor shall the work be deemed to have been executed until all scaffolding, surplus
materials and rubbish are cleaned off the site completely.

(i) PAYMENT OF CONTRACTORS BILLS THROUGH ECS: The Bidder should submit

3.31
(i)

(ii)

3.32

(i)

the consent in a mandate form for receipt of payment through ECS and provide the
details of bank A/c in line with RBI guidelines for the same. These details will include
bank name, branch name & address, A/c type, bank A/c number, bank and branch
code as appearing on MICR cheque and IFSC code no issued by bank.

Further, the Bidder should also submit certificate from their bank certifying the

correctness of all above mentioned information in the mandate form.

Failure on the part of the bidder to communicate changes in bank account nos. (for
reasons which may include change in the constitution of a party due to
amalgamations/ mergers/ take-over) or delay in receipt of communications or non-
updation of bank account nos. may result in payments being made to an unrelated

account for which MPT will not be responsible.

PERFORMANCE GUARANTEE TOWARDS PERFORMANCE OF CONTRACT

Within 30 days of the receipt of the notification of the award of Contract from the Port,

the successful Bidder shall furnish to the Port, a Security Deposit which will be

converted to Performance Guarantee, as laid down at clause 3.14 above.

The validity of such Guarantee issued, towards performance of the Contract, shall be
up to a five(5) years period from the date of successful commissioning and testing of
the installation as per clause 3.30.i of the tender, with a claim period of 6 months

thereafter.

Failure of the successful Bidder to submit the required Performance Guarantee shall

constitute sufficient grounds for termination of the Contract.

INSURANCE
The Contractor during the contract period shall provide for insurance for their

material and manning upto the commissioning and taking over of the installation.

INSURANCE OF WORK AT MANUFACTURER'’S SITE:

e The Goods supplied under the Contract shall be insured fully against loss or
damage incidental to manufacture or acquisition, transportation, storage,
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(ii)

(i)

and delivery, in accordance.

e The Contractor shall insure with the General Insurance Corporation of India or

any other insurance company approved by IRDA or its branches in
appropriate Indian currency, if any, subject to the conditions that the premium will
be payable to the corporation in Rupees such materials, tools, Plants and
things ordered from the works till they are delivered at site and then those for
the works may for the time being on site and shall keep them insured in his
own name and that of MPT against destruction or damage by accident, fire,
flood and tempests for the full value of such materials, Plants and things until
the same to be taken over by MPT from time to time, when so, required by
MPT produce the policy and receipt for the premium. All money received under
any such policies shall be applied in or towards the reconstruction or
preparation of the materials, Plant and things destroyed or damaged, but this

provision shall not affect the Contractor’s liabilities under contract.

e Unless the Port shall have approved in writing other arrangements, the

Contractor shall, insure, so far as reasonably practicable the Works and
keep each part thereof insured as may be mutually agreed between the Port and
the Contractor against all loss or damage from whatever cause arising, until
the materials are received at Port’s site in good condition. The value of such

insurance shall be at least equal to 110% of the contract price.

INSURANCE DURING INSTALLATION AT SITE: The Contractor shall so far as

reasonably practicable insure against the Contractor's liability in respect of any loss
or damage occurring whilst the Contractor is at Port’s site for the purpose of
making good a defect or carrying out the tests on completion during the installation &
commissioning of the equipment at Port’s site or for the purpose of completing any
outstanding work and against any loss or damage arising during the defects liability
period from a cause occurring prior to the taking over of the installation by MPT. For
all practical purpose such insurance, during Defect Liability Period, shall be from an
Indian Insurance Company. The value of such insurance shall be at least equal to

110% of contract price.

INSURANCE AGAINST THIRD PARTY LIABILITY AT SITE:

a. Before commencing the execution of work, the Contractor shall insure covering
Third Party Liability (TPL) against any damage or loss or injury which may occur to
the equipment being shifted/ installed or to any property or to any person (including
property and employees of the Port) by or arising out of the execution of the Works

or temporary Works in carrying out of the Contract. The value of TPL policy shall be
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3.33

3.34

3.35

Minimum against occurrence of each incidence. The Contractor shall revalidate the
insurance coverage after each incidence and keep the insurance coverage till

certification.

b. Such insurance shall be effected with an Indian Insurance Company and in terms

approved by the Port Trust & Bidder shall submit the copy of policy of insurance to
Engineer-In-Charge before arrival of equipment at site and shall be valid till Final
Acceptance Certificate.

WORKMEN'S COMPENSATION

The Contractor shall indemnify MPT in the event of the Trustees being held liable to

pay compensation for injury to any of the Contractor’'s servants or workmen under
the Indian Workmen’s Compensation Act 1923 as amended from time to time and
shall take out an Insurance Policy covering all risks under the Act and shall keep the
same renewed from time to time as necessary for the duration of the contract and

produce the same to the Port on demand whenever so required.

MPT’s LIEN

MPT shall have a lien on over all or any money that may become due and payable to
the Contractor under this Contract or any other Contract or from any amount lying
with them or under their control and in respect of any debt or sum that may
become due and payable by the MPT to the Contractor either alone or jointly
with another or other and either under this Contract or under any other Contracts

or transaction of any nature whatsoever between MPT and the Contractor.

SETTLEMENT OF DISPUTES

() If any dispute of difference of any settlement of kind whatsoever shall arise between

the Chief Mechanical Engineer and the Contractor in connection with or arising out of
the contract or the carrying out of the works (whether during the progress of the
works, after the termination, abandonment of or breach of the contract) it shall in the
first place be referred to be settled by the Chief Mechanical Engineer who within a
period of 60 days after being requested by the contractor shall give written notice of
his decision to the contractor, if the Chief Mechanical Engineer shall fail to give
notice of his decision as aforesaid within a period of 60 days after being requested by
the contractor as aforesaid or if the contractor be dissatisfied with any such decision
then any such case, the contractor shall, within a further period of 30 days from the
expiry of the first 60 days from the date of receipt of Chief Mechanical
Engineer’s decision, write to the Chairman putting forth his views why he is not in

agreement with the decision given by the Chief Mechanical Engineer.

(i) If the contractor, after receiving notice of the decision of the Chief Mechanical
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Engineer does not refer the dispute to the Chairman seeking his decision, within a
period of 30 days of the Chief Mechanical Engineer's decision then the Chief
Mechanical Engineer’s decision will be final and binding upon the contractor, and no

further claim will exist thereto.

(iii) The Chairman shall, within a period of 60 days from the receipt of the request from
the contractor, give written notice of his final decision in the matter under dispute to
the contractor. If the Chairman fails to give written notice of his final decision within a
period of 60 days after being requested by the contractor as aforesaid or if the
contractor be dissatisfied with any such final decision given, then the contractor may
within a period of 30 days after the expiry of the period of 60 days from the date of
his application to the Chairman or within a period of 30 days after receiving notice of
such final decision, as the case may be, require that the matter or matters in dispute
be referred to arbitration as herein after provided. If the Chairman has given the
written notice of his final decision to the contractor, and no claim to the arbitration
has been communicated to the Chairman by the contractor, within a period of 30
days from the receipt of Chairman’s decision the said decision shall remain final and
binding upon the contractor. If the Chairman fails to give written notice of his final
decision to the contractor within a period of 60 days and no claim to the arbitration
has been communicated to the Chairman or the Chief Mechanical Engineer by the
contractor within a period of 30 days thereafter, then the decision given by the Chief
mechanical Engineer shall remain final and binding upon the contractor as
hereinafter provided such decision in respect of every matter as referred shall be
final and binding upon the contractor until the completion of the work and shall
forthwith be given, effect to by the contractor who shall proceed with the works with

all the diligence whether he requires arbitration as hereinafter provided or not.

(iv) All disputes or differences in respect of which the decision (if any) of the Chief
Mechanical Engineer or the Chairman has not become final and binding as aforesaid
shall be referred to the sole arbitration of Mechanical Engineer serving or retired of
Central Government agencies, including Defence Service and or a member of Indian
Council of Arbitrators, to be appointed by Chairman pursuant to and so as with
regard to the mode and consequence of the reference and in all other respects to
conform to the provisions of the Government of India Arbitration Act, 1940 (Act No.
10 of 1940) or any reenactment of statutory modification thereof for the time being in
force. The sole arbitrator shall have full power to open up, review, and revise any
decision, opinion, direction, certificate or valuation of the Chief Mechanical
Engineer or the Chairman neither party, shall be limited in the proceedings before the

Arbitration to the evidence or arguments put before the Chief Mechanical Engineer or
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the Chairman or the purpose of obtaining his decision. No decision given by either
the Chief Mechanical Engineer or the Chairman in accordance with the foregoing
provisions shall disqualify them from being called as a witness and given evidence
before the sole Arbitrator as aforesaid.

(v) The Arbitrator shall not enter on the reference until after the completion or the

alleged completion of works, unless with the written consent of the
Board/Chairman/Chief Mechanical Engineer and the contractor provided always:- In
the event of the Arbitrator to whom the matter is originally referred, is unable to act
for any reason, the Chairman shall appoint another Engineer serving or retired of
Central Govt. Agencies including Defence Service and or a member of Indian
Council of Arbitrators as Arbitrator and he shall be entitled to proceed with the
reference afresh or from the stage at which it was left by his predecessor. In all

cases, the Arbitrator shall give a speaking/reasoned award.

3.36 EXTENSION OF TIME

3.37

(i) The Contractor shall commence the works on site within the period indicated in the

tender after the receipt of an order in writing to this effect from the Engineer and shall
proceed with the same with due expedition and without delay except as may be
expressly sanctioned or ordered by the Engineer or be wholly beyond the control of

the Contractor.

(i) The Contractor shall maintain the rate of progress required as per schedule. If the

progress of work is held up owing to circumstances, which in the opinion of the
Engineer are beyond the control of the Contractor such as war, stormy weather and
for other reasonable causes in the opinion of the Engineer, the Engineer may at his
discretion, grant to the work extension of time as he considers reasonable for the
completion of the work. In such circumstances, the Contractor shall apply for
extension of time within fifteen days of the hindrance on account of which he desires

such extension as aforesaid.

(i) The execution of the work during the extended period also, shall be only under the

conditions and at the rates specified in the contract.

(iv) No claim shall be made by the Contractor on the grounds of executing the work

beyond the completion period stipulated in the contract.

ARBITRATION

Disputes if any, between MPT and the Contractor during the currency of the

Contract or after the completion of the work or abandonment thereof shall be settled
in accordance with Indian Arbitration & Conciliation Act, 1996 or any statutory

modification or re-enactment thereof and rules made there under and for the time
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being in force shall apply to arbitration proceedings under this Contract. The
disputes so raised shall be referred to a Sole Arbitrator, to be appointed by MPT.
The arbitration proceeding shall take place in Goa or at Administration Building,
MPT only, and the same shall be under jurisdiction of High Court of Goa. The cost
towards Arbitration shall be equally shared.

3.38 DEFAULTS & TERMINATION

1. DEFAULT:

Occurrence of any one or more of the following will be considered as event of default:

a) In case the completion of the work cannot be effected within 30 days from 7™ day
of issue of LOA.

b) Contractor fails to execute the terms and conditions of the contract and obligations
under the contract within the period as specified in the contract, or any extension
granted by the Board.

2. TERMINATION

(a) If the contractor fails to complete the subject work during the contract period or
extension period within notice period i.e. 30 days, the work order will stand

cancelled, and security deposit will be forfeited.

(b) In the event of occurrence of default (b) as mentioned above MPT may proceed
for terminating the contract by way of giving 3 months (termination period) notice
within which time the Contractor will be required to peacefully vacate Port
premises and remove equipment deployed by them under the contract from the
Port premises. In case of failure on the part of the Contractor to do so, MPT shall
be at liberty to remove such equipment from the dock premises and to keep the
same at any location convenient to MPT. Necessary charges for such removal
and rent for keeping of the same shall have to be paid in full by the Contractor
before taking possession of such equipment. Also, in such event, the Contractor
shall not be entitled to claim any compensation from MPT for any damage that
may occur during such removal and keeping of the equipment at any location by
MPT. Also in case of termination of the contract the security deposit will be
forfeited.

(c) During the notice period of 3 months as at (b) above, the Contractor may be
asked by MPT to continue to discharge its obligations under the contract which
the contractor would be capable of performing and as may be mutually agreed
upon with the object, as far as possible, of ensuring continued availability of the
facilities and services to the port users in the wake of gradual winding up of the

entire set-up of the contractor.
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3.39

3.40

3.41

3.42

3.43

3.44

(d) No compensation shall be paid by MPT to the Contractor in the event of

termination of the contract.

FORCE MAJEURE
If the Supply, Installation, Testing and Commissioning of equipment is hindered due

to force majeure such as, war, riots, civii commotion, fire, epidemics, natural
calamities like rain, flood, earthquake, cyclone, draught, etc. such period shall be

exempted from Completion period of this tender document.

LABOUR LAWS
The Contractor shall comply with all the provisions of the Labour Laws and the rules

and regulations made there under as amended from time to time and as applicable
from time to time with regard to the employees to be deployed by the Contractor

during contract period.

OUTBREAK OF WAR

If during the currency of the Contract, there shall be an outbreak of war (whether war

is declared or not) in any part of the world which, whether financially or otherwise,
materially affects the execution of the Works, the Contractor shall, unless and until
the Contract is terminated under the provision in this clause contained, use his best
endeavours to complete the execution of the Works, provided always that either MPT
or the Contractor shall be entitled, at any time after such outbreak of war, to
terminate this Contract by giving notice in writing to the other ,and upon such notice
being given this Contract shall terminate, but without prejudice to the rights of either

party in respect of any antecedent breach.

MISTAKE IN CONTRACTOR'S DRAWING

The Contractor shall be responsible for and shall pay for any alterations of the work

due to any discrepancies, errors or omissions in the drawings or other particulars
supplied by him, whether such drawings or other particulars supplied by him, have

been approved by the Engineer or not.

DEFAULT OF MPT

Interfering with or obstructing the written approval in this Contract, the Contractor

shall be entitled without prejudice to any other rights or remedies to terminate his
employment under the Contract by giving 90 (Ninety) days prior notice in writing to
Port.

AMENDMENT

No amendment or other variation of the Contract shall be valid unless it is in
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3.45

3.46

3.47

3.48

3.49

3.50

writing, is dated, expressly refers to the Contract, and is signed by duly authorized
representative of each party thereto.

SEVEREBLITY

If any provision or condition of the Contract is prohibited or rendered invalid or

unenforceable, such prohibition, invalidity or unenforceability shall not affect the
validity or enforceability of any other provisions and conditions of the contract.

ACCEPTANCE OF OFFER
The Contractor shall acknowledge the receipt of Order/ LETTER OF ACCEPTANCE
within 7 days of mailing of the same and any delay in acknowledging the receipt will

be a breach of contract and compensation for the loss caused will be recovered
by MPT by forfeiting the Earnest Money Deposit/Bid bond.

SUB-LETTING OF THE WORK

The bidder shall indicate in his offer the works, which he intends to sublet to the

sub-Contractors. The Contract Agreement will specify the major works for which the
Contractor proposes to engage the Sub-Contractor. The Contractor from time to time
propose any addition or deletion to the list and will submit proposals in this regard to
the Engineer-in-Charge for approval well in advance so as not to impede the
progress of work. Such approval of the Engineer-in-Charge will not relieve the

Contractor from any of his obligations, duties and responsibilities under the contract.

SUB-CONTRACTOR

At the commencement of the job the Contractor shall supply to the Engineer-

in-Charge, list of all sub-Contractors or other persons or firms engaged by the
Contractor to work at the Site. Any bidder who had submitted the bid for this
tender and does not get the contract because of his being not the lowest will be
prohibited from working as sub-Contractor for execution of this contract. List of

Contractors shall be provided for in the Contract Agreement.

FAILURE OF THE CONTRACTOR

If the Contractor fails to complete the work and the order is cancelled, the amount

due to the Contractor on account of work executed, if payable, shall be paid only
after due recoveries as per the provisions of the contract and that too after

alternative arrangements to complete the work has been made.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

The work during its progress (or) during the defect liability period can also be

inspected by the Chief Technical Examiner (or) his authorised representatives of the
Central Vigilance Commission of MPT and any defects pointed out by him shall be

attended by the Contractor.
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3.51 TERMS OF PAYMENT
3.51.1 Payment shall be released as per the following terms:

3.52

3.53

3.54

b).

d)

PART-lI (CHARGES TOWARDS CAPITAL WORKS):

i) 70% of payment shall be released against supply of materials at site in good
condition.
i) 20% of payment shall be released against successful installation, testing

and commissioning of the work.
iii) Balance 10% of the payment will be released after taking over of the

complete work.

GUARANTEE
The one year Guarantee period shall commence from the date of taking over of the
work. The repair/replacement shall be carried out in mutual consultation with the

Engineer In-charge.

LIQUIDATED DAMAGE (LD)

In the event of failure by the contractor to complete the execution of the work within the

time stipulated in the contract or by the expiry of any period of extension granted by the
Board’s terms thereof, the contractor shall pay the Board as Liquidated Damages for
delay to complete the work, a sum of 0.5% per week or part thereof of the total
contract price subject to a maximum of 5% of the total contract price and the Board
shall have the power to deduct this amount from the payment of the amounts due to
the contractor or from his deposit. The GST @18% on LD will be deducted at the time

of making payment to Vendors/Contractors.

FACILITIES PROVIDED BY PORT

Free Electric Power in A.C., three/ single phase, 440 V, 50 cycles will be for provided
for welding and execution of the contract work subject to availability. However,
contractor shall arrange all cabling switch gears, etc. for power supply to his
equipment at his own arrangement by their expenses for execution of contract works.
Contractor shall avail the port equipments / Mobile Crane on chargeable basis as per
Scale of Rates subject to availability.

Water supply shall be arranged the contractor by their own for execution of work.
Accommodation, if required, shall be provided in the Port quarters to the
contractor/his employees, on chargeable basis as per prevailing Scale of Rates

subject to availability.
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3.55

3.56

3.57

CRECHE FACILITIES
The Contractor shall provide ‘Creche’ facilities at the camp offices/work site to the

children of working mother.

EXTENDING OF WELFARE/SOCIAL SCHEMES TO CONTRACT
WORKMEN/EMPLOYEES

List of Welfare and Social Schemes to be extended to the contract
workmen/employees have been appended at Annexure |. Contractor shall ensure

that the same shall be extended to the workmen

STANDARD OPERATING PROCEDURE (SOP) FOR SAFE WORK AT HEIGHT

SOP for safe work at height to be followed for all works being carried out at height in

Port is attached at Annexure |l

CHIEF MECHANICAL ENGINEER(i/c)
MORMUGAO PORT TRUST
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

SECTION - IV
SPECIAL CONDITIONS OF CONTRACT (SCQ)

The Tenderer shall examine carefully the General Rules and Directions, General and

Special Conditions of Contract, Technical Specifications and Drawing and shall inspect
the site to acquaint himself with the nature of work local working conditions etc., for the

purpose of making his offer on his own responsibility.

It shall be open to the Chief Mechanical Engineer to nominate one or more of his
representatives to supervise the work and to satisfy about the quality of materials and
workmanship as required by the relevant regulation and as mentioned in technical
specifications. The decision of the Chief Mechanical Engineer shall be final as regards

the quality of materials and workmanship shall be binding on the Tenderer.

The prices shall be firm and not subject to fluctuation at any stage till the completion of
the contract. The prices quoted must be filled in ink both in figures and words in the
Schedule of prices attached with the Tender document. The prices quoted shall be
inclusive off taxes, duties, freight, insurance, unloading etc and any correction shall be

supported by the tenderer’s signature there against.

The Tenderer shall provide any items, which have not been specifically mentioned in
the specification, but which are found necessary for completion, efficient installation and
operation of works shall be deemed to be included in the contract without incurring any

additional expenditure to the Port.

The tender shall be accompanied by sufficient details of materials included in the offer
with catalogue and sketches wherever necessary for comprehensive assessment of its

merits and performance.

It will be entirely the Tenderer's responsibility to take required steps to adequately
safeguard the personnel carrying out the work and to ensure that the work is carried out

in such a manner that maximum safety to the personnel is assured.

The decision of the Chief Mechanical Engineer or his representative regarding the
quality of any materials used on the work will be final and binding on the Tenderer. The
Tenderer shall remove from the site of work any material rejected as unfit for use on the
work at his own cost as soon as he is ordered to do so, failing which the Chief

Mechanical Engineer or his representative shall remove such material from the site of
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work and shall deduct the cost incurred by such removal by the Board from any money
due to the Tenderer.

4.8 The Tenderer shall co-ordinate his work with that of other Tenderers executing other
works in the site and plan his work as to minimise inconvenience to others in the work

site.

49 The watch and ward and storage of materials will be Tenderer's responsibility and the
Board shall not be held responsible for any loss of the material.

4.10 The Tenderer shall be deemed to have satisfied himself before submitting the tender as
to the correctness and sufficiency of his tender for the work and of his price stated in
the schedule as to cover his entire obligation under the contract for completion of the

work.

4.11 The gate entry pass for inspection for the purpose of making the offer or for the
execution of work for successful Tenderer, the Tenderer shall contact the Chief
Mechanical Engineer, Office of Chief Mechanical Engineer, Engineering
Mechanical Dept., Mormugao Port Trust, A.O. Bldg, Headland Sada,
Mormugao, Goa — 403804. Ph. 0832-2594260, Fax. 0832-2521175. Email:
xenpw.mgpt@gmail.com The gate entry pass shall be on chargeable basis as per

Scale of rates.

CHIEF MECHANICAL ENGINEER (i/c)
MORMUGAO PORT TRUST

54



SECTION -V

PRICE SCHEDULE (BILL OF QUANTITIES)

Name of the work: Providing 11KV Automatic Voltage Requlator at

Headland Substation

Sr.
No.

Description of work

Unit

Qty.

Rate
per

Unit

(Rs.)

Applic
able
GST

(%)

Total
Amoun

(Rs.)

Total
Amount in
Words

Supply, installation, testing and
commissioning of 11KV, 1000KVA
Outdoor type Automatic Voltage
Regulator(AVR) as per technical
specification at Schedule — A.

a) Supply

No.

b) Installation, testing and
commissioning

No.

Laying of HT 11KV, 3C X 185
Sg.mm. XLPE U.G. Alu. Cable as
per technical specification at
Schedule — A. Required cable will
be supplied by the Port.

a) By excavating cable trench in
soft/hard earth

Mtr.

20

b) Through existing cable trench

Mtr.

25

Supply, installation, testing and
commissioning of indoor type heat
shrinkable end termination kit for
HT 11KV, 3cX x 185 sq.mm. XLPE
UG Al cable as per technical
specification at Schedule — A.

a) Supply

No.

b) Installation,  testing and
commissioning

No.

Providing fencing for 11KV,
1000KVA outdoor type AVR of
Headland substation with Gl
channels/angles frame with
minimum height of 1.5 mtr, as per
technical specification at Schedule
—A.

LS

Providing earthing syatem with
Copper plate in accordance with
BIS 3043 / BS 7430 or latest as per
technical specification at Schedule
—A.

a) Supply

No.

b) Installation,  testing and
commissioning

No.
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Sr.
No.

Description of work

Unit

Qty.

Rate
per
Unit

(Rs.)

Applic
able
GST

(%)

Total
Amoun

(Rs.)

Total
Amount in
Words

Laying of Gl strip of size 50x 6mm
as per technical specification at
Schedule — A.

Mtr.

30

Supply, Installation, testing and
commissioning of voltage
monitoring relay in incomer 11KV
HT VCB panel and timer in
outgoing 11KV HT VCB panel as
per technical specification at
Schedule — A.

a) At Harbour substation : 1 no.
incomer + 4 nos. outgoing

Lot

b) At Admin Bldg Substation :1 no.
incomer + 4 nos. outgoing

Lot

c) At Headland substation : 1 no.
incomer + 2 nos. outgoing

Lot

Construction of shed for AVR as
per technical specification at
Schedule — A.

LS

Total

(In words Rupees

only)

Note: a. The prices offered should be firm. Applicable GST(%) on the goods / services to be

indicated in the BOQ.

b. Evaluation will be done on the basic price.
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ANNEXURE |

LIST OF WELFARE/SOCIAL SCHEMES

SCHEMES TO CLAIM BENEFITS FOR BUILDING WORKERS UNDER THE GOA
BUILDING AND CONSTRUCTIONS WORKERS WELFARE BOARD

SR NAME OF THE SCHEME

NO.

1. Maternity Benefit

2. Pension Benefit

3. Grant for purchase or construction of
House

4. Disability Pension

5. Loan for the purchase of tools

6. Funeral Assistance

7. Death Benefit

8. Medical Assistance

9. Financial Assistance for Education to
the children of building workers.

10. Financial Assistance for marriage

11. Family Pension

12. Interim Relief to the beneficiaries
affected by Disaster

UNIVERSAL HEALTH COVER FOR ENTIRE RESIDENT POPULATION OF GOA
STATE

1. Deen Dayal Swasthya Seva Yojana
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ANNEXURE-II

STANDARD OPERATING PROCEDURE FOR SAFE WORK AT HEIGHTS

1. The site conditions should be assessed by a competent site in-charge/

supervisor/ foreman to identify all the hazards present along with the
associated risks.

. No work should be carried out in rough weather conditions like heavy rains,
strong winds etc.

. For all work on the roof top of shed/ high rise structures, safety net with
adequate load bearing capacity should be provided underneath the roof
trusses to have a fall protection system.

. Lifelines should be provided at regular intervals to allow workers to hook their
safety belts all the time while working at a height.

. The workers should strictly wear safety belts, which should be hooked to the
nearest lifeline all the time.

. Other Personal Protective Equipment (PPE) like safety helmet, safety shoes,
reflective jackets etc. should be worn by workers all the time, while at work.

. The work platform or scaffolding used for work at height should possess

required load bearing capacity with adequate guard rails.

. The work should not be carried out in haste and shortcuts should be avoided.

. Workers should be familiarized with basic first aid procedures and all the

emergency numbers to act promptly in the event of any accident/incident.

10.Any dangerous occurrence should be brought to the notice of concerned

authority for necessary action.

11.All tenders involving work at heights should incorporate conditions for

provision of safety nets of adequate load bearing capacity underneath the
roof/ working platform and adequate number of lifelines on the rooftop as a falil

proof fall protection system.
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ANNEXURE-III

MORMUGAOQ PORT TRUST

ELECTRONIC PAYMENT SYSTEM MANDATE FORM

Sub:- Electronic Payment System Mandate Form.

The details for processing the payment through RTGS as below:-

Name of the Beneficiary

MORMUGAO PORT TRUST

Address of Beneficiary with PIN Code

Administrative Office Building,
Headland Sada,

GOA - 403804
PAN Number AAALMO293P
GST 30AAALMO0293P1ZY

Name & Mobile Number of responsible
person

RAGHUNATH MORAJKAR
9423059702 / 0832-2594417

Name of the Bank and Branch

STATE BANK OF INDIA, Harbour Branch

Bank Telephone No.

0832-2520212

Address of the Bank

STATE BANK OF INDIA
MORMUGAO HARBOUR,
GOA -403803

MICR Code of the Bank

403002024

IFSC Code No.

SBIN0002164

Type of Account and Branch Code

Current Account / Branch Code:- 002164

Account number of the Bank

10438017048

MPT GENERAL ACCOUNT

Beneficiary E-mail ID

cashmpt@ mptgoa.gov.in

DY. CAO(CASH/CDC)

Note: kindly send separate payment advice indicating nature of payment
/reference of invoices to cash section of Finance Dept. / MPT.
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APPENDIX -1
TENDER FORM

NOTE : Tenderers are required to fill up all the blank spaces in this tender form.

To

The Chief Mechanical Engineer,

Office of Chief Mechanical Engineer,

Engineering Mechanical Dept., Mormugao Port Trust,
A.O. Bldg, Headland Sada,

Mormugao, Goa — 403804

1.

Having examined the instructions to Tenderers, General conditions of contract, Specifications and
Schedules attached to the Tender for Providing 11KV Automatic Voltage Regulator at
Headland Substation in conformity with said conditions of contract, specifications, etc. at rates
for items or work in the schedule of items of work and rate attached herewith, we guarantee
satisfactory performance.

We shall undertake for “Providing 11KV Automatic Voltage Regulator at Headland
Substation” with all equipment, spares, etc., Entire work shall be completed within Three (3)

months from the date of issue of LOA.

We further undertake, if our tender is accepted, we will deposit within 30 days from the date of receipt
of order Demand Draft from any scheduled/ Nationalized Bank in favour of Financial Advisor & Chief
Accounts Officer, MPT payable at Vasco, Goa” only to the extent of 10% of the tender price in the
manner set forth in the conditions in the ITT as Security Deposit.

We further undertake, if our tender is accepted to enter into and execute within 45 days, on being
called upon to do so, an agreement in the form annexed and the conditions of contract with such

modifications as agreed upon.

Unless and until a formal agreement is prepared and executed the firm’s tender & MPT’s Letter of
Indent will form Legal binding on the Tenderer.

We agree to abide by this tender for the period of 120 days from the date fixed for receiving the same.
We agree to deposit Earnest Money as per the Port’s terms and conditions.

We further agree that in the event of our withdrawing the tender before the receipt of the final decision
or in the event of failing to deposit the security deposit in such form as contained in the instructions to
Tenderers or in the event of our tender being accepted, fail to execute an agreement in the form
aforesaid within 45 days from the date of receipt of order to commence work, the deposit of Earnest
Money shall stand forfeited to the Port.

We understand that you are not bound to accept the lowest or any tender you may receive.

(IN BLOCK CAPITALS) Signature
Witnesses Address
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APPENDIX -l

ANNUAL TURNOVER STATEMENT

The bidder shall indicate herein his annual turnover during preceding 3
years based on the audited balance sheet/profit & loss account statement.

FINANCIAL YEAR |ANNUAL TURNOVER
(RS.)
2015 - 16
2016 - 17
2017 — 18
NOTE:

Copies of audited balance sheets with Profit & Loss account statement for

last 3 years duly certified by statutory auditor shall be enclosed along with

the bid.

SIGNATURE OF CA
NAME OF CA
COMPANY SEAL
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APPENDIX =1l
FORM OF AGREEMENT

MEMORANDAM OF AGREEMENT made thisday  of two thousand at Vasco, Goa BETWEEN
the Board of Trustees of the Mormugao Port Trust, Mormugao Goa, a body corporate under Major Port Trusts
Act of 1963 (hereinafter called the Board which expression shall, unless excluded by or repugnant to the
context be deemed to include their successors in Office) of the one part

AND

(hereinafter called the "CONTRACTOR" which expression shall unless excluded by or repugnant to the
context be deemed to include his heirs, executors, administrators, representatives and assigns or successors in
Office) on the other part.

WHEREAS the Board is desirous of Providing 11KV Automatic Voltage Regulator at Headland
Substation

WHEREAS the Contractor has offered to execute, complete and maintain such works and whereas the Board
has accepted the tender of the contractor and where as the contractor has deposited a sum of Rs. /-
(Rupees ) as
security for due fulfilment of all the conditions of this contract.

NOW THIS AGREEMENT WITNESSES as follows:
1. In this agreement Words and expressions shall have the same meanings as are respectively assigned
to them in the condition of the contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement viz.
a. Technical Specifications
b. Schedule of Rates/Prices
C. General Conditions of Contract
d. Special Conditions of Contract
3. The Contractor hereby covenants with the Board to construct, complete and maintain the Works' in

conformity in all respects with the provision of the agreement.

4, The Board hereby covenants to pay the Contractor in consideration of such construction, completion
and maintenance of the works, the "Contract Price" at the times and in the manner prescribed by the
contract.

IN WITNESS WHEREOF, the parties hereunto have set their hands and seals the day and year first
above written.
THE COMMON SEAL OF THE BOARD WAS }
HEREUNTO AFFIXED AND THE CHIEF } CHIEF MECHANICAL ENGINEER
MECHANICAL ENGINEER THEREOF, } MORMUGAO PORT TRUST
SIGNING IN THE PRESENCE OF :
i)
ii)

SEALED AND SIGNED BY THE }
CONTRACTOR IN THE PRESENCE } CONTRACTOR
OF :- }

i)
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APPENDIX - IV

FORM OF PERFORMANCE GUARANTEE
Bank guarantee bond to be issued by nationalized banks only

In consideration of the Board of Trustees, Mormugao Port Trust (hereinafter called

“Board”) having offered to accept the terms and conditions of the proposed agreement between

(hereinafter called “the said contractor(s)” for the work

...................................................................... (hereinafter called “the said agreement”)

(RUPEES. ...t only) as a
security/guarantee from the contractor(s) for compliance of his obligations in accordance with

the terms and conditions in the said agreement.

1. We (i (indicate the name of the Bank) (hereinafter referred to as the
“‘Bank” hereby undertake to pay to the Board an amount not exceeding
RS, (RUPEES i e
only) on demand by the Board.

2. We (indicate the name of the Bank) do hereby
undertake to pay the amounts due and payable under this Guarantee without any demur,
merely on a demand from the Board stating that the amount claimed is required to meet
the recoveries due or likely to be due from the said contractor(s). Any such demand made
on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. However, our liability under this Guarantee shall be restricted to an

amount not exceeding S (Rupees

3. We, the said Bank, further undertake to pay to the Board any amount so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any Court or Tribunal relating thereto, our liability under this
present being absolute and unequivocal. The payment so made by us under this bond
shall be a valid discharge of our liability for payment thereunder, and the contractor(s) shall

have no claim against us for making such payment.

L (indicate the name of the Bank) further agree that the Guarantee

herein contained shall remain in full force and effect during the period that would be taken
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for the performance of the said Agreement, and it shall continue to be enforceable till all
the dues of the Board under or by virtue of the said Agreement have been fully paid, and
its claims satisfied or discharged, or till the Engineer-in-charge, on behalf of the Board,
certifies that the terms and conditions of the said Agreement have been fully and properly
carried out by the said contractor(s), and accordingly discharge this guarantee.

We (indicate the name of the Bank) further agree with
the Board that the Board shall have the fullest liberty without our consent, and without
effecting in any manner our obligations hereunder, to vary any of the terms and conditions
of the said Agreement or to extend time of performance by the said contractor(s) from time
to time or to postpone for any time or from time to time any of the powers exercisable by
the Board against the said contractor(s) and to forbear or enforce any of the terms and
conditions relating to the said Agreement, and we shall not be relieved from our liability by
reason of any such variation or extension being granted to the said contractor(s) or for any
forbearance, act of omission on the part of the Board or any indulgence by the Board to
the said contractor(s) or by any such matter or thing whatsoever which under the law

relating to Sureties would, but for this provision, have effect of so relieving us.

This Guarantee will not be discharged due to the change in the constitution of the Bank or

the contractor(s).

WeE (indicate the name of the Bank) lastly
undertake not to revoke this Guarantee except with the previous consent of the Board in

writing.

This Guarantee shall be valid upto .......................l unless extended on demand by
the Board. Notwithstanding anything mentioned above, our liability against this Guarantee
is restricted to Rs............c.oociniii, (RUPEES ..
only) and unless a claim in writing is lodged with us within six months from the date of
expiry or extended date of expiry of this Guarantee, all our liabilities under this Guarantee
shall stand discharged.

Dated the day of For

(indicate the name of the Bank).
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APPENDIX -V

FORMAT OF POWER OF ATTORNEY

Dated :
POWER OF ATTORNEY
To Whomsoever It May Concern
Mr. (Name of the Person(s)), domicile at

(Address), acting as

(Designation and name of the firm), and whose

signature is attested below, is hereby authorized on behalf of
(Name of the Tenderer) to

provide information and respond to enquiries etc. as may be required by the
Port or any governmental authority for the Work of “Providing 11KV Automatic
Voltage Regulator at Headland Substation” and is hereby further authorized to

sign and file relevant documents in respect of the above.

(Attested signature of Mr. )

For (Name of the Tenderer)
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APPENDIX - VI

DECLARATION FORM

Sr. Description Yes / No.
No.
1. Agreed all terms and
conditions of Tender
2. Have you ever been Black
listed by any Government /
PSU

Place:

Date:

Firm’s Sign and Seal
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APPENDIX - VII

BANK DETAILS FOR ECS PAYMENT

1. Name of the Bank and Branch :
2. Account Number :

3. MICR Number :

4. Type of Account :

5. IFSC Number :

6. Copy of PAN Card :

7. TIN Number :

8. GST Regn. No.:

9. EPF No. :

10. ESI Regn. No.

Firm’s Sign and Seal

Place:

Date:
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ANNEXURE -A

MORMUGAO PORT TRUST
ENGINEERING MECHANICAL DEPARTMENT

PARTICULARS TO BE FILLED BY THE BIDDER

Data filled by Bidder

Sr. no. Description
General Details of AVR
1 Rating
2 Type of AVR
3 Correction Speed
4 Input Voltage Range
5 Output Voltage
6 Mode of Operation
7 IP Rating
8 Make:
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APPENDIX - VIII
CHECKLIST FOR FURNISHING SCANNED DOCUMENTS

Sr. | Description Tick
No. mark if
attached

1. Tender Fee and EMD

2. | Work Order copies

3. | Completion Certificates with performance

4. Financial turnover (Appendix —II)

5. P/L Account and Balance statement

6. Entire Tender document, each page and form duly signed
and filled in

7. | Tender Form (Appendix-1)

8. Power of Attorney (Appendix-V)

9. Declaration Form (Appendix-VI)

10. | Bank Details (Appendix-VII)

11. | Copies of GST Registration Certificate, PAN, EPF registration and
ESI registration number

12. | Annexure A
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	a) End termination of H.T. cables:
	2.4.4.Earth Pits and Earthing:
	2.4.5. Laying of GI Flat:

