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MORMUGAO PORT TRUST
ENGINEERING MECHANICAL DEPARTMENT

e-PORTAL NOTICE INVITING TENDER

e - Tender NO: CME/XEN(E-H)/02/2017

E-Tenders are invited for the work of“Removal of 13 Nos Highmasts and refurbishing of 6
Nos Highmasts in Port area”

Closing Date:05.09.2017 at 1430 Hrs.

Further details www.tenderwizard.com/MPT

CHIEF MECHANICAL ENGINEER




MORMUGAO PORT TRUST

ENGINEERING MECHANICAL DEPARTMENT

NOTICE INVITING ONLINE TENDER (NIOT)

Details about tender:

Tender inviting

CHIEF MECHANICAL ENGINEER, MORMUGAO PORT TRUST

e - Tender No.

CME/XEN(E-H)/02/2017

Name of Work

“Removal of 13 Nos Highmasts and refurbishing of 6 Nos Highmasts
Port area”

Estimated Cost (INR)

Rs.5,73,000/-

Bidding Type Open(e-Tender Mode Only)
Bid Call (Nos.) One
Tender Currency Type Single

Tender Currency
Settings

Indian Rupee (INR)

Joint Venture

Not Allowed

Tender Cost

Rs. 500.00 Mode of Payment : e-

Payment Only

EMD Cost

Rs.11,460.00/-

Payment of Tender
Fee & EMD

The Tender fee shall be paid in e-payment mode only. The BG/EMD
exemption Certificate from SSI/MSME/NSIC or any empowered
Central/State Govt. Authority shall be submitted in electronic format (by
scanning) while uploading the bid.

OR

The Tender fee and EMD shall be paid in e-payment mode only. For
exemption of EMD, the Certificate from SSI/MSME/NSIC or any
empowered Central/State Govt. Authority shall be submitted in electronic
format (by scanning) while uploading the bid.

Mode of Payment towards Tender Cost to be paid online through e-
Paymentmode before due date via :

I. National Electronic Fund Transfer (NEFT) / Real-Time Gross
Settlement RTGS). Tenderer requires download pre-printed
Challan towards credit of ITG available on e-tender website and
make its payment through any of their Bank.

ii. Internet Payment Gateway (Debit/ Credit Card of type VISA,
MASTERCARD or RuPay.

iii. Net Banking: Payment can be made through the Internet
Banking of Any Bank.

Note: Any Payments made through NEFT/RTGS will take 24 hours for its
reconciliation. Hence the payments through NEFT/RTGS should be

made at least TWO BANK WORKING DAYS in advance before any due
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date and upload the scanned copy of challans in the e-Tender website as
a token of payment.

Security Deposit

10 % of the contract value.

Two parts:

(i) 5% on contract value — to be furnished within 30 days of placement
of order/LOA.

(if) 5% retention money deducted from the running bills.

Performance

Guarantee

The Security deposit will be converted to Performance Guarantee for the
period of one year applicable only for activities under Sr Nos 2 and 3 of

the BOQ during the Guarantee period.

Completion Period

Work shall be completed within 10 weeks from the 7" day of issue of

LOA. applicable only for activities under Sr Nos 2 and 3 of the BOQ

CAMC

Not Applicable

Qualifying Criteria

PRE-QUALIFICATION CRITERIA / BIDDING CONDITION

i) The Average Annual Financial Turnover during the last Three (3)
years ending 31* March 2017 should be at least INR Rs.1,71,900/-.
Auditors report in original certified by CA, for the years2014-15, 2015-
16 and 2016-17including relevant P/L a/c and balance sheet.

ii) The Tenderer should have experience in ‘Similar Works during last
7 years ending last day of month previous to the one in which
tenders invited should be either of the following:-

a) One similar completed work of contract value not less than
Rs.4,58,400/-(80%)
(or)

b) Two similar completed works of contract value not less than
Rs.3,43,800/- each(60%)

(or)

c) Three similar completed works of contract value not less
than Rs.2,29,200/- each(40%)

‘SIMILAR” Works — means “Supply, installation, testing and
commissioning of 30 Mts and above Highmast.”

The above work shall be carried out in any Indian Port / in any
State/Central Govt. / PSU’s and reputed organizations.

Pl Note: The Tenderers shall enclose the copy of Annual Financial
Turnover for the year 2014-15,2015-16and2016-17(original copy
certified by CA with P/L a/c and balance sheet), work order copies
for similar works, successful completion certificates with performance




from clients indicating the date of completion, value of work done, etc.

Date & Place of Pre
Bid Meeting

21/08/2017 @ 1000 Hrs.

Conference Room,

Office of the Chief Mechanical Engineer,
Mormugao Port Trust,

A.O. Bldg. , HeadlandSada,

Goa - 403 804.

Last Date & Time for
Receipt of Bids

05/09/2017 @ 1430 Hrs.

Bid Opening Date

Techno-commercial Bid (Cover-I) will be opened on 05/09/2017 @
1500 hrs. Date of opening of price bid shall be notified after scrutiny and
evaluation of Techno-commercial Bid.

Bid Validity

120 days from the last date fixed for receiving the tender.

Online Documents
required to be
submitted by scanning

a. EMD and cost of tender in the form of e-payment challan

b. Copy of documents viz. Work Order, Completion certificate with
performance, Financial Turnover, Auditor's report, Balance sheet, P/L
account statement etc. Financial Turnover Certificate as at Appendix-II.
c. Entire Tender document, each page and form duly signed and filled in.

Address for
communication:

Chief Mechanical Engineer,

Office of Chief Mechanical Engineer,
Engineering Mechanical Dept.,
Mormugao Port Trust,

A.O. Bldg, Headland Sada,
Mormugao, Goa — 403804.

Contact Details

For Tender related queries:
Phone :08322594215;0832-2594579. Email : cme.mgpt@gmail.com

For e-Tendering related queries:
E-Tender Help Desk,
3rd Floor, IT-HUB
Opp. Govt. ITI, Altinho
Panaji, Goa - 403001
www.tenderwizard.com/MPT
Ambasa - 09686196764
Harish K. B. - 09686115318
DilipPai B. — 08888636107
Email: mptetender@gmail.com

Website

www.tenderwizard.com/MPT

Format and Signhing of Bid

The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf of the Bidders.

The Bid shall contain no alterations additions, except those to comply with instructions issued

by Port.
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10.

11.

INSTRUCTIONS FOR ONLINE BID SUBMISSION

Bidders to follow the following procedure to submit the bids online through the e-tender
site www.tenderwizard.com/MPT

Bidder should do the registration in the tender site using the ‘Vendor Registration’ link
available on home page.

Then the Digital Signature of SIFY/TCS/nCode or any Certifying Authority is to be
registered after logging into the site.

Bidder can use ‘Document Library’ menu to uploadtechnical documents in advance as
required for various tenders and use them during bid submission. This will facilitate the bid
submission process by reducing time.

Bidder may get the tenders published documents in ‘Tender free view’ link in home page
and download the required documents/tender schedules by free of cost for read only.

Bidder then login into the site using the secured log in by giving the user id/password
chosen during registration and password of the DSC/e-token.

Only one DSC should be used for a bidder and should not be misused by others.

Bidder should read the tender schedules carefully and submit the documents as asked,
otherwise, the bid will be rejected.

If there are any clarifications, this may be obtained using clarifications or during the pre-bid
meeting. Bidder should take into account of the Addendum/Corrigendum’s published
before submitting the bids online.

Bidder must fill the bid documents to be submitted as indicated in the tender schedule and
they should be use the uploaded format in website.

Bidder should prepare the EMD and tender fee as specified in the tender. While, the
tender fee shall be paid through e-payment mode, the EMD shall be paid through e-
payment mode, for amount upto Rs.5.00 lakhs, beyond Rs.5.00 lakhs EMD shall be in
the form of Bank Guarantee and shall be submitted in electronic format through on
line (by scanning) while uploading the bid. The EMD in the form of Bank guarantee in
original shall be furnished to the CME, MPT, Goa, through post or by hand and shall
reach on or before the bid opening date for the purpose of realization.

To claim exemption from EMD, exemption Certificate from SSI/MSME/NSIC or any
empowered Central/State Govt. Authority shall be submitted in electronic format (by
scanning) while uploading the bid.

However, either a Soft copy (scanned copy) or Hard copy of EMD/ EMD Exemption
Certificate from SSI/MSME/NSIC or any empowered Central/State Govt.
Authority&also e-payment of Tender Fee shall confirm the opening of the Technical
Bid of the respective firms.
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12.

13.

Bidder selects the tender which he is interested using Tender search option initially the
tender will be available in vendor unapplied stage.

From vendor unapplied stage Bidder has to requested the tender document by clicking on

Request tender form level-1 icon.

14.

After requested the tender, same will move to vendor in progress.

15.The bidder has to select ‘Edit Attachment Level 1’ icon under action menu of particular
tender.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

The Bidder has to enter the password of the DSC/e-token and the required bid documents
have to be uploaded one by one as indicated.

The vendor has to quote the rates in provided excel sheet (BOQ) by filling the highlighted in
blue color cells and should be updated. The BOQ document, if found modified by the bidder,
his bid will be rejected.

The tendering system will give a successful bid updation message & then a bid summary will
be shown with the bid no. & the date & time of submission of the bid with all other relevant
details. The bidder has to submit the relevant files required as indicated in the cover content.
In case of any irrelevant files, the bid will be rejected.

The bid summary has to be printed and kept as an acknowledgement as a token of the
submission of the bid.

The bid summary will act as a proof of bid submission for a tender floated and will also act as
an entry point to participate in the bid opening date.

For any clarifications with the Tender Inviting Authority (TIA), the bid number can be used as a
reference.

Bidder should log into the site well in advance for bid submission so that he submits the bid in
time (i.e.) on or before the bid submission time. If there is any delay, due to other issues,
bidder only is responsible.

Each documents to be uploaded online for the tenders should be less than 5 MB. And BOQ
and Technical bid should be less than 2 MB. If any document is more than 5 MB, it can be
reduced by scanning at low resolution and the same can be uploaded.

The time settings fixed in the server side & displayed at the top of the tender site, will be valid
for all actions of requesting, bid submission, bid opening etc., in the e-tender system.
The bidder should follow this time during bid submission.

All the data being entered by the bidders would be encrypted using PKI encryption techniques
to ensure the secrecy of the data. The data entered will not viewable by unauthorized
persons during bid submission & not be viewable by any one until the time of bid opening.



26.

27.

28.

The confidentially of the bids is maintained since the secured Socket Layer 128 bit encryption
technology is used Data storage encryption of sensitive fields is done.

Any documents that is uploaded to the server is subjected to symmetric encryption using a
generated symmetric key. Further this key is subjected to asymmetric encryption using buyers
public keys. Overall, the submitted tender documents become readable only after the tender
opening by the authorized individual.

Tenderer is required to submit their tender through online in the form of Two cover system on or
before due date of closing time. The tender received after the due date and time will not be
entertained.

Tender Document can be submitted online only in the designated two cover system on the e-
tender website www.tenderwizard.com/MPT on or before the due date and time.

Tenderer should submit the tender as per specification indicated in BOQ and accordance with
the instructions to Tenderers, Tender Information Sheet, General Conditions of Contract and
Special Conditions of Contract, etc.

29.Technical and Commercial bid(Cover-l) : The tenderer shall upload in the e-portal website, in the

30

31.

form of scanned copy,documents required as per Pre-Qualification Criteria, Test of
Responsiveness and other Appendix (Form of Tender, Annual Financial turnover, Power of
Attorney etc.) as specified in the Tender.

. Price Bid (BOQ) — (cover-II): Price should be quoted in Online “BOQ”. Price should be quoted in

a spread sheet file (.xIs format) available in e- tender portal only. Any indication of ‘Quoted price’
in the online technical bid documents shall be lead to rejection of the bid outright. For evaluation
purpose, the uploaded offer documents will be treated as authentic and final. The price bid
submitted through e-tender mode only will be taken up for the purpose for evaluation.

Other conditions:

a. There are no significant inconsistencies between the proposal and the supporting
documents.

b. The Port Trust reserves the right to reject any tender which in its opinion is non-
responsive and no request for alteration, modification, substitution or withdrawal shall be
entertained by the Port Trust in respect of such Tenders.

c. The Port Trust would have the right to seek clarification on Techno- commercial
conditions wherever necessary.

d. Since the tender involves selection based on pre-qualification criteria and technical
specification, the Chief Mechanical Engineer will examine and seek clarification if any
and list out the firms, which are found technically suitable and Cover — Il Price Bid of
such tenders only will be opened and EMD will be returned to the disqualified tenderers.

e. The date and time will be intimated to tenderers whose offers are found suitable and
Cover — Il of such tenderers will be opened on the specified time and date.
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SECTION —|

INSTRUCTION TO TENDERERS (ITT)

1.1 TendersareinvitedonbehalfofMormugaoPortTrust(MPT),fromreputed
manufacturersfulfillingtheMinimumEligibilityCriteria(MEC)asdetailed at clause 1.5.1 ofthe tender
documentfor the work of “Removal of 13 Nos Highmasts and refurbishing of 6 Nos
Highmasts in Port area”

1.2 Bidderisrequiredtosubmittheirtender offer in theformof
Twocoversystemonorbeforeduedate(Refer NIOT). Thetimeofopeningoftechnical bidis as
indicated at NIOT.

1.3 TheNoticelnvitingOnline  Tenders(NIOT)issuedbyMPTformspartofthe Tendering

Documents.

1.4 TheBiddershallmakehisall- outefforts toensurethecorrectnessof
Documentsavailableon theWebsite. MPTisnotresponsiblefor the completeness or
correctness of the Tendering Documents and their addendum, if they were not
obtained by the Bidder.

15 TheBidder isexpectedtoexamineallinstructions,forms,terms,and specifications in the
Tendering Documents. Failure to furnish all information or documentation requiredby

theTendering Documents may result in the rejection of the Tender.

1.5.1. MINIMUM ELIGIBILITY CRITERIA (MEC)

i) The Average Annual Financial Turnover during the last Three (3) years ending 31%
March 2017 should be at least INR Rs. 1,71,900/-Auditors report in original certified
by CA, for the years2014-15, 2015-16 and 2016-17including relevant P/L a/c and

balance sheet.

ii) The Tenderer should have experience in ‘Similar Works during last 7 years ending last
day of month previous to the one in which tenders invited should be either of the

following:-

a) One similar completed work of contract value not less than Rs.4,58,400/-(80%)
(or)
10



b) Two similar completed works of contract value not less than Rs.3,43,800/-
each(60%)
(or)

¢) Three similar completed works of contract value not less than Rs.2,29,200/-
each(40%)

‘SIMILAR’ Works — means “Supply, installation, testing and commissioning of 30

Mts and above Highmast”

The above work shall be carried out in any Indian Port/State/Central Govt. /

PSU’s and reputed organizations.

Pl Note: The Tenderers shall enclose the copy of Annual Financial Turnover for the
year 2014-15, 2015-16 and 2016-17 (original copy certified by CA with P/L a/c and
balance sheet), work order copies for similar works, successful completion certificates

with performance from clients indicating the date of completion, value of work done, etc.

LAST DATE FOR SUBMISSION OF TENDER
The final date of submission is as indicated at the NIOT.

MPTmay at itssole discretion reserves the right to extend the date for receiptof tender.
Tenders receivedafter the aforesaid time and date or the extendedtime anddate,

ifany,shallbesummarily rejected.

BIDDER TO INFORMHIMSELFFULLY

TheBidder is expected to examine carefully the contents of the tender document like
Instructions to theBidders, General Conditions, Special Conditions, Scope of work,
Technical  Specificationetc.Failuretocomplywiththerequirementsofthetenderwillbeat
the Bidder's ownrisk.It would be deemed prior to the submission of the tender that the
Bidder has made a complete and careful examination of requirements and other

information set out in the tender document including inspection of site.

TheBidderisadvisedtogetacquaintedhimselfwiththejobinvolvedat  the  site, like

availability of labour, means of transport,communication facilities, laws andbye laws

11



1.8.

in force from Government ofGoaand Govt. of India and any other Statutory bodies as
well as MPT regulation for theissueofpasses andcollectall
informationthatmaybenecessaryfor preparing and submitting the tender and entering
into Contract with MPT.

Bidder shall bear all costs associated with the preparation and submissionofhis

tenderand MPT willinnocase beresponsibleorliable for these costs, regardless of the

conduct or outcome of the tendering process.

EARNEST MONEY DEPOSIT (EMD)

1.8.1.TheBiddershallfurnishanEMDofRs.11,460/-,without EMD the tender shall be treated

1.8.2.

1.8.3.

1.8.4.

invalid. The E.M.D. shall be paid through e-payment mode, for amount upto
Rs.5.00 lakhs, beyond Rs.5.00 lakhs EMD shall be submitted in the form of
BANK GUARANTEE fromNationalized/Scheduled Banks in favour of the Financial
Advisor & Chief Accounts Officer, MPT, payable at Vasco, Goa. The BG shall be

submitted in electronic format (by scanning) while uploading the bid and the original

Bank guarantee shall be furnished to the CME, MPT, Goa, through post or by hand
and shall reach on or before the date of opening of the bid for the purpose of

realization.

To claim EMD exemption of the tenderers are required to produce an attested copy
of the NSIC registration Certificate issued in the name of the firm who will submit the
tender document. The exemption from the payment of EMD will be allowed only if
similar work of the tender match with the enlistment statement shown in the
Certificate issued by SSI/MSME/NSIC or any empowered Central/State Gowt.
Authority. No claims for exemption without the details stipulated above will be
considered. The SSI/MSME/NSIC or any empowered Central/State Govt. Authority
or any empowered Central/State Govt. Authority registration Certificate shall be

submitted in electronic format (by scanning) while uploading the bid.

In the event of Bidder withdrawing his tender before the expiry of tender
validityperiodof 120 days fromthedateofopeningoftechnicalbid,the tender submitted
by the Bidder shall be cancelled andEMD shall be forfeited.

The Earnest Money Deposit of unsuccessful Bidders shall be returned on
awardofContracttothesuccessfulBidder.Nointerestshallbepayable on the amount

ofE.M.D in any case.TheEarnest Money Deposit of the successful Biddershall be
12



1.8.5.

1.9.

1.10.

1.11.

refundedonly on receipt of Security Deposit as stipulated in the tender.

MPT reservestherighttoforfeittheEarnestMoneyDepositinrespectof
successfulBidder,ifhefails tofurnishthenecessarySecurity Deposit towards
performance within 30 days and enter into a Contract within 45 days from the date of

receipt of Letter of Acceptance (LOA).

MPT’S RIGHT TO ANNUL THE BIDDING PROCESS

Not withstanding anything contained in this tender document, MPT reserves the
rightto annul the bidding process at any timewithoutany liability or any obligation

for such annulment, without assigning any reason.

MPT reserves the right to inviterevisedTechno-commercial bidswithor
withoutamendmentofthetender document at any stage, without liability or any
obligation for such invitation and without assigning any reason.

MPT reservestherighttorejectanyTenderifatanytime,amaterial misrepresentation is
made or uncoveredOR the Bidderdoes not respond promptly and thoroughly to

requests for supplemental information required for the evaluation of the tender.

TENDER VALIDITY

The tender shallremain valid for acceptance for a period of120 days from
thedatefixedforopeningofTechnicalBid.MPT  reservestheirrightto  extendtheperiod
ofvalidityfora specific time. The request and the response, there to, shall be made in
writing by post or by Fax/E-
mail.However,intheeventoftheBidderagreeingtotherequest,heshallnot be permitted to
modify his tender. In theevent of theBidder is agreeing to the extension, the Bidder
shall correspondingly extend the validity of the tendersuitably against thisTender. In
case Bidders do notagree to extend thevalidityoftheir
offerbeyondthevalidityperiod,EMDof suchBidders shall be refunded after award of the

contract.

AUTHORITY IN SIGNING TENDER DOCUMENTS

The tender document and Price Bid shall be submitted and signed by the person or

persons duly authorized to sign on behalf of the Bidders.
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1.12.

1.13.

Atthe time of submission ofthe tender document, theBidder shall
giveanundertakingthatnochangeshavebeenmadeinthedocumentas per declaration

form as per Appendix.
Thetender,ifsubmittedonbehalfofprincipalsoraPartnershipFirm shouldbesubmittedby a

personholdingavalid“Powerof Attorney”fromotherpartnersor

allthepartnersconstitutingthefirmorthePrincipalsasthecasemay be.

IncaseofaCompany,thetendershouldbesubmittedbyapersonholdinga valid Power of
Attorney executed in his favour in accordance with the constitution of the Company.

AMENDMENTS

Atanytime,priortothelastdateforsubmissionoftenders,MPT reserves the rightto amend
and modify the tender document. The amendmentssocarriedoutshallbe uploaded on
the website and also forwarded to the Bidders who had participated in the pre-bid

meeting.

The amendment socarried out shall form part of the tender and shall be
bindingupontheBidders. MPTmayattheirdiscretion,extendthe last date for submission
of the tender, to enable the Bidders to have reasonable timetosubmit

theirtenderaftertaking intoconsideration such amendments.

TEST OF RESPONSIVENESS

(i) Prior to evaluation of Tender, the Authority shall determine whether each Tender
is responsive to the requirements of the tender. A tender shall be considered

responsive only if:

a. lItis received by the Tender Due date including any extension thereof;

b. Tender cost 0ofRs500/-has been remitted through e-payment and the Earnest
Money Deposit of Rs. 11,460/- in the form of e-paymentand shall be
submitted in electronic format through on line (by scanning) while
uploading the bid.

14



ii)

OR

Tender cost of Rs 500/- and the Earnest Money Deposit of Rs 11,460/- has
been remitted through e-payment as indicated at the NIOT or exemption
claimed towards EMD by producing an attested copy of registration
certificate from SSI/MSME/NSIC or any empowered Central/State Govt.
Authority.

The Auditor’s report for the last three years endorsed by Chartered
Accountant shall be submitted in electronic format in original for the year
2014-15, 2015-16 and 2016-17) as per Appendix, along with relevant

profit and loss statements and balance sheets.

Copies of work order for similar works, successful completion certificate
with performance and value of work done to be submitted in electronic

format.

The Power of Attorney, as per Appendix, to be furnished in electronic
format.

All the forms to be filled with sign and seal.

The bank details like nhame of bank, bank branch, type of account, bank

Account no., MICR code, etc as per Appendix.

The bidder shall submit copy of valid Service tax Registration Certificate,
PAN, VAT, EPF registration ESI registration number and GST registration if
applicable.

The Bidder should not be black listed by any Government or Non

Government Organization as per Appendix.

The Tender fee and EMD shall be furnished as indicated in the NIOT. Upon confirmation

of receipt of the same the Techno-commercial bid (Cover-I) shall be opened on the date

indicated at the NIOT. The Price-bid of only those Bidders shall be opened whose Tender

is found to be responsive. The date of opening of price bid shall be notified after

scrutiny and evaluation of Techno-commercial Bid.

ThePortTrustreservestherighttorejectanytender whichinits opinion is non-responsive
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1.14.

1.15.

1.16.

and no request for alteration, modification,

substitutionorwithdrawalshallbeentertainedbythe PortTrustinrespectofsuchTenders.

ERRORS IN THE TENDER DOCUMENT

ProvidedthataTenderissubstantiallyresponsive,thePortmay waive any non-

conformities or omissions in the Tender that do not constitute a material deviation.

Providedthata Tenderissubstantiallyresponsive,thePortmay request that the Bidder
submit the necessary information or documentation, within a reasonable period of
time, to rectifynonmaterial nonconformities oromissions in theTender related to
documentation requirements. Suchomissionshallnotberelatedtoanyaspectofthe
priceoftheTender. FailureoftheBiddertocomplywiththerequest may result in the
rejection of its Tender.

OTHER EXPENSES

All costs charges and expenses including any duty inconnection with the Contract as
well as preparations and completions of Agreement by MPT’s attorneysshallbe
borneandpayablebytheBidder.Biddershall ascertain the taxes and duties to be paidon
his own before the submission ofthebid.Alltaxes&duties,tobepaidto
Govt.ofIndia,Govt.of Goa or any statutory bodies shall be paid by the Contractorfor

stamp duty.

CONTRACT WORKS AND CONTRACT PRICE

Theworktobecarriedout(hereinafterreferredtoas"theContractWorks") and the Price for
the same (hereinafter called "the Contract Price”) shall include the work

describedinthespecifications,schedules,drawings,etc. annexed hereto.

Exceptwhereotherwiseexpresslyprovided,theContractorshallprovideall materials,
labour and Plant and things necessary in connection with the Contract work although
everything may not be fullyspecifiedand although there may be errors and omissions

in the specifications.

SCHEDULE OF PRICE
16



1.17

1.18

1.19

e The Schedule of price/BOQ shall be read in conjunction with all other sections of

biddingdocument.

e Thepriceoffered should be firm and exclusive of all taxes &duties which will be
paid extra as applicable. However, any new tax will be imposed by State/Central

Govt. and same will be reimbursed on producing documentary proof.
Biddershallquotefortheworkaftercarefulanalysisofcostinvolvedforthe performance of
the works as per Scope of Work, Scope of Supply,
Specifications,Standards,Drawings,GeneralConditionsofContractand Special
Condition of Contract.

ThePriceshallincludeall expenditureincurredtowardsmobilizationand demobilization.

Price shall be quoted in Indian Rupees only.

LANGUAGE OF TENDER

The Tender submitted by the Bidder and all correspondence and documents
relatingto theTender exchanged by theBidderand MPT shall be written in the English

language.

PRE-BID CONFERENCE

MPT shallholdapre-bidmeeting,inordertoclarifyanddiscussissues withrespect to the tender
vis-a-vis termsandconditions oranyother related issues. The meeting shall be held at
Conference Room, Office of the Chief Mechanical Engineer, A.O. Bldg.,MPT, Headland
Sada 403 804 as per NIOT. Bidders areadvised to forward theirqueries to the
ChiefMechanicalEngineer,MPT,onorbefore the scheduled date of the pre-bid meeting. If
there are any further queries after Pre-Bid Conference, the same shall be submitted within
the due date which will be indicated during Pre-Bid meeting. No queries will be entertained
after this due date.Thequeriesreceivedfrom all the prospective Bidders wouldbe
consolidated and Port’s clarificationtothesamewouldbeuploaded
onthewebsite. Theclarificationssoissued would form part of the tender and remain binding
on allthe Bidders which shall be accepted and submitted by all the Bidders along with their

offer.

TENDER OPENING, SCRUTINY AND EVALUATION OF TECHNICAL BID
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1.20

1.21

ATenderthatissubstantiallyresponsiveis thatwhich conformstothe
precedingrequirementswithoutmaterialdeviationorreservation.A
materialdeviationorreservation isone(1)whichaffectsinany
substantialway,thescope,quality,orperformanceoftheBidder,
or(2)whichlimitsinanysubstantial ~ way,inconsistent withthe Tenderdocument,or(3)
whoserectificationwouldaffectunfairlythe competitive position of other Qualified

Applicant presenting substantiallyresponsivebids.

Sincethetender involvesselectionbasedonMinimumeligibilitycriteria, test of
responsiveness andtechnicalspecification,theChiefMechanicalEngineerwillexamine
andseekclarification ifanyandlistoutthefirms,whicharefound responsive andBOQofsuch
tendersonlywillbe openedandEMDuwillbereturnedtotheunresponsiveBidders.

ThedateandtimewillbeintimatedtoBidderswhoseoffersarefound suitableandBOQof
suchBidderswillbeopened.

After the tender opening,the whole process involving scrutiny, clarifications,
evaluation and comparison of tenders and
recommendationsregardingawardofContractshallbeconfidential. Any efforts on part of
any Bidder toinfluence the PortTrust in any way in the process of scrutiny, evaluation,
comparison of tenders and decision

concerningawardofContractmayresultinrejectionoftheBidder’s bid.

Toassessthescrutiny,evaluationandcomparisonoftenders,thePort

TrustmayaskBidderindividuallyforclarifications. Requestfor clarificationand response
thereto, shallbe in writingor through e mail
followedbypostorthroughspeedpost.NochangeinPriceorsubstance  ofthetendershall
besought,offeredor permitted oristheBidder
permittedtowithdrawthetenderbeforetheexpiryofthevalidityperiod of the tenders in the

process of clarifications.

OPENING OF PRICE BID (BOQ)

The date of opening of the BOQ will be intimated to the bidder who will qualify for

technical cover. PriceshouldbequotedasperBOQ.

EVALUATION OF PRICE BID
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Thepricequotedbythebiddershallbekeptfirmduringthecontractperiod. Insurance shall

be included in the quoted price whereas all taxes will be extra as applicable.

MPTwillevaluateandcompareonlythosebids,whicharesubstantially responsive.

The pricequotedbytheBiddershallbeconsideredforthepurposeof evaluation and

comparison.

In arriving at thefinal evaluated prices of theTenders, any uncalled for
lumpsum/percentage/or adhocreduction, if any, offered by the Bidders, inthe
Schedule ofPriceshallbe considered forthe purpose of evaluation. However, if such
reduction/rebate is from therecommended Bidder, then suchrebate shall be taken

into account while awarding the work.

In arriving at thefinal evaluated prices of the bidders,evaluation of offer will be based
on the lowest price quoted.

1.22MPT’S RIGHT TO ACCEPT OR REJECT A BID

1.23

MPTreserves the right to accept a Bid other than the lowest and to accept or reject
any Bid in whole or part, to annul the bidding process or to reject all Bids with or
without notice or reasons. Such decisions by MPTshall bear no liability whatsoever

consequent upon such decisions.

AWARD OF CONTRACT

The Bidder, whose Bid is accepted by MPTshall be issued Letter of Acceptance
(LOA) prior to expiry of Bid validity. Bidder shall confirm acceptance by returning a
signed copy of the LOA. MPTshall not be obliged to furnish any
information/clarification/ explanation to the Contractors as regards non-acceptance of
their Bid.

CHIEF MECHANICAL ENGINEER
MORMUGAO PORT TRUST
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SECTION -1l
TECHNICAL SPECIFICATION

1.0 GENERAL
There are around 42 Nos high Masts in the Port area including Headland, MOHP

and Railway signaling Yard which provide illumination at the operational areas.
With the handing over of berth no. 8, 9 & barge unloader jetties to M/s. Goa Sea
Port Pvt. Ltd., 13 nos. of high masts have become redundant.

As part of the Sagarmala project, Port is expanding railway line and
constructing 30 mtr. wide platform at Railway yard due to which 7 nos. High
masts are required to be installed for illuminating the area. It was decided that
since the basic structure of the existing High masts in MOHP area is in good
condition, same should be reused by refurbishing the accessories.

Accordingly one No 30 mtrs High mast (HM No 7 Bajaj make) with
accessories from OEM M/s Bajaj Electricals was refurbished on trial basis
without disturbing the existing foundation

The pilot project wassuccessful and it has been inspected and found working
satisfactorily. It is now proposed to refurbish additional 6 Nos additional 30 mtrs
high masts (3 Nos Bajaj make i.e. HM 5,6& 20 and 3 Nos Albabtain make i.e HM
43,44,45) and install the same in the Railway platform area .

The accessories required for the additional 6 Nos High Masts will be procured
from OEM M/s Bajaj Electricals thro’ MM Division and handed over to the Party
for refurbishing the Highmasts. It is now proposed to refurbish and install total of
7 Nos Highmasts out of which one no is already refurbished as a pilot model.
Balance 9 Nos Highmasts in MOHP area will be dismantled and removed after
completion of Operational activities at Berth No 8 and 9.
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2.0 SCOPE OF WORKS:
The work involves:-

1.

Dismantling of existing 5 highmasts (HM No 5, 6, 7, 20 and 43) with all accessories from
the RCC foundation and shifting to Railway yard. 2 Highmasts i.e. No 44 and 45 in
Railway yard area have already been dismantled. High mast No 7 is already
refurbished.

Removing of existing fittings from 5 Nos High masts, Head frame, winch drum, trailing
cable, wire rope from the highmast and shifting the Highmast to Railway Yard. Old
fittings and accessories are to be shifted to location indicated by Port Engineer.

Installation of new Head frame, double lantern carriage, Double drum winch, 5 core X 4
sgmm. trailing copper cable, SS wire rope 8 mm supplied by the Port on HM 5,6,7,20,
43,44 and 45 and handing over to Port for Installation. (All accessories required for
refurbishing of Highmast will be supplied by the Port.)

Supply of foundation bolts, templates and anchor plates suitable for 4 Nos Bajaj make
30 mtrs Highmats and 3 Nos Albaktain make Highmasts for making the foundation.

The bidder shall inspect the site and assess the work involved in detail and ensure that the
items are suitable for the respective High masts. The bidder shall take into account any
fittings, accessories, apparatus, modifications or any other works not specifically indicated in
the tender but otherwise essential for overall completion of the work before submitting his
offer and the same shall be deemed to have been included in the scope of supply. All the
work shall be carried out as directed by Engineer in charge. However, the work shall be
executed as per IER, relevant IS, Safety and prevailing statutory regulations.

Work on Highmasts No. 5, 6, 7, 20, 43,44 and 45 will be taken up in 1* Phase.
Highmasts No 16,17,18,19, installed alongside Berth No 8/9 and Highmasts No8,
9,10,11,12alongside barge Unloader Jetties shall be dismantled in second phase at a
later date after stoppage of Operations at Berths No 8 and 9 as per the instructions of
Port Engineer.
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3.1

SECTION -1l

GENERAL CONDITIONS OF CONTRACT (GCQ)

DEFINITION AND INTERPRETATIONS

In the Contract, ashereinafter defined,the following wordsand expressions
shallhavethemeaningsherebyassignedtothemexcept  wherethecontext  otherwise

requires:

“MPT”or“Port”or “PortTrust”,meansthe“BoardofTrusteesof MORMUGAO
PORTTRUST"ortheirsuccessorsandassigns,actingthrough its Chairman or any other

officer so nominated by the Board.

“‘Engineer’"meanstheChiefMechanicalEngineer(CME)oftheMormugaoPort Trust orthe

officer authorized by him to act for and on his behalf.

Engineer-in-Charge: Officer appointed by Engineer to be in charge of the execution

of work.

"Contractor"meansthenaturalperson,privateorGovernmententity,ora combination of
theabove, whoseTender to perform the Contract has been
acceptedbythePortandisnamed assuchinthe ContractAgreement or his representative

who is duly authorized to deal with the contract.

“Sub-Contractor"'meansanynaturalperson,privateorgovernmententity,or a combination
of the above, to whom any part of the goods to be supplied or execution of any part

of related servicesis subcontracted bythe Contractor under intimation to the Port.

“Contract” means and includes Tender Documents, Instructions to Bidders,
GeneralConditions of Contract,SpecialConditions,ifany, drawings, specifications,
Price Schedule and Schedules etc., any amendments/clarificationsthereto,Letter
ofAcceptance (LOA)and the ContractAgreemententeredintobetweenMPT

andtheContractor.

"Contract Documents” means the documents listed in the Contract Agreement,
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including any amendments there to.

"ContractPrice"meansthepricepayabletotheContractorasspecifiedin  the  Contract
Agreement, subject to suchadditions and adjustments thereto or deduction there

from, as may be made pursuant to the Contract.

“Specification”’meansthespecificationreferredtointheTenderdocument
andanymodificationthereoforaddition theretoasmayfromtimetotimebe furnished or

approved in writing by the Port.

"Site" means the land and other places on, under, in, or through which the work is
to be executed or carried out and any other lands or places provided by the
Board for the purpose of the Contract together with such other places as may be
specifically designated in the Contract as forming part of the site.

"Works” means the works to be executed in with the Contract.

“Approved/Approval” means the approval in writing.

“Engineer-In-Charge” means any Officer authorized byChiefMechanical Engineer for

the work.

“‘Drawings” means the drawings referred to in theSpecification and any
modificationofsuchdrawingsapprovedinwritingbythe Engineer- In — Charge and such
other drawings as may from time totimebe furnished or approved in writing by the

Engineer-In-Charge.

“Tests on completion” shall mean such tests as are prescribed by the applicable
Design Standards(latest editions),codesand describedinthe
tenderdocument,tobemadebytheContractorbeforetheequipment/items are supplied,

delivered and taken over by the Port.

“Writing” shall include any manuscript, typewritten orprintedstatement under or over

signature and seal as the case may be.

"DefectLiabilityPeriod"hasthemeaningassignedintheclauseNo.3.260f the tender

document.
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3.2

3.3

3.4

"Month" means calendar month.

"Day" means calendar day.

"LetterofAcceptance  (LOA)’meanstheformalacceptance,madebyoronbehalfof  the
Port,ofthetenderincludinganyadjustmentsorvariationtothe tender agreed between the
Port and the Contractor.

“Foreign currency" means the currency other than Indian Currency.

“CommissioningofEquipment’hasthemeaningassignedinclauseno.3.30.i of the tender

document.

"Tender" means the offer of the Contractoralongwithallotherrelevant documents as
referred to in the Contract.

"RelatedServices"meanstheservicesincidentaltothesupplyof — thegoods, such as
insurance, installation, training and initial maintenance and other such obligation of

the Contractor under the contract.

SINGULAR AND PLURAL

Wordsimplyingthesingularonlyalsoincludethepluralandviceversa where the context

required.

HEADINGS OR NOTES

The headings in these conditions of Contract and instructions to tenders shall not be
taken to be part thereof, or be taken into consideration in the interpretation, or

construction thereof, or of the Contract.

ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE

The Engineer-In-charge shall carry out such duties in issuing decisions, certificates

and orders as specified in the Contract.

TheEngineer may from timeto time, inwritingdelegate to his Representative any ofthe
powers,discretion,function and/or authorities vested in himandhe may at any time
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3.5.

revoke any suchdelegation.Any written decision, instruction or approval given by the
Engineer to the Contractor in accordance with suchdelegation shall bindthe

Contractor provided always that:

AnyfailureoftheEngineertodisapproveanyPlantworkmanship
shallnotprejudicethepoweroftheEngineerthereaftersuch Plant or workmanship and to

order the rectification thereof in accordance with these conditions;

IftheContractorshallbedissatisfiedbyreasonofanydecisionofthe
Engineerheshallbeentitledtoreferthemattertotheofficer abovetherankwho
willthereuponconfirm,reverseorvary suchdecision, and the same shall be final and not

arbitrable.

WhereverbytheseconditionstheEngineerisrequiredtoexercise his discretion, by giving
a decision, opinion, consent or to express satisfactionorapproval,or to
determinevalueorotherwisetakeaction which may affect the rights and obligations of
the Contractor, the Engineer shall exercise such discretion fairly within the terms of
the Contract and having regard to all the circumstances. If eitherparty
disagreeswiththeactiontakenbythe Engineer heshallbeat libertytoreferthe
mattertoAppellate Authoritywiththese conditions,and the same shall be final and not

arbitrable.

OBLIGATIONS OF THE CONTRACTOR

The Contractor shall exercise all reasonable care and diligence in the dischargeof all
technical, professional andcontractualdutiestobe performed by themunder this
Contractas specified in the Scope of Work
withintheTimeforCompletionandprovidealllabour,includingthe supervision and
security thereof, Contractor's Equipment necessary thereof
andforcarryingouthisobligation,sofaras thenecessityfor providing the same is
specified in or is reasonably to be inferred from the Contract. The Contractor shall

be fully responsibletoMPTfor proper, efficient and effective discharge of their duties.

ContractorshallfurnishbondintheformofBankGuaranteetowards the performance of

the work as per clause 3.30 of this tender document.

IfthePortshallconsider himself entitledtoanyclaimunderthe
PerformanceGuaranteeheshallforthwithsoinformthe Contractor specifying the default
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3.6

3.7

of the Contractor upon which herelies. If the Contractor fails to remedy such default
within 30 days after the receipt of suchnoticethePortshallbeentitledtoforfeittothe

extentof the loss or damage incurred by reason of the default.

TheContractorshallproceedwiththeWorksinaccordancewiththe decisions, instructions

and orders given by the Engineer in accordance with the condition of the Contract.

ASSIGNMENT ANDSUBLETTING

The Contractormay submit the details of subletting. However the final decision will
be made by MPT authority.

Heshallneitherassignhisrightandinterestinthispresenttender norassumea
freshpartnerorpartners,ordissolvethe partnership existing between him in reference to
this Contract without the written permission of MPT.

Intheeventofany activitybeingsub-contracted,thetotalliabilityand
responsibilityformeeting obligationsand performance under Contract
AgreementshallrestwiththeContractor. Intheeventofthe Contractor
contraveningthiscondition,thePortshallbeentitledto terminatethe
ContractforthwithandawardafreshContracttosomeotherpartyat risk and cost of the
Contractor who shall be liable forany loss or damage which the Port may sustain in
consequence arisingout  ofsuch replacementoftheContractor.Insuch

casethePerformanceGuarantee shall be forfeited.

Such consent, if any, shall not relieve the Contractor from any liability or obligations
under the Contract and he shall be responsible for the acts, defaults and neglects of
any Sub-Contractor or his servants, agents or workmenfullyiftheyweretheacts,
defaultsorneglectsof theContractor provided always that the provisions of labour or a

piecework basis shall not be deemed to be sub-letting under this clause.

PATENT RIGHTS

The Contractor shall fully indemnify the Port againstany action,
claimordemand,costsorexpensesarisingfromorincurred byreasonof any infringement
or alleged infringements of letters, patents, Design, trademark or name, copyright or
otherprotected rights in respect of any machine, Plant, work, materialsor things,
system or methods of using, fixing working or arrangement used for fixed or supplied
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3.8

3.9

(i)

(ii)

by the Contractor in India,or elsewhere.

All  payments, or otherwise shall be deemed to be included by the
ContractorinthePricesnamedinthe tenderandshallbe paidbyhimto whom they may be

payable.

IntheeventofanyclaimbeingmadeoractionbroughtagainstthePort inrespect of any
such matter as aforesaid,theContractorshallbe immediately notified thereof and he
shall, with the assistance if he o]
requiresofthePort,butatthesoleexpenseoftheContractor,conduct all negotiations for
the settlement of thesame or any litigation that may arise from, provided that the
conduct of suchnegotiationsorlitigationsshallbe conditionalupontheContractor giving
to the Port such security as shall from time to time, reasonably requiredby the Port to
recover the ascertained or agreed
amountasthecasemaybeofanycompensation,damages,expenses
andcostwhichmightbepayablebyTrusteesinrespectof orasresultof any negotiation or
litigation.

GENERAL OBLIGATION OF THE PORT

In execution of the Works no person other than the Contractor, sub-
Contractorsandhisandtheiremployeesshallbeallowedon thesiteexcept
bythewrittenpermissionoftheEngineer InChargeor his authorized representative, but
the Engineerincharge,his authorized representative, other authorities and officials of

MPT shall be afforded to inspect all facilities arranged by the Contractor at site.

FRAUD AND CORRUPTION

The Port as well as Bidder, Contractor, Sub-Contractor and Consultants observe the
highest standard of ethics during the procurement and execution of such contracts.
In pursuit of this policy, MPT:

Defines,forthepurposeofthisprovisionthetermssetforthbelowas follows:

"Corruptpractice"meanstheoffering,giving,receiving orsoliciting, directly or indirectly of
anything of value to influence the action of a public official in the procurement

process or in contract execution; and

"Fraudulent practice"” means a misrepresentation or omission of facts in order to
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(iii)

(iv)

b)

3.10

3.11

3.12

influence a procurement process or the execution of a contract;

"Collusive practice" means a scheme or arrangement between two or more Bidders

designed to establish Tender prices at artificial noncompetitive levels and;

"Coercive practice” means harmingor threatening to harm directly or indirectly,
persons or their property to influence their participation in the procurement process

or affect the execution of a contract;

Will black listafirm or individual, including declaring them ineligible either indefinitely
or for a stated periodof time to be awarded, if it at any time determines that they
have, directly or through an agent engaged in corrupt, fraudulent,collusiveor coercive
practicein competing for,or executing and,;

Will have the right to enquire that Contractor to permit the Port to inspect their
account and records andother documents relating to the Tender submission and

contract performance.

COMPLETION PERIOD OF WORK

The work shall be completed within 10weeks from 7" day of issue of LOA
applicable only for activities under Sr Nos 2 and 3 of the BOQ .However for part of
activity under Sr no 1 of BO (HM No 16,17,18,19, and Highmasts No 8, 9,10,11,12,)
the work shall be completed in all respects within 2 weeks from the date of handing
over the site to the contractor .

RATES AND AMOUNTS INCLUDE ALL CHARGES

The rates and amounts submitted by the Biddershall include all payments on
account of,levies,duties,royalties,etc.,payable to the StateofGoaorGovernmentof
IndiaoranyotherauthorityorBody

CorporateandallotherincidentalchargesthattheBiddermayhaveto  bear  for  the
execution of the Works.The Bidders shallmake their own arrangements to ascertain
the applicable rates in respect of Central Excise Duty from the concerned Govt.

Authorities. However any other Taxes will be paid extra as applicable.

ADDITIONS AND ALTERATIONS

MPTmaygiveinstructionsanddirectionsasmayappear(necessary andproper) for the
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3.13

3.14

guidanceoftheContractorand goodandefficient execution ofthe Works under

thiscontract withoutalteringmajor conditions and scope of work of the Contract.

TheContractorshallreceive,obeyandbeboundbythesameaccording to the true intent

and meaning thereof.

EXECUTION
The Contractorshall,in consideration ofpayments to be made to himas herein after
provided, execute and do the Works set forth as described in the scope of the work

and specifications, including any amendments to tender clauses.
BiddersshouldobtainGate passesfromMPTTraffic Manager at Main Admin Building,
thirdfloor, Mormugao Port Trust, Headland Sada, Vasco 403

802togainentryintotheTrust’s premisesifhecessary.

SECURITY DEPOSIT

(1) The contractor shall within 30 days from the date of LOA, shall furnish aDD from
Nationalized/Scheduled Banks in favour of the Financial Advisor & Chief Accounts
Officer, MPT, payable at Vasco, Goa, towards Security Deposit. This Security

Deposit will be converted to Performance Guarantee upon completion of the work.

(i) Security deposit shall consist of two parts:

a) The DD equivalent to 5% of the contract value rounded off to nearest 100 rupees,

shall be submitted within 30 days of issue of Letter of Acceptance

b) The balance 5 % shall be recovered as Retention Money from the running bills.
Thereafter, the total of 10%(DD 5% and 5 % Retention money) shall be returned after

completion of Guarantee period of 1 year.

(iii) On receipt of full deposit as arrived above in any manner aforesaid the Earnest
Money submitted with the Tender will be refunded/ BG towards EMD discharged. No
interest will be allowed on the earnest money from the date of its receipt until it is
refunded. In the case, however for unsuccessful Tenderers, Earnest Money will be
refunded, as soon as possible after the finalisation of L1 of the contract. Alternatively
the successful Tenderer shall when his tender is accepted, furnish Earnest Money.

The Earnest Money shall retain its character as such, till the Security Deposit is

furnished by the Tenderer.
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(iv)

Forfeiture of SD:The security deposit will be forfeited, if the contractor fails to fulfill
any or all the conditions of this contract, without any interference from it towards all
rights of the Board to recover from the contractor any other amounts falling due to

the Board through non-observance/compliance by the contract conditions and any

of the clause thereof by the contractor.

3.15 SIGNING OF AGREEMENT

(i)

(ii)

(iif)

(iv)

TheContractorshallexecuteanAgreementwiththeTrustwithin4d5days from the
date of receipt of LOA. If the Contractor, whose tender has been
accepted,failsto execute anAgreement within45 days from the date of receipt
ofdocuments for execution of the Agreement, the Earnest Money Deposit
(EMD)  deposited by theBiddershall be  forfeited and the

Biddershallnotbeallowedfurthertoparticipatein the Trust’s tenders.

The cost of stamping the contract Agreementandcost of preparation of
contract document (1 original + 4 copies)must be borne by the successful
Bidder. Stamp paper of Rs.1000/- shall be from the Local authorized vendor

in Goa for the purpose of contract agreement.

The place of stamping and signing of Agreement shall be at MPT only.

Further,ifthesuccessfulContractorundertakes,toenterintoandexecute, when
called upon to do so, an Agreement, with such modifications as agreed upon
and unless and until the formal Agreement is prepared and executed,
thesuccessful Contractor’soffer, Trustorderandthewritten acceptancefor the
receipt of Trustorder of the successful Contractor shall form a binding

Contract between the Trust and the Contractor.

The ContractAgreementshallincludeamendedfinaltender document,pre- bid queries,

various clarification letter, written approvalby the Trust authorities, Amended to the

Contract Agreement and any other conditions as agreed upon by the Trust and the

Contractor.

3.16. PERFORMANCE GUARANTEE (PG)
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3.17

3.18

i.) The aforesaid Security Deposit (Clause 3.14) will be converted to Performance

Guarantee upon completion of the work applicable only for activities under Sr Nos
2 and 3 of the BOQ ,validity of such Guarantee issued, towards performance of
the Contract, shall be for a period of one year from the date of successful
commissioning and testing of the installation, with a claim period of 2 months

thereafter.

EXTRA WORK (VARIATION)

AnyextraexpensesincurredinconnectiontotheWorksbyMPT inthe
performanceoftheWorksowingtotheneglectoromissiononthepartof the Contractor, in
any of the case mentioned in this Contract shall be deducted from anysum due or
whichmay thereafter become due to the
Contractororfromanyamountlyingwiththemorunder theircontrolorhe maybecalledupon
topaytheamountof suchextraexpensetosuchperson or persons as MPT may
appointtoreceive the same and in the eventof theContractorfailingtomake
suchpayment,thesaidamountshallbe recoverable from him in such manner as
MPTmay determine.

However, the quantity variation shall be altered £30%

CONTRACT DOCUMENTMUTUALLYEXPLANATORY

TheseveraldocumentsformingtheContractaretobetaken asmutually explanatory of
one another and should anything appear in one that is not described in the other, no

advantage shall be taken of any such omission.

In case of any discrepancies or inconsistencies however appear, or
shouldanymisunderstandingsariseastothemeaning andofthe
specificationsordrawingsorastothe dimensionsorthequalityofthe
materialorproperexecutionoftheWorksorasto themeasurementor quality and valuation
of the Worksexecuted under this Contract or as extrathereupon, the same

shallbeexplainedbytheEngineer-in-charge or his authorized representative.

TheexplanationofEngineer-in-chargeorhis authorized representative shall be finaland
binding upon the Contractor and the Contractor shall execute the Works according to
such explanations, and without extra chargeordeductionsto/fromthePrices
specifiedinthe bill ofquantities anddoallsuchWorksandthingsas
maybenecessaryfortheproper
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3.19

3.20

completionoftheworkasimpliedbythespecificationanddrawings, even though such

work and things are not specifically shown and described therein.

CONTRACTOR'S EQUIPMENT

TheContractorshallberesponsibleforsupply,useandmaintenanceof allthe equipment
and he shallensure that they are suitable for the work and are maintained in such

a manner as to ensure their efficient working.

MPT may, iftheydeemfit,directtheContractortoremovefromsite any equipment which
are not efficient and/or prejudicial to the quality of the work tobe replaced by
equipment to their satisfaction. The Contractor shall immediately follow MPT’s

directions/instructions.

LABOUR

The Contractor shall make his own arrangements for the engagement of all labour for
doing thework at site or inrespect of or in connection with the execution of work as
also for the transport, housing, feeding and payment
thereof.SincetimeistheessenceofthisContract,requisitenumberof labour force has to
be kept, so as to complete the Installation, Testing and Commissioning of the

equipment withinthe completion period as stipulated in the tender.

In the event of any outbreak of illness or an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be
made by the Government, or the local medical or sanitary authorities for the purpose

of dealing with and overcoming the same.

TheContractorshallatalltimestakeallreasonableprecautionstoprevent
anyunlawful riotousordisorderlyconductbyoramongsthisemployees and for the
preservation of peace and protection of personsand property in the neighbourhood of

the Works against the same.

The Contractor shall at all times during the continuanceof the Contract comply fully
with all existing Acts, Regulatons and bye law as including all
statutoryamendmentsandre-enactmentofstateorCentralGovernment and other local

authorities and any other enactment and acts that may be passed in future either by

32



the State orthe Central Government or local authority, including Indian Workmen's
Compensation Act, Labour Laws and

EqualRemunerationAct,1976,FactoriesAct,MinimumWagesAct,IEAct 1956, etc.

IfasaresultofContractor'sfailure,negligence,omission,defaultornon-
observanceofanyprovisionsofanylaws,MPTiscalleduponbyany authority to pay or
reimburse or required to pay or reimburse any amount, MPT
shallbeentitledtodeductthe samefromany moneysdueorthat they become due to the
Contractor under this Contract or any other
ContractorotherwiserecoverfromtheContractoranysumswhichMPTis  required  or
called upon topayorreimburseonbehalfofthe Contractor.
Allregistrationandstatutoryinspectionfeesinrespectofhis work pursuant to the Contract
shall be paid by the Contractor.

The Contractor shallpay the labourer engaged by him on thework not less than a
fairwage,which expression shallmean, whether for timeor piece work, rate of wages
as may be fixed by the Labour Department of the State as per the Minimum wages
Act.

TheContractororhissub-Contractorshallnotemployayoungchildwho has not completed
his fifteen year of age. He/they shall also not employ an adolescent who has not
completed his eighteenth year unless he is certified
fitfortheworkasanadultasprescribedunderClause(b)ofsubsection (2) of section 69 of
the Factories Act.1948.

TheContractorshallalsocomplyfullywiththeprovisionsofthepaymentof Wages Act,
1936.

Ifany  enhancement intheratesof  Wagesbecomespayableasaresultof  the
implementation of the Chief labour Commissioner’s interpretation of the Contract,
Labour (Regulation and Abolitions) Central Rules 1971 including an increase of the
Wages, the same shall be borne by the Contractor/Contractors. The Contractor shall
be responsible for the observance by his sub-Contractors, of the foregoing

provisions/precautions.

TheContractorshallmakenecessaryarrangementsfortherepresentativeof  the  Port
and/or his representative to witness the payment made by the Contractor to his
labourers. The Contractor shall also submit periodical returns oflabouremployed by
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3.21

b)

d)

him andwagespaid,tothePort’s representatives.

TheContractorshallathisownexpensesprovideallsafetygearsforall
laboursengagedduringtheworkandfailingtodoso,MPTshallprovide the same and
recover the cost thereof from any amount due or which may

becomeduetotheContractororfromany amount lyingwith themorunder their control.

FAIR WAGES

The Contractor shall pay the labours engaged by him on the work not less
thanfairwageswhichexpressionshallmeanwhetherfortime orpiecework the respective
ratesof wages as fixed bythe Labour Department of the State payable to the different
categories of labourers. However,subjecttotheotherprovisionsofanyotherlaw for the
timebeing in force in the country, the minimum rates of wages for anyperson/persons

shall be as applicable.

The Contractor shall notwithstanding the provision of any contract to the contrary
cause to bepaid in fair wages to the labourers directly engaged on the works
includingany labour engagedby the sub Contractor in connection with the said work,

as if the labourer had been immediately employed by him.

Display of notices regarding wages etc.:

The Contractor shallbefore he commences his work of contract, display and correctly
maintain and continue to display and correctly maintain in a clean and legible
condition at conspicuous places on the worksite, notices in English and in the local
Indian language spoken bythemajority of the workers stating therein the rates of
wages which have been fixed as fair wages and the hours of work forwhichsuch

wages are earned and senda copy of such notices to the Port.

Wages book and wage slips:
The Contractor shallmaintain a wage book of each worker in such forms as may be
convenient but the same shall include the following particulars:-

i) Rate of daily or monthly wages,

i)  Nature of work on which employed,

iii) Total No. of daysworked during each wage period.

iv) Total amount payable for the work during each wage period.

v) Alldeductionsmadefromthewageswithanindicationineachcaseof the ground for

which the deductions are made. Wages actually paid for each wages period.
34



e)

f)

9)

vi) A wage slip for each worker employed on work provided that the Port may
grant exemption fromthe maintenance ofthe wageslip,ifin  his
opinionnotmorethanl9persons arelikelytobeemployeddirectlyor

indirectlyontheworkbutinanycasehewillhavetomaintainwage books.

Preservation of books and slips:
The wagebook and the wage slips shallbe preserved for a period of not less than 12
months after the date of last entry made in it.

Inspection of books and slips:
The Contractor shallallow inspection of the aforesaid wage books and wage
slipstoanyofhisworkersortoanagentataconvenienttimeandplace after due notice is

received from the Engineer or any other person authorized by him on his behalf.

Powers of the Engineer to make investigation/enquiries:

The Engineer orany other persons authorized by him onhis behalf shall have powers
to make enquiries with a view to ascertaining the enforcement
dueandproperobservanceofthe“FairWWagesClause”.Heshallalsohave
thepowertoinvestigateintoanycomplaintregardingany defaultmadeby theContractoror
subcontractor  inregardtosuchprovision.  ThePort  shallhavethe  right to
deductfromthemoneyduetotheContractorany sum required or estimated to be
required for making good the loss suffered byaworkeror workersbyreasonof non-
paymentofaforesaidfairwages, except on account of any deduction thatmay be

permissibleunder any law for the time being in force.

3.22PLANT AND EQUIPMENT

3.23

3.24

TheContractorshallathisowncostsandexpensesprovidealllabour, Plant, haulage,
transportation of Plant and equipment to be used for executing the Contract, all
materials,stores, etc., required for efficiently carrying out and completing the work to
the satisfaction of MPT.

DRAWINGS

Thelistofdrawings,numberofcopies,modeofsubmission,approvalwillbe

mutuallyagreedbetweentheBidderandMPT.

TESTS ON COMPLETION AT MPT SITE
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OncompletionoffabricationofallitemsattheContractor'spremisesand also when
Installation/final adjustments at site are completed in accordance with the Contract,
the Contractor  shall give the Engineer noticeinwriting thereof
andbeforemakingthetestsoncompletion of 7 days' noticeinwriting of the date on which
he willbe ready to make the said testsin accordance withand in the manner

prescribed in the specifications.

If any portion of work fails under the tests to fulfill the Contract conditions, tests of the
faulty portion shall, if required by the Engineeror by
theContractor,berepeatedwithinreasonabletimeuponthesameterms and conditions.

IftheContractorneglectstomakethe'Performancetest'withinthetime stipulated by the
Contractor,MPT shall nevertheless have the right of using the Installations at the
Contractor's risk until the 'Performance test' are successfully carried out.

d. All the newly installed equipment’s shall be tested for proper performance in presence

3.25

3.26

3.27

of the Engineer in Charge and a report shall be prepared, duly signed and submitted
to the Port.

DEFECT LIABILITY PERIOD

Inthisconditiontheexpression'Defect LiabilityPeriod'shallmeana Guarantee period
calculated from the datecertified at the timeof acceptance. DefectLiabilityPeriod
shallbe extendable to the extent ofidlingof Equipment/ Facility (non-commercial use)
due to non-rectification of defects during the original or extended defect liability
period; Reasonable
periodofresponsemaybedecidedoncasetocasebasisandindicatedby the Port after

considering the nature and type of defect, its remedial process and scope of contract.

TIME OF ACCEPTANCE

The supply, deliveryand Installation of the equipment/ items at site shall be deemed
to have been accepted by thePort when the sameshall have been installed, tested

&commissioned andthe Engineer shall have issued the final acceptance certificate.

INCOME TAX DEDUCTION

Incometax,ifany,aspertherelevantprovisionofthelncomeTaxActshall be deducted at
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source from any payment payable to the Contractor.

3.28 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS

AnyclaimforinterestwillnotbeentertainedbyMPT withrespectto any  payment or

balance which may be in their hands owning to any disputes between
themselves and theContractororwithrespecttoany delay on part of MPTin making

payment.

3.29 CERTIFICATE AND PAYMENT

(I)COMPLETION REPORT/COMMISSIONING CERTIFICATE: On completion of work,
applicable only for activities under Sr Nos 2 and 3 of the BOQ , the Contractorwill
apply to theEngineer along with the commissioning certificate issued by Agency for
the issue of MPT’s commissioning certificateand the same willbe issued within10
days of the completionofworkinallrespects,afterverifyingfrom thecompletion
documents and satisfying himself that theworkhasbeencompletedin
accordancewithdetailssetoutin theconstructionanderectiondrawings, and
thecontractdocuments.Nocompletioncertificateshallbegivennor shall the work be
deemed to have been executed until all scaffolding, surplus materials and rubbish

are cleaned off the site completely.

(iil) PAYMENT OF CONTRACTORS BILLS THROUGH ECS:The Bidder shouldsubmit
the consent in a mandate form forreceiptof paymentthroughECS
andprovidethedetailsofbankA/cinlinewithRBI
guidelinesforthesame.Thesedetailswillincludebankname,branchname
&address,Alctype,bankA/cnumber,  bankandbranchcode as appearing on

MICRchequeandIFSCcodenoissuedbybank.

Further,theBidder shouldalsosubmitcertificatefromtheirbankcertifyingthecorrectnessof

all above mentioned information in the mandate form.

Failureonthepartofthe biddertocommunicatechangesinbankaccount
nos.(forreasonswhichmayincludechangeintheconstitutionofaparty due to
amalgamations/ mergers/ take-over) or delay in receipt of communications ornon-
updation ofbank account nos.may result in paymentsbeingmadetoanunrelated

accountforwhichMPT willnotbe responsible.

3.30 PERFORMANCE GUARANTEE TOWARDS PERFORMANCE OF CONTRACT
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(hwithin30daysofthereceiptof thenotificationoftheawardofContract from the Port, the

(ii)

3.31

successful Bidder shall furnish to the Port, aSecurity Deposit which will be converted

to Performance Guarantee, as laid down at clause 3.14 above.

The validityof suchGuarantee issued, towards performance of the Contract, shall be
up to a 1 year period from the date of successful commissioning and testingofthe
installation applicable only for activities under Sr Nos 2 and 3 of the BOQ ,as per

clause 3.29.i ofthe tender, witha claim period of 2 months thereafter.

FailureofthesuccessfulBiddertosubmitthe requiredPerformance Guarantee shall
constitute sufficient grounds for termination of the Contract.

INSURANCE

The Contractor during the contract period shall provide for insurance for their material and

(i)

manning upto the commissioning and taking over of the installation.

INSURANCE OF WORK ATMANUFACTURER'’S SITE:

TheGoods suppliedunder the Contractshall be insuredfully against lossor
damageincidentaltomanufactureoracquisition,transportation,storage, and delivery,

in accordance.

The Contractor shallinsure with the Generallnsurance Corporation of India orany
other insurance company approvedbylRDAoritsbranchesin appropriate Indian
currency, if any, subject to the conditions that the premiumwill be
payabletothecorporationin Rupees such materials, tools, Plants and things
ordered from the works till they are delivered at siteand then thosefor the works
mayfor the timebeing on siteandshall keeptheminsuredinhisown name andthat
ofMPTagainst destruction ordamageby accident,fire, floodandtempests for the full
value of such materials, Plants and things until the same to be taken over
byMPTfromtimetotime, whenso,requiredbyMPT produce the policyand receipt for
thepremium. All money received under any such policies shall be applied in or
towards thereconstruction or
preparationofthematerials,Plantandthingsdestroyedordamaged,but this provision

shall not affect the Contractor’s liabilities under contract.

Unless the Portshall have approvedin writing other arrangements, the

Contractorshall,insure,sofarasreasonablypracticabletheWorksand keep each part
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(ii)

(iii)

3.32

thereof insured as may be mutually agreed between the
PortandtheContractoragainstalllossordamagefromwhatever cause arising, until
the materials are received at Port's site in good condition.Thevalue of

suchinsuranceshallbeatleastequalto 110%ofthecontractprice.

INSURANCEDURINGINSTALLATIONATSITE: TheContractorshallsofaras
reasonably practicable insure against the Contractor's liabilityin respect of
anylossordamageoccurringwhilsttheContractorisatPort’ssite for the purpose of
making good a defect or carrying out the tests on completion during the installation
& commissioning of the equipment at Port’s site or for the purpose of completing
any outstanding work and against any loss or damage arising during the defects
liability period from a cause occurring prior to the taking overof the installation by
MPT. For allpracticalpurpose suchinsurance,duringDefectLiability Period,shallbe
from an Indian Insurance Company.Thevalue of such insurance shall be at

leastequal tol10%ofcontractprice.

INSURANCE AGAINST THIRD PARTY LIABILITY AT SITE:

Before commencing the execution of work, the Contractor shall insure covering
ThirdPartyLiability(TPL) against any damage orloss or injury which may occur to
the equipment being shifted/ installed or to any property or to any person (including
property and employees of the Port)byorarisingoutoftheexecutionoftheWorks
ortemporary WorksincarryingoutoftheContract. Thevalueof TPLpolicyshallbe
Minimumagainst occurrence of each incidence. The Contractor shall revalidate the
insurance coverageafter each incidenceand keep the insurance coverage till

certification.

Such insurance shall be effected withan Indian Insurance Company and in terms
approved by the Port Trust & Bidder shall submit the copy of policy of insurance to
Engineer-In-Charge before arrivalofequipment at site and shall be valid till Final

Acceptance Certificate.

WORKMEN'SCOMPENSATION

The Contractor shallindemnify MPT in the event of the Trustees being held
liabletopay compensation for injury toany ofthe Contractor's servants
orworkmenunderthelndianWorkmen’sCompensationAct 1923 as amended from time
to time and shall take out an Insurance Policy covering all risks under the Act and

shall keep the same renewed from time
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3.33

3.34

totimeasnecessaryforthedurationofthecontractandproducethesame to the Port on

demand whenever so required.

MPT’s LIEN

MPT shallhavealienonoveralloranymoneythatmaybecomedueand payable to the
Contractor under this Contract or any other Contract or from
anyamountlyingwiththemorundertheircontrolandinrespectofany debt or sum that may
become due and payable by the MPT to the
Contractoreitheraloneorjointlywithanotherorotherandeitherunder this Contract or
under any other Contracts or transaction of any nature whatsoever between MPTand
the Contractor.

SETTLEMENT OF DISPUTES

()If any dispute of difference of any settlement of kind whatsoever shall arise between

the Chief Mechanical Engineer and the Contractor in connection with or arising out of
the contract or the carrying out of the works (whether during the progress of the
works, after the termination, abandonment of or breach of the contract) it shall in the
first place be referred to be settled by the Chief Mechanical Engineer who within a
period of 60 days after being requested by the contractor shall give written notice of
his decision to the contractor, if the Chief Mechanical Engineer shall fail to give
notice of his decision as aforesaid within a period of 60 days after being requested by
the contractor as aforesaid or if the contractor be dissatisfied with any such decision
then any such case, the contractor shall, within a further period of 30 days from the
expiry of the first 60 days from the date of receipt of Chief Mechanical
Engineer’s decision, write to the Chairman putting forth his views why he is not in

agreement with the decision given by the Chief Mechanical Engineer.

(i)If the contractor, after receiving notice of the decision of the Chief Mechanical

Engineer does not refer the dispute to the Chairman seeking his decision, within a
period of 30 days of the Chief Mechanical Engineer's decision then the Chief
Mechanical Engineer’s decision will be final and binding upon the contractor, and no

further claim will exist thereto.

(ii)The Chairman shall, within a period of 60 days from the receipt of the request from

the contractor, give written notice of his final decision in the matter under dispute to
the contractor. If the Chairman fails to give written notice of his final decision within a
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(iv)

period of 60 days after being requested by the contractor as aforesaid or if the
contractor be dissatisfied with any such final decision given, then the contractor may
within a period of 30 days after the expiry of the period of 60 days from the date of
his application to the Chairman or within a period of 30 days after receiving notice of
such final decision, as the case may be, require that the matter or matters in dispute
be referred to arbitration as herein after provided. If the Chairman has given the
written notice of his final decision to the contractor, and no claim to the arbitration
has been communicated to the Chairman by the contractor, within a period of 30
days from the receipt of Chairman’s decision the said decision shall remain final and
binding upon the contractor. If the Chairman fails to give written notice of his final
decision to the contractor within a period of 60 days and no claim to the arbitration
has been communicated to the Chairman or the Chief Mechanical Engineer by the
contractor within a period of 30 days thereafter, then the decision given by the Chief
mechanical Engineer shall remain final and binding upon the contractor as
hereinafter provided such decision in respect of every matter as referred shall be
final and binding upon the contractor until the completion of the work and shall
forthwith be given, effect to by the contractor who shall proceed with the works with
all the diligence whether he requires arbitration as hereinafter provided or not.

All disputes or differences in respect of which the decision (if any) of the Chief
Mechanical Engineer or the Chairman has not become final and binding as
aforesaid shall be referred to the sole arbitration of Mechanical Engineer serving or
retired of Central Government agencies, including Defence Service and or a
member of Indian Council of Arbitrators, to be appointed by Chairman pursuant to
and so as with regard to the mode and consequence of the reference and in all
other respects to conform to the provisions of the Government of India Arbitration
Act, 1940 (Act No. 10 of 1940) or any reenactment of statutory modification thereof
for the time being in force. The sole arbitrator shall have full power to open up,
review, and revise any decision, opinion, direction, certificate or valuation of the
Chief Mechanical Engineer or the Chairman neither party, shall be limited in the
proceedings before the Arbitration to the evidence or arguments put before the
Chief Mechanical Engineer or the Chairman or the purpose of obtaining his
decision. No decision given by either the Chief Mechanical Engineer or the
Chairman in accordance with the foregoing provisions shall disqualify them from
being called as a witness and given evidence before the sole Arbitrator as

aforesaid.

(v)The Arbitrator shall not enter on the reference until after the completion or the alleged
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completion of works, unless with the written consent of the Board/Chairman/Chief
Mechanical Engineer and the contractor provided always:- In the event of the
Arbitrator to whom the matter is originally referred, is unable to act for any reason,
the Chairman shall appoint another Engineer serving or retired of Central Govt.
Agencies including Defence Service and or a member of Indian Council of
Arbitrators as Arbitrator and he shall be entitled to proceed with the reference afresh
or from the stage at which it was left by his predecessor. In all cases, the Arbitrator

shall give a speaking/reasoned award.

3.35EXTENSION OF TIME

3.36

(i) The Contractor shall commence the works on site within the period indicated in the
tender after the receipt of an order/LOA in writing to this effect from the Engineer and
shall proceed with the same with due expedition and without delay except as may be
expressly sanctioned or ordered by the Engineer or be wholly beyond the control of
the Contractor.

(i) The Contractor shall maintain the rate of progress required as per schedule. If the
progress of work is held up owing to circumstances, which in the opinion of the
Engineer are beyond the control of the Contractor such as war, stormy weather and
for other reasonable causes in the opinion of the Engineer, the Engineer may at his
discretion, grant to the work extension of time as he considers reasonable for the
completion of the work. In such circumstances, the Contractor shall apply for
extension of time within fifteen days of the hindrance on account of which he desires

such extension as aforesaid.

(iii) The execution of the work during the extended period also, shall be only under the

conditions and at the rates specified in the contract.

(iv) No claim shall be made by the Contractor on the grounds of executing the work

beyond the completion period stipulated in the contract.

ARBITRATION

The arbitrationproceedingshalltakeplacein Goa or at Administration Building, MPT

only, and the same shall be under jurisdiction of High Court of Goa.
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3.37

DEFAULTS & TERMINATION

1. Default:

Occurrence of any one or more of the following will be considered as event of default:

a) In case the completion of the work cannot be effected within 10 weeks from 7™

day of issue of LOA.

b) Contractor fails to execute the terms and conditions of the contract and obligations

under the contract within the period as specified in the contract, or any extension
granted by the Board.

2. Termination

(a) If the contractor fails to complete the subject work during the contract period or

extension period within notice period i.e. 30 days, the work order will stand

cancelled, and security deposit will be forfeited.

(b) In the event of occurrence of default (b) as mentioned above MPT may proceed

for terminating the contract by way of giving 3 months (termination period) notice
within which time the Contractor will be required to peacefully vacate Port
premises and remove equipment deployed by them under the contract from the
Port premises. In case of failure on the part of the Contractor to do so, MPT shall
be at liberty to remove such equipment from the dock premises and to keep the
same at any location convenient to MPT. Necessary charges for such removal
and rent for keeping of the same shall have to be paid in full by the Contractor
before taking possession of such equipment. Also, in such event, the Contractor
shall not be entitled to claim any compensation from MPT for any damage that
may occur during such removal and keeping of the equipment at any location by
MPT. Also in case of termination of the contract the security deposit will be

forfeited.

(c) During the notice period of 3 months as at (b) above, the Contractor may be

asked by MPT to continue to discharge its obligations under the contract which
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3.38

3.39

3.40

3.41

the contractor would be capable of performing and as may be mutually agreed
upon with the object, as far as possible, of ensuring continued availability of the
facilities and services to the port users in the wake of gradual winding up of the

entire set-up of the contractor.

(d) No compensation shall be paid by MPT to the Contractor in the event of

termination of the contract.

FORCE MAJEAURE

If the Supply, Installation, Testing and Commissioning of equipment is hindered due
to forcemajeuresuch as,war,riots, civil commotion,fire,epidemics,natural calamities
like rain, flood, earthquake, cyclone, draught, etc.such period shallbe exempted
fromCompletionperiod of this tender document.

LABOUR LAWS

The Contractorshallcomply with all theprovisions of the Labour Laws and the rules
and regulations made there under as amended from time to time
andasapplicablefromtimetotime withregardtothe employeestobe deployed by the

Contractor during contract period.

OUTBREAK OF WAR

Ifduring the currency ofthe Contract,there shallbe an outbreak ofwar (whether war is
declared or not) in any part of the world which, whether financially or otherwise,
materially affects the execution ofthe Works, the Contractor shall, unless and until
theContract is terminated under the
provisioninthisclausecontained,usehisbestendeavours tocompletethe execution of
the Works, provided always that either MPT or the Contractorshallbe entitled,atany
timeaftersuchoutbreakofwar,to  terminatethisContractbygivingnoticeinwriting  tothe
other,andupon such notice being given this Contract shallterminate,but without

prejudice to the rights of either party in respect of any antecedent breach.

MISTAKE IN CONTRACTOR'S DRAWING

TheContractorshallberesponsiblefor andshallpayforanyalterationsof the work due to

any discrepancies, errors or omissions in the drawings or other particulars supplied
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by him, whether such drawings or other particularssuppliedbyhim,have been

approvedbytheEngineer or not.

3.42 DEFAULT OF MPT
Interferingwithor obstructingthewrittenapprovalinthisContract,the Contractor shall be
entitled without prejudice to any other rights or remedies to terminate his
employment under the Contract by giving 90 (Ninety) days prior notice in writing to
Port.

3.43AMENDMENT
NoamendmentorothervariationoftheContractshallbevalidunlessitis  inwriting,isdated,
expresslyreferstotheContract,andis signedbyduly authorized representative of each
party thereto.

3.44 SEVEREBLITY
If any provision or condition of the Contract is prohibited or rendered invalid or
unenforceable, such prohibition, invalidity or unenforceability shall not
affectthevalidityorenforceabilityofanyotherprovisionsandconditions ofthe contract.

3.45 ACCEPTANCE OF OFFER
The Contractor shall acknowledge the receipt of Order/ LETTER OF
ACCEPTANCEwithin7daysof mailingofthesame andanydelayin acknowledging the
receipt will be a breach of contract and compensation for
thelosscausedwillberecoveredbyMPT  byforfeitingtheEarnest Money Deposit/Bid
bond.

3.46 SUB-LETTING OF THE WORK

Thebiddershallindicateinhisoffertheworks,whichheintendstosublet to  the  sub-
Contractors. The ContractAgreement will specify the major works for which the
Contractor proposes to engage the Sub-Contractor. The Contractor from time to time
propose any addition or deletion to the list and willsubmitproposalsinthisregard to the
Engineer-in-Chargeforapproval well in advance so as not to impede the progress of
work. Such approval of the Engineer-in-Charge will not relieve the Contractor from
any of his obligations, duties and responsibilities under the contract.
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3.47

3.48

3.49

3.50

3.50.1

SUB-CONTRACTOR

At the commencement of the job the Contractor shall supply to the Engineer-
in-Charge, list of all sub-Contractors or other persons or firms engaged by the
Contractor to work at the Site. Any bidder who had
submittedthebidforthistenderanddoesnotgetthecontractbecauseof
hisbeingnotthelowestwillbeprohibitedfromworkingas sub-Contractor
forexecutionofthis contract.ListofContractorsshallbeprovidedforinthe Contract
Agreement.

FAILURE OF THE CONTRACTOR

If the Contractor fails to complete the work and the order iscancelled, the amount due
tothe Contractor on account of work executed, if payable, shall
bepaidonlyafterduerecoveriesasper theprovisionsofthecontractand that too  after
alternative arrangements to complete thework has been made.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

Theworkduringitsprogress(or)duringthedefectliabilityperiodcanalso be inspected by
the Chief Technical Examiner (or) his authorised representatives of theCentral
Vigilance Commission of MPT and any defects pointed out by him shall be attended

by the Contractor.

TERMS OF PAYMENT

Paymentcanbereleased under the followingterms:

i) 100% payment,item wise ,shall be made against BOQ, Sr no 3 after successful
refurbishing and commissioning ofall 6 Nos Highmast subject to submission of
relevant documents viz. EPF, ESI, attendance and wage registers etc.

i) 100% payment, item wise ,shall be made against BOQ, Sr no 2 towards
supply of High Mast foundation material and commissioning of all foundations
subject the submission of relevant documents viz. EPF, ESI,GST.

i) Balance payment as per the tender terms shall be made after successful
removal of High Mast accessories and shifting all the High Masts to designated
location within Port premises in accordance with Sr no 1 (part activity) of the
BOQ.
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3.51

3.52

GUARANTEE

TheGuaranteeperiodshall commence from the date of taking over of the
work(Completion of works on all Highmasts).The repair/replacement shall be carried
out in mutual consultation with the Engineer In-charge.

LIQUIDATED DAMAGE

In the event of failure by the contractor to complete the execution of the work within the
time stipulated in the contract or by the expiry of any period of extension granted by the
Board’s terms thereof, the contractor shall pay the Board as Liquidated Damages for
delay to complete the work, a sum of 0.5% of contract price per week or part thereof
subject to a maximum of 5% and the Board shall have the power to deduct this amount
from the payment of the amounts due to the contractor or from his deposit.

3.53 FACILITIES PROVIDED BY PORT

VI.

VII.

VIIL.

All tools and tackles involved in the work shall be arranged by the Contractor at

their own cost.

The Bidders can visit the site if they find necessary and get acquainted regarding
the nature of the work involved at site conditions before quoting the rate.

The scope of work and bill of quantities of prices and quantities “ANNEXURE-1" to
be read in conjunction to ensure the actual supply and works involved.

Necessary Entry passes shall be obtained by the Contractor at their own cost with

the approval of Port Officials.

The Trust will not be responsible for any loss or damage of the men/materials/

tools/plants engaged by the firm during the work at site or transportation.

The Contractor shall take utmost care during the execution of the work, if any
damage to Port property, the cost of the damage shall be deducted from the

Contractor’s bill.

Port will provide electricity necessary free of cost. However contractor shall make

his own arrangement to take power from nearest power supply point available.

Port may provide 75 T or 11 T Crane for removal of Highmast, however
contractor should arrange his own tools/tackles for the job. The crane utilization

will be on chargeable basis based on Port’s SOR.

3.54CRECHE FACILITIES
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4.1

4.2

4.3

4.4

4.5

The Contractor shall provide ‘Creche’ facilities at the camp offices/work site to the

children of working mother.

CHIEF MECHANICAL ENGINEER
MORMUGAO PORT TRUST

SECTION - IV

SPECIAL CONDITIONS OF CONTRACT (SCQ)

The Tenderer shall examine carefully the General Rules and Directions, General and
Special Conditions of Contract, Technical Specifications and Drawing and shall inspect the
site to acquaint himself with the nature of work local working conditions etc., for the purpose

of making his offer on his own responsibility.

It shall be open to the Chief Mechanical Engineer to nominate one or more of his
representatives to supervise the work and to satisfy about the quality of materials and
workmanship as required by the relevant regulation and as mentioned in technical
specifications. The decision of the Chief Mechanical Engineer shall be final as regards the

quality of materials and workmanship shall be binding on the Tenderer.

The prices shall be firm and not subject to fluctuation at any stage till the completion of the
contract. The prices quoted must be filled in ink both in figures and words in the Schedule
of prices attached with the Tender document. The prices quoted shall be inclusive off taxes,
duties, freight, insurance, unloading etc and any correction shall be supported by the

tenderer’s signature there against.

The Tenderer shall provide any items, which have not been specifically mentioned in the
specification, but which are found necessary for completion, efficient installation and
operation of works shall be deemed to be included in the contract without incurring any

additional expenditure to the Port.
The tender shall be accompanied by sufficient details of materials included in the offer with

catalogue and sketches wherever necessary for comprehensive assessment of its merits

and performance.
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4.6 It will be entirely the Tenderer's responsibility to take required steps to adequately
safeguard the personnel carrying out the work and to ensure that the work is carried out in

such a manner that maximum safety to the personnel is assured.

4.7 The decision of the Chief Mechanical Engineer or his representative regarding the quality of
any materials used on the work will be final and binding on the Tenderer. The Tenderer
shall remove from the site of work any material rejected as unfit for use on the work at his
own cost as soon as he is ordered to do so, failing which the Chief Mechanical Engineer or
his representative shall remove such material from the site of work and shall deduct the

cost incurred by such removal by the Board from any money due to the Tenderer.

4.8 The Tenderer shall co-ordinate his work with that of other Tenderers executing other works

in the site and plan his work as to minimise inconvenience to others in the work site.

4.9 The watch and ward and storage of materials will be Tenderer's responsibility and the
Board shall not be held responsible for any loss of the material.

4,10 The Tenderer shall be deemed to have satisfied himself before submitting the tender as to
the correctness and sufficiency of his tender for the work and of his price stated in the

schedule as to cover his entire obligation under the contract for completion of the work.

4,11 The gate entry pass for inspection for the purpose of making the offer or for the
execution of work for successful Tenderer, the Tenderer shall contact the Chief
Mechanical Engineer, Office of Chief Mechanical Engineer, Engineering
Mechanical Dept., Mormugao Port Trust, A.O. Bldg, Headland Sada, Mormugao,
Goa — 403804. Ph. 0832-2594215, 0832-2594289 Fax. 0832-2521175. the gate

entry pass shall be on chargeable basis as per Scale of rates.

CHIEF MECHANICAL ENGINEER
MORMUGAO PORT TRUST
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ANNEXURE-|

SECTION -V

PRICE SCHEDULE (BILL OF QUANTITIES)

Sr.No | Description Unit | Qty Basic Amount GST Total
Unit Rate | (Basic % Amount
(Rs) Price) Including

(Rs) GST

1 Removal of the High Masts | Nos | 13
accessories and Highmast from
their foundation including supply
feeder panel and shifting to
distance within 500 mtrs.

2 Supply of suitable foundation | Nos | 7
bolts manufactured from special
steel along with nuts, washers,
anchor plates and common
template for making the High
Mast foundations.

3 Refurbishing of High Masts and | Nos | 6
handing over to the Port(Material
for refurbishing will be supplied
by the Port )

Total

Note: a. The bidder shall quote the price exclusive of GST. Applicable GST shall be paid on the
quoted price. The bidder shall indicate the applicable GST rate on the Goods/services in the price
bid.

b. Evaluation of the tenders will be done on the Basic Price.

(In words Rupees

only exclusive of GST.)
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APPENDIX - |

TENDER FORM

NOTE: Tenderers are required to fill up all the blank spaces in this tender form.

To

The Chief Mechanical Engineer,

Office of Chief Mechanical Engineer,

Engineering Mechanical Dept., Mormugao Port Trust,
A.O. Bldg, Headland Sada,

Mormugao, Goa — 403804

1.

Having examined the instructions to Tenderers, General conditions of contract,

Specifications and Schedules attached to the Tender for “Removal of 13 Nos Highmasts and
refurbishing of 6 Nos Highmasts in Port area”in conformity with said conditions of contract,
specifications, etc. at rates for items or work in the schedule of items of work and rate attached
herewith, we guarantee satisfactory performance.

We shall undertake forTender for “Removal of 13 Nos Highmasts and refurbishing of 6
Nos Highmasts in Port area“with all equipment, spares, etc., work shall be completed
within 10 weeks from the date of issue of LOA For item Under Sr no 2 and 3 of BOQ.

We further undertake, if our tender is accepted, we will deposit within 30 days from the date
of receipt of order Demand Draft from any scheduled/ Nationalized Bank in favour of
Financial Advisor & Chief Accounts Officer, MPT payable at Vasco, Goa” only to the extent
of 10% of the tender price in the manner set forth in the conditions in the ITT as Security

Deposit.

We further undertake, if our tender is accepted to enter into and execute within 45 days, on
being called upon to do so, an agreement in the form annexed and the conditions of contract

with such modifications as agreed upon.

Unless and until a formal agreement is prepared and executed the firm’s tender & MPT’s

Letter of Indent will form Legal binding on the Tenderer.
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6. We agree to abide by this tender for the period of 120 days from the date fixed for receiving

the same.
7. We agree to deposit Earnest Money as per the Port’s terms and conditions.
8. We further agree that in the event of our withdrawing the tender before the receipt of the final

decision or in the event of failing to deposit the security deposit in such form as contained in
the instructions to Tenderers or in the event of our tender being accepted, fail to execute an
agreement in the form aforesaid within 45 days from the date of receipt of order to
commence work, the deposit of Earnest Money shall stand forfeited to the Port.

9. We understand that you are not bound to accept the lowest or any tender you may receive.
Datedthe ..............ccceetts day of....ooviiiiiiiiiin, in the capacity
Of e duly authorized to sign tender for and on behalf of........................
(IN BLOCK CAPITALS) Signature
Witnesses Address
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APPENDIX -l

ANNUAL TURNOVER STATEMENT

The bidder shall indicate herein his annual turnover during preceding 3

years based on the audited balance sheet/profit & loss account statement.

FINANCIAL [ANNUAL TURNOVER NET WORTH (RS.)
YEAR (RS.)
NOTE:

1. Copies of audited balance sheets with Profit & Loss account statement

for last 3 years are enclosed along with the bid.

2. Bidder shall work out Net worth on following basis:
Net Worth: Reserve + Capital - Accumulated loss (Net-Worth of the Bidder

should be positive for the latest financial year)

SIGNATURE OF CA
NAME OF CA
COMPANY SEAL
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APPENDIX - lI

FORM OF AGREEMENT

MEMORANDUM OF AGREEMENT made this day of at Vasco, Goa
BETWEEN the Board of Trustees of the Mormugao Port Trust, Mormugao Goa, a body corporate
under Major Port Trusts Act of 1963 (hereinafter called the Board which expression shall, unless
excluded by or repugnant to the context be deemed to include their successors in Office) of the one

part
AND

(Hereinafter called the "CONTRACTOR" which expression shall unless excluded by or
repugnant to the context be deemed to include his heirs, executors, administrators, representatives
and assigns or successors in Office) on the other part.

WHEREAS the Board is desirous of “Removal of 13 Nos Highmasts and refurbishing
of 6 Nos Highmasts in Port area” WHEREAS the Contractor has offered to execute, complete
and maintain such works and whereas the Board has accepted the tender of the contractor and
whereas the contractor has deposited a sum of Rs. /- (Rupees

) as

security for due fulfilment of all the conditions of this contract.

NOW THIS AGREEMENT WITNESSES as follows:

1. In this agreement Words and expressions shall have the same meanings as are respectively

assigned to them in the condition of the contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this

agreement viz.

a. Technical Specifications
b. Schedule of Rates/Prices
(o} General Conditions of Contract

d. Special Conditions of Contract

3. The Contractor hereby covenants with the Board to construct, complete and maintain the

Works' in conformity in all respects with the provision of the agreement.
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4, The Board hereby covenants to pay the Contractor in consideration of such construction,
completion and maintenance of the works, the "Contract Price" at the times and in the
manner prescribed by the contract.

IN WITNESS WHEREOF, the parties hereunto have set their hands and seals the day and
year first above written.

THE COMMON SEAL OF THE BOARD WAS '}
HEREUNTO AFFIXED AND THE CHIEF } CHIEF MECHANICAL ENGINEER
MECHANICAL ENGINEER THEREOF, }  MORMUGAO PORT TRUST

SIGNING IN THE PRESENCE OF:

i)

SEALED AND SIGNED BY THE }

CONTRACTOR IN THE PRESENCE } CONTRACTOR
OF: - }
i)

i)
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APPENDIX - IV

FORM OF PERFORMANCE GUARANTEE

Bank guarantee bond to be issued by nationalized banks only

In consideration of the Board of Trustees, Mormugao Port Trust (hereinafter called

“Board”) having offered to accept the terms and conditions of the proposed agreement between

(Hereinafter called “the said contractor(s)” for the work
...................................................................... (Hereinafter called “the said agreement”)
having agreed to production of the irrevocable Bank Guarantee for Rs...................cooiiini.
(RUPEES. .. e only) as a
security/guarantee from the contractor(s) for compliance of his obligations in accordance with
the terms and conditions in the said agreement.

1. We (indicate the name of the Bank) (hereinafter referred to as the
‘Bank”) hereby undertake to pay to the Boardan amount not exceeding
RS, (RUPEES i
only) on demand by the Board.

2. W (indicate the name of the Bank) do hereby
undertake to pay the amounts due and payable under this Guarantee without any demur,
merely on a demand from the Board stating that the amount claimed is required to meet
the recoveries due or likely to be due from the said contractor(s). Any such demand made
on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. However, our liability under this Guarantee shall be restricted to an

amount not exceeding RS (Rupees

3. We, the said Bank, further undertake to pay to the Boardany amount so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any Court or Tribunal relating thereto, our liability under this
present being absolute and unequivocal. The payment so made by us under this bond
shall be a valid discharge of our liability for payment thereunder, and the contractor(s) shall

have no claim against us for making such payment.
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We . (indicate the name of the Bank) further agree that the Guarantee
herein contained shall remain in full force and effect during the period that would be taken
for the performance of the said Agreement, and it shall continue to be enforceable till all
the dues of the Board under or by virtue of the said Agreement have been fully paid, and
its claims satisfied or discharged, or till the Engineer-in-charge, on behalf of the Board,
certifies that the terms and conditions of the said Agreement have been fully and properly

carried out by the said contractor(s), and accordingly discharge this guarantee.

We (indicate the name of the Bank) further agree with
the Board that the Board shall have the fullest liberty without our consent, and without
effecting in any manner our obligations hereunder, to vary any of the terms and conditions
of the said Agreement or to extend time of performance by the said contractor(s) from time
to time or to postpone for any time or from time to time any of the powers exercisable by
the Board against the said contractor(s) and to forbear or enforce any of the terms and
conditions relating to the said Agreement, and we shall not be relieved from our liability by
reason of any such variation or extension being granted to the said contractor(s) or for any
forbearance, act of omission on the part of the Board or any indulgence by the Board to
the said contractor(s) or by any such matter or thing whatsoever which under the law

relating to Sureties would, but for this provision, have effect of so relieving us.

This Guarantee will not be discharged due to the change in the constitution of the Bank or

the contractor(s).

W (indicate the name of the Bank) lastly
undertake not to revoke this Guarantee except with the previous consent of the Board in

writing.

This Guarantee shall be valid upto ................c.coni. unless extended on demand by
the Board. Notwithstanding anything mentioned above, our liability against this Guarantee
is restricted to RS.......cccovviiiinnn, (RUPEES ..ot
only) and unless a claim in writing is lodged with us within two months of the date of expiry
or extended date of expiry of this Guarantee, all our liabilities under this Guarantee shall
stand discharged.

Dated the day of For

(indicate the name of the Bank).
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APPENDIX -V

FORMAT OF POWER OF ATTORNEY

Dated :
POWER OF ATTORNEY
To Whomsoever It May Concern
Mr. (Name of the Person(s)), domicile at
(Address), acting as
(Designation and name of the firm), and whose signature is
attested below, is hereby authorized on behalf of

(Name of the Tenderer) to provide
information and respond to enquiries etc. as may be required by the Port or any
governmental authority for the Work of’Removal of 13 Nos Highmasts and refurbishing of
6 Nos Highmasts in Port area” and is hereby further authorized to sign and file relevant
documents in respect of the above.

(Attested signature of Mr. )

For (Name of the Tenderer)
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DECLARATION FORM

APPENDIX - VI

Sr.No. | Description Yes / No.
1. Agreed all terms and
conditions of Tender
2. Have you ever been Black
listed by any Government /
PSU
Place:
Date:

Firm’s Sign and Seal
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APPENDIX - VII

ADVANCE STAMPED RECEIPT

Received from the FA & CAO, MPT, Vasco Goa a sum of Rs.

-) towards refund of Earnest Money Deposit vide Tender No. CME/XEN(E-

H)/- 02/2017.

Revenue Stamp

Signature with Office Seal
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10.

11.

Place:

Date:

BANK DETAILS FOR ECS PAYMENT

Name of the Bank and Branch :
Account Number :

MICR Number :

Type of Account :

IFSC Number :

CST / VAT Number :

Copy of PAN Card :

TIN Number :

Service Tax Regn. No.:

EPF No. :

ESI Regn. No.

APPENDIX - VIl

Firm’s Sign and Seal
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CHECKLIST FOR FURNISHING SCANNED DOCUMENTS

APPENDIX - IX

Sr. | Description Tick
No. mark if
attached
1. EMD and tender cost e-payment challan
2. | Work Order copies
3. Completion Certificates with performance
4, Financial turnover (Appendix —II)
5. P/L Account and Balance statement
6. Entire Tender document, each page and form duly signed
and filled in
7. | Tender Form (Appendix-I)
8. Power of Attorney (Appendix-V)
9. Declaration Form (Appendix-VI)
10. | Advance Stamped Receipt (Appendix-VII)
11. | Bank Details (Appendix-VIII)
12. | Copies of Service Tax Registration Certificate, PAN, VAT, EPF

registration, ESI registration number, GST reg no( if applicable only/-

)
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