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DISCLAIMER 

1. This Tender Document is neither an agreement nor an offer by the Mormugao Port 

Trust to the prospective Applicants or any other person. The purpose of this Tender 

Document is to provide information to the interested parties that may be useful to 

them in the formulation of their Bid pursuant to this Tender Document. 

 

2. Mormugao Port Trust, does not make any representation or warranty as to the 

accuracy, reliability or completeness of the information in this Tender Document and 

it is not possible for Mormugao Port Trust to consider particular needs of each party 

who reads or uses this Tender Document. This Tender Document includes statements 

which reflect various assumptions and assessments arrived at by Mormugao Port 

Trust in relation to the Works of design, construction, supply, installation, testing and 

commissioning of pontoon and gangway for providing floating terminal facilities. 

Such assumptions, assessments and statements do not purport to contain all the 

information that each Applicant may require. Each prospective Applicant should 

conduct its own investigations and analyses and check the accuracy, reliability and 

completeness of the information provided in this Tender Document and obtains 

independent advice from appropriate sources. 

 
3. Mormugao Port Trust  will not have any liability to any prospective Company/ 

Firm/Consortium or any other person under any laws (including without limitation the 

law of contract, tort), the principles of equity, restitution or unjust enrichment or 

otherwise for any loss, expense or damage which may arise from or be incurred or 

suffered in connection with anything contained in this Tender Document, any matter 

deemed to form part of this Tender Document, the award of the Assignment, the 

information and any other information supplied by or on behalf of Mormugao Port 

Trust or their employees, any Contractors or otherwise arising in any way from the 

selection process for the Assignment. Mormugao Port Trust will also not be liable in 

any manner whether resulting from negligence or otherwise however caused arising 

from reliance of any Applicant upon any statements contained in this Tender 

Document. 

 
4. Mormugao Port Trust will not be responsible for any delay in receiving the Bids. The 

issue of this Tender Document does not imply that Mormugao Port Trust is bound to 

select a Bidder or to appoint the Successful Bidder, as the case may be, for the Works 

and Mormugao Port Trust reserves the right to accept / reject any or all of Bids 

submitted in response to this Tender Document at any stage without assigning any 

reasons whatsoever. Mormugao Port Trust also reserves the right to withhold or 

withdraw the process at any stage with intimation to all who submitted the Bids. 

 
5. The information given is not an exhaustive account of statutory requirements and 

should not be regarded as a complete or authoritative statement of law. Mormugao 

Port Trust accepts no responsibility for the accuracy or otherwise for any 
interpretation or opinion on the law expressed herein. 

 
6. Mormugao Port Trust reserves the right to change / modify / amend any or all 

provisions of this Tender Document. Such revisions to the Tender Document / 
amended Tender Document will be made available on the website of Mormugao Port 
Trust. 
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                 MORMUGAO PORT TRUST 
 
 

CE/ 33(R 1) 2018 

NOTICE INVITING E-TENDER 
 

 

a) Introduction: 

 

Mormugao Port Trust on behalf of IWAI invites E Tenders from the reputed 

Contractors/ Companies/ Firms in two cover system (Cover – I: Technical Bid and Cover 

– II: Financial Bid) for “Design,Construction,Supply,installation,testing and 

commissioning of 3Nos of Floating Jetties on River Mandovi NW(68) &  1 no on 

River Chapora(NW 25)on EPC basis”. The total estimated cost put to tender is 

Rs.12.98 crores. 

 

b) Critical Datasheet: 

Interested parties may download the Tender document online from the site  

https://eprocure.gov.in/eprocure/app and MORMUGAO PORT TRUST’s website 

“wwwmptgoa.gov.in.” 

 

Tender Inviting Auhtority. Chief Engineer,Mormugao Port Trust 

e-Tender No. CE/ 33(R1 ) 2018. 

Tender Notice No CE/N/40/2018 

Tender Currency settings. Indian Rupees.(INR) 

Joint Venture. Allowed. 

Cost of Tender Document INR 5000/- 

(Rupees Five Thousand Only) 

E.M.D. Cost Rs.13.00 lakhs. 

Pre-bid meeting date: No Pre bid meeting. 

Document Download Start Date 13.12.2018 

Bid submission start Date   20.12.2018.      at 15.00 hrs 

Bid Submission Closing Date 27.12.2018      up to 15.00 hrs. 

Technical Bid Opening Date 28.12.2018 at 15.30 hrs. 

Financial Bid Opening Date To be intimated. 

Bid Validity 180 days. 

https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
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Payment of Tender Fee & EMD  

 

The Tender cost shall be paid in e-payment or DD 

mode only, in favour of FA& CAO MPT before the 

due date and time of the tender. Mode of 

Payment  to be paid online through e-Payment 

mode via :  

i. National Electronic Fund Transfer (NEFT) / Real-

Time Gross Settlement RTGS). Tenderer 

requires download UTR No or re-printed 

Challan towards credit of MPT available on e-

tender website and make its payment through 

any of their Bank.  

ii. EMD shall be paid as RTGS/Demand Draft/ 

Bank Guarantee 

 

iii. Net Banking: Payment can be made through 

the Internet Banking of Any Bank.  

Note: Any Payments made through NEFT/RTGS 

will take 24 hours for its reconciliation. Hence the 

payments through NEFT/RTGS should be made at 

least TWO BANK WORKING DAYS in advance 

before any due date and upload the scanned copy 

of  UTR No or challans or B.G.  in the e-Tender 

website as a token of proof of payment . 

 

Security Deposit 10 % of the contract value.  

Two parts: 

 (i) 5% of contract value – to be furnished within 

30 days of placement of Work order/LOA 

(ii) 10% of each Running Bill value shall be 

deducted  as Retention money ,that shall be 

limited to 5 % of the contract value. 

(iii) Security deposit and Retention money will be 

released on the completion of defect liability 

period. 

 Contract Period  6months from Engineer’s approval of 

final  design, excluding monsoon 

period. 

Monsoon period shall be reckoned as 1 

st June to 30thSeptemer. 

Contact Details For Tender related queries --- Phone 

:0832 – 2594607 / 2594628;  

For e-Tendering help contact: 

The Help Desk will be your first point of 

contact at NIC.  

Telephone: For any queries, please call 

24 x 7 Helpdesk No.: 0120-4200462, 

0120-4001002, 0120-4001005, 0120-

6277787 

 

Email: Kindly send your Technical 

queries to cppp-nic@nic.in 

 

Website 

 

http://eprocure.gov.in 
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c) Scope of the work: 

In brief, the Scope of Work for the appointed firm shall be Design, construction, supply, 

installation, testing and commissioning of 3 Nos Floating Jetties on River Mandovi NW 

(68) and 1 nos on River Chapora (NW 25) On EPC basis”. as per the terms and conditions 

and technical specifications stipulated in the Tender Document & AMC for ten years. The 

detailed Scope of Work shall be as described in the Section-VI of this Tender Document. 

 

d) Method of Selection: 

Bidder will be selected under Cost Based Selection-L1 (CBS) and procedures described in 

this Tender Document. 

 

a) Clarifications: 

Clarification/Query if any on the Tender Document shall be obtained from the following 

address: 

 

Office of The Chief Engineer 

Engineering Civil Department, 

2ndFloor,AOB, Headland Sada, 

Mormugao Port Trust, 

Mormugao Goa 403804. 

Phone nos. 0832-2521160 

Email.mgptce@gmail.com 

b) Mormugao Port Trust reserves the right to accept or reject any or all Tenders without 

assigning any reason and no correspondence shall be entertained in this regard. 

c) In the event of changes in the schedules, Mormugao Port will notify the same 

through its website. 
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MORMUGAO PORT TRUST 

ENGINEERING CIVIL DEPARTMENT 
 

TENDER NO CE/ 33(R1) /2018 

 

ELECTRONIC PAYMENT SYSTEM MANDATE FORM 

The details for processing the payment through RTGS as below:- 

Name of the Beneficiary MORMUGAO PORT TRUST GENERAL 

ACCOUNT 

Address of Beneficiary with 

PIN Code 

Administrative Office Building, 

Headland Sada, 

GOA - 403804 

PAN Number AAALMO293P 

Name & Mobile Number of 

responsible person 

MILIND DESSAI / 9823082682 

milind.desai@mptgoa.gov.in 

Name of the Bank and Branch STATE BANK OF INDIA, Harbour 

Branch 

Bank Telephone No. 0832-2520212 

Address of the Bank STATE BANK OF INDIA 

MORMUGAO HARBOUR, 

GOA – 403803 

MICR Code of the Bank 403002024 

IFSC Code No. SBIN0002164 

Type of Account and Branch 

Code 

Current Account / Branch Code:- 

002164 

Account number of the Bank 10438017048 

 MPT GENERAL ACCOUNT 

Beneficiary E-mail ID cashmpt@mptgoa.gov.in 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:milind.desai@mptgoa.
mailto:cashmpt@mptgoa.
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1. Background 
1.1 Inland Waterway Authority of India (IWAI) is a statutory body under the Ministry of 

Shipping, Government of India. IWAI was set up in 1986 for regulation and 

development of Inland Waterways for the purposes of shipping and navigation. IWAI 

is primarily responsible for development, maintenance and regulation of Inland Water 

Transport (IWT) in the country and specifically National Waterways (NW). In April, 

2016, the Government of India has declared 106 new National Waterways in addition 

to the existing five National Waterways. 

 

 

1.2 IWAI has nationalised six rivers in Goa namely River Mandovi, Zuari,Mapusa, 

Chapora Sal and Cumbarjua under its project to fund development of rivers in the 

country. 

 
1.3 IWAI has entered into a Tripartite agreement with Mormugao Port Trust and 

Government of Goa for development of Rivers of Goa, which are declared as National 

Waterways.River Mandovi and River Chapora have been declared as National 

Waterway (NW-68) in April, 2016. IWAI is planning to develop basic navigational 

infrastructure (fairway, terminal and navigation aids) on this waterway. It is proposed 

to develop4 floating jetties of total length of 240 metres(approx..). Captain of Ports 

has jurisdiction over  both Mandovi and Chapora river. 

 
1.4 The objective of this tender is to Design, construct, supply, install, test and 

commission Four Floating jetties and  gangways for providing floating terminal 

facilities in NW-68and NW-25 on EPC basis Mormugao Port Trust, is assigned task 

of Project Management Consultant for Planning Tendering and executing the work of 

development of rivers in Goa on behalf of IWAI. 

 

2. Introduction 

The Employer will select a firm/organization (the Contractor) for 

Design,Construction,Supply,installation,testing and commissioning of 3 Nos of 

Floating Jetties on River Mandovi NW(68) &  1 no on River Chapora(NW 25) on EPC 

basis in accordance with the evaluation process and method of selection specified in 

clause 15 & clause 16.2 Section- II: Instruction to Bidder(ITB). 

 

2.1 The name of the Assignment/Job has been mentioned in Section - III: Data Sheet. 

Detailed scope of the Assignment/Job has been described in Section - VI: Terms of 

Reference. 

 
2.2 The date, time and address for submission of the Bids have been given in Section -  

III: Data Sheet. 

 
2.3 Bidder shall bear all costs associated with the preparation and submission of their 

Bids and contract negotiation. 

 
2.4 The Employer is not bound to accept any Bid and reserves the right to annul the 

selection process at any time prior to contract award, without thereby incurring any 

liability to the Bidder. 
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3. Bidder Eligibility Criteria 
The Bidders shall meet the following pre-qualification criteria:- 

 

3.1 Bidder may be a company or firm that is a private entity, a Government owned entity 

or any combination of such entities in the form of JV/consortium under an existing 

agreement or with the intent to enter into such agreement supported by a Letter of 

Intent. Bidders that are Government owned entity in the employer’s country may 

participateonlyiftheycanestablishthatthey(i)operateundercommerciallawand 

(ii) are not dependent agencies of the employer. 

 

3.2 The Bidder shall meet the Qualification criteria of executing similar works of the 

value as mentioned in clause 16.1 of ITB. The Bidder shall indicate the value of the 

order executed by him together with the details of name of the party, order value, 

scope of work, completion period stipulated in the order and actual completion period 

/ date / status. The completion certificate, awarded by the client on its letter head 

should have a mention of start date, date of completion and value of the work 

executed by the Bidder. The Bidder can provide the details of the works that have 

been substantially completed. “Substantially Completed Works” means the works 

where physical quantity and financial value of similar works satisfactorily completed 

till Bid Submission Date exceeds the similar work requirements as stipulated in 

Clause 16.1 of ITB. Substantial completion of works shall be supported by client 

certificates with the details of name of the work, name and extent of similar work, 

work order value, start date, percentage of similar work completed till date (both in 

physical and financial terms) etc. In case the work was performed by the Bidder in a 

JV, the percentage share of the Bidders in the work executed as JV should be clearly 

mentioned in the completion certificate. In case the work was performed by the bidder 

as a sub-contractor, the bidder shall submit similar completion certificate awarded to 

it by the main contractor. The similar work constitutes design, construction, supply, 

installation, testing and commissioning of Floating jetties made up of concrete and 

and aluminium gangways 

 

3.3 Copy of work order/letter of award/letter of work agreement alone shall not suffice 

Bidders claim for executing the similar work as defined in Section III data sheet. 

Submitting completion certificate from the client on its letter head along with 

supporting documents as mentioned in 3.2 above is mandatory to qualify. 

 
3.4 Average Annual Turnover during the last three (03) years ending 31st March 2018 

should be as mentioned in clause 16.1.2 of ITB. The Bidders shall provide financial 

turnover of the firm for the last three years duly certified by statutory auditors or 

Chartered accountant. 

 
3.5 Any entity that has been barred by the Central Government, any State Government, a 

statutory Employer or a public sector undertaking, or International Funding Agency 

(World Bank, ADB, JICA etc.), as the case may be, from participating in any project, 

and the bar subsists as on the Bid submission date, would not be eligible to submit 

Bid. 
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3.6 The similar work experience of parent company/subsidiary/sister Company or any 

associated firm/company of the bidder shall not be considered unless the parent 

company/subsidiary/sister company or any associated firm /company has at least 26 % 

shareholding in the bidding company/ firm/proposed JV/Consortium. 

 

3.7 The Bidder shall offer and make available the list of all Key Personnel as specified in 

Clause - 5 of Section – VI: Terms of Reference. 

 
3.8 Bidder should have, during the last three years, neither failed to perform on any 

agreement, as evidenced by imposition of a penalty by an arbitral or judicial 

Employer or a judicial pronouncement or arbitration award against the Bidder, nor 

been expelled from any project or agreement nor have had any agreement terminated 

for breach by such Bidder. 

 
3.9  Bidder shall also indicate following: 

 
3.9.1  Bidder shall have adequate resources for successful execution from design to 

construction and commissioning of floating pontoon and gangway and should be 

financially solvent.  

3.9.2  Bidder shall be income tax assesses and accordingly the Bidder shall submit copy of 

Income Tax Return (ITR) filed by the Bidder for the last three financial years. 

 
3.9.3 A preliminary design methodology and approach to work and detailed schedule of 

detailed design criteria & design, supply, installation, testing and commissioning is 

required to be submitted. 

 
3.9.4 The details of manufacturing yard in India for the pre-fabricated concrete floating 

pontoons /units in India, as the proof of adequate capacity available for the work 

which must include the size, capacity and facilities etc, is required to be furnished 

along with the registration and survey certificate (if any) from the concerned 

organization. 

 
4. Pre–bid Meeting 

There will be no Pre bid meeting. 
 

 

5. Clarifications and Addendums 
5.1 Bidders may request a clarification on any clause of the document up to the number of 

days indicated in Section - III: Data Sheet before the Bid submission date. Any 

request for clarification must be sent in writing, or by e-mail to the Employer’s 

address indicated in Section - III: Data Sheet. No request for the clarification shall be 

entertained if such request is received by the client after the deadline for submitting 

clarifications. 

 

5.2 The Employer will respond in writing or by e-mail and will send written copies of the 

response (including an explanation of the query but without identifying the source of 

query) to Bidders. Should the Employer deem it necessary to amend the Tender 

Document as a result of a clarification, it shall do so following the procedure 

mentioned hereunder: 

 
5.2.1 At any time before the submission of Bids, the Employer may amend the 
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Tender Document by issuing an addendum/corrigendum (amendment) in 

writing or by e-mail. The information of issue of such amendment will be 

uploaded on the website and will be binding on the Contractor. The 

Contractors shall acknowledge receipt of all amendments. To give Contractors 

reasonable time to the bidders to take an amendment into account, the 

Employer may, if the amendment is substantial, extend the deadline for the 

submission of Bids. The amendment /clarification, if any, to the document will 

be available on https://eprocure.gov.in/eprocure/appand Mormugao Port 

Trust’s website “www.mptgoa.gov.in” 

 

6. Preparation of Bids 
In preparing their Bid, Bidders are expected to examine in detail the documents 

comprising the Tender Document. Material deficiencies in providing the requested 

information may result in rejection of the Bidder’s Bid. 

Bidders shall adhere to the requirements mentioned below: 

 

6.1 EMD 
6.1.1 Bidders shall furnish EMD and Tender cost  of the amounts as mentioned in 

Section III Data Sheet. In case of a JV, the EMD shall be furnished by the Lead 

Member. 

 

EMD for the amount mentioned above shall be deposited to the FA &CAO 

,Mormugao Port Trust by DD or through NEFT/ RTGS in the following account 

 

i) Name of Bank Account: Mormugao Port Trust General Account 

ii) Bank Name and Address: State Bank of India, Harbour Branch 

iii) Bank Account number:10438017048 

iv) IFSC: SBIN 0002164 

 

6.1.2 EMD is also acceptable in the form of bank guarantee .The cost of Tender document is 

not refundable. 

 

6.1.3 Port extends exemption while participating in port tenders for payment of EMD/Bid 

security to Small Scale Industries(SSI)/micro ,Small & Medium Enterprises(MSME),provided 

proper proof is furnished to avail the concessions. The declaration of the UAM number by 

the MSE (Micro, Small & Medium) bidders by the concerned vendor on the Central Public 

Procurement Portal(CPPP) is mandatory, for availing the benefits as per PP policy for 

MSME’s order,2012. Bidders submitting MSME certificate to note & ensure that nature 

of services and goods/items manufactured mentioned in the MSME certificate 

matches with the nature of the services and goods/ items supplied as per tender. 
 

 

6.1.4 Bids submitted without EMD shall be rejected as non-responsive. 

 
6.1.5 No interest shall be payable by the Employer for the sum deposited as earnest money 

deposit. 

 
6.1.6 The EMD of the unsuccessful bidders would be returned within one month of signing 

of the contract with the successful bidder. 

 
6.1.7 The Earnest Money of the successful Bidder submitted in the form of 

D/D/RTGS/Bank Guarantee will be returned and B.G. will be discharged when the 

Bidder has signed the Agreement and furnished the required Performance Security. 

https://eprocure.gov.in/eprocure/app
http://www.mptgoa.com/
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6.1.8 The EMD shall be forfeited by the Employer in the following events: 

 
(i) If Bid is withdrawn during the validity period or any extension agreed by the 

Bidder thereof. 

(ii) If the Bid is varied or modified in a manner not acceptable to the Employer 

after opening of Proposal during the validity period or any extension thereof. 

(iii) If the Bidder tries to influence the evaluation process. 

(iv) If the Bidder withdraws his proposal during negotiations. 

(v) In case the Bidder, submits false certificate in terms of any documents 

supported to such Tender. 

(vi) If the Bidder fails to sign the contract in accordance with Conditions of 

Contract on receipt of award of work 

(vii) In case of a Bidder revoking or withdrawing his Tender or varying any terms 

in regard thereof without the consent of the Employer in writing. 

(viii) In case the bidder is found to indulge in corrupt or fraudulent practices at any 

stage of the execution of the contract, as described in Clause 16.5 of GCC. 

(ix) In case the bidder fails to furnish the prescribed performance guarantee/ 

security deposit  within the prescribed period as mentioned in clause 4.4.1 of 

GCC 

(x) In case of forfeiture of earnest money, as prescribed in vii and ix above, the 

tenderer shall not be allowed to participate in the retendering process of the 

work. 

 

 
 

6.2 Taxes 

The   Bidders   shall   fully   familiarise   themselves   with   the   applicability   of    

all  types  of  taxes  (such  as  inter  alia  Income  Taxes,   custom   duties,   fees, 

levies, GST and any other taxes). All such taxes, as prevailing  on  date  of  

submission of  the  bid,  must  be  included  by  the  Bidder  in  the  Financial  

Proposal along  with  the  conditions  mentioned  therein,  except  for  the  GST, 

which will be reimbursed to the contractor on production of proof for payment of 

GST, as applicable. It may be noted that the bidder shall have to be registered with 

GST and shall submit the proof of the same. 

 

6.3 Currency 

Bidders shall quote the price of their assignment/job in Indian Rupees. 

 

6.4 Language 

The Bid as well as all related correspondence exchanged between the Bidders and the 

Employer shall be in English language and shall be strictly as per the formats attached 

in this Tender Document. The Employer will evaluate only those Bids that are 

received in the specified formats and are complete in all respects as per this Tender 

Document. Any supporting documents submitted by the Bidder with its Bid or 

subsequently, in response to any query/ clarification from the Employer shall be in 

English and in case any of these documents is in another language, it must be 

accompanied by an accurate translation of all the relevant passages in English, and in 

such case, for all purposes of interpretation of the Bid, the translation in English shall 

prevail. 
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6.5 Bid Validity 

The Section – III: Data Sheet indicates for how long the Bids submitted by the  

bidders must remain valid after the submission date. During this  period, Bidders  

shall  maintain  the availability  of  Professional  staff  nominated  in  the  Bid and  

also the amount quoted for the services in the Financial Bid shall remain unchanged. 

Should the need arise; however, the Employer may request Bidders to extend the 

validity period of their Bids. Bidders who agree to such extension shall confirm that 

they will maintain the availability of the Professional staff Proposed in the Bid and 

that their financial Bid will remain unchanged. Also, in their confirmation of 

extension of validity of the Bid, bidders could submit new staff in replacement ,which 

would be considered in the final evaluation for contract award. The bidders have the 

right to refuse to extend the validity of the bids and bids of such bidders, who do not 

extend the validity of their bids, shall not be considered for further evaluation. 
 

6.6 Number of Bids 

A bidder can submit one bid only either as a single entity or in the form of a 

JV/Consortium. Bidders’ participation shall be substantiated in Form 4A: Form of 

Tender. In case a bidder submits or participates in more than one bid, the application 

of the bidder shall be rejected summarily. 

 

6.7 Bids by Joint venture/Consortium 

6.7.1 The Joint Venture/Consortium can be entered between two or three Companies/Firms only. 
 

6.7.2 The minimum percentage share of the lead member shall be 26% with total share of 

all the JV/consortium members being100%. 

 
6.7.3 There shall be a Joint Venture Agreement specific for the contract between the 

constituent firms, indicating clearly, amongst other things, the proposed distribution of 

responsibilities, both financial as well as technical for execution of the work amongst 

them. The Bidder has to submit either of the following: 

 
6.7.4 A copy of the Joint Venture Agreement in accordance with requirements mentioned in 

this Tender Document Or 

 

6.7.5 A documentary proof of "intent of forming JV/Consortium" on Rs.100/- notarized 

stamp paper at the time of submission of bid.The successful bidder will however be 

required to submit the copy of Joint Venture Agreement in accordance with 

requirements mentioned in this Tender document after issuance of Letter of Intent and 

before signing of agreement. Member of JV/ Consortium shall incorporate a company 

and register the same under the provisions of the Companies Act 2013 (as their wholly 

owned subsidiary) to execute the project, if awarded to the JV consortium. 

The Letter of Intent to enter into a JV / Consortium agreement should contain at least 

the following: 

• Name of the Lead Partner 

• Clearly mentioned Percentage share of JV / 

Consortium members adhering to the clause 

6.7.2 mentioned above. 

• “All the partners shall jointly and severally 

liable for the execution of the Contract in 

accordance with the Contract terms” 
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6.7.6 Lead partner’s authorization shall be evidenced by submitting a power of attorney, 

duly notarized, signed by the legally authorized signatories of all the 

partners/members of JV/consortium. 

 

6.7.7 The Lead Partner shall be authorized to incur liabilities and to receive instructions for 

and on behalf of the partners of the Joint Venture, whether jointly or severally, and 

entire execution of the Contract (including payment) shall be carried out exclusively 

through the partner-in-charge. A copy of the said authorization shall be furnished in 

this Bid. 

 

6.7.8 In the event of default by any partner, in the execution of his part of the Contract, the 

Employer shall be so notified within 30 days by the Lead Partner, or in the case of the 

Lead Partner being the defaulter, by the partner nominated as partner-in-charge of the 

remaining Joint Venture/consortium. The partner-in-charge shall, within 60 days of 

the said notice, assign the work of the defaulting partner to any other equally 

competent party acceptable to the Employer to ensure the execution of that part of the 

Contract, as envisaged at the time of bid. Failure to comply with the above provisions 

will make the Contractor liable for action by the Employer under the Conditions of 

Contract. If the Most experienced i.e. Lead Partner, defined as such in the 

Communication approving the qualification, defaults, it shall be construed as default 

of the Contractor and Employer will take action under the Conditions ofContract. 

 

6.7.9 Notwithstanding the permission to assigning the responsibilities of the defaulting 

partner to any other equally competent party acceptable to the Employer as mentioned 

in sub clause 6.7.8 above, all the partners of the Joint Venture/consortium will retain 

the full and undivided responsibility for the performance of their obligations under the 

Contract and/ or for satisfactory completion of the Works. 

 

 
6.7.10 The bid submitted shall contain all relevant information for each member of 

JV/Consortium as per the requirement stipulated under clause 10.1 of ITB 

 
6.7.11 Lead member should have stake in the Joint Venture / Consortium as stipulated in 

Clause 6.7.2 of Instructions to Bidders (ITB). However, the JV / Consortium members 

together shall meet the overall qualification Criteria stipulated in Clause 16.1 of ITB. 

 
6.7.12 For sustainability of JV, clause 23 of GCC shall be referred. 

 

7. Conflict of Interest 
7.1 Employer requires that selected bidder (Contractor) provides professional, objective, 

and impartial advice and at all times holds the Employer's interests paramount, strictly 

avoids conflicts with other assignment(s)/job(s) or his own corporate interests and act 

without any consideration for future work. 

 

8. Acknowledgement by Bidder 
It shall be deemed that by submitting the Bid, the Bidder has:- 

Made a complete and careful examination of this Tender for 

Design,Construction,Supply,installation,testing and commissioning of 3Nos of Floating Jetties 
on River Mandovi NW(68) &  1 no on River Chapora(NW 25)on EPC basis” 

 
8.1  
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8.2 Received all relevant information requested from the Employer; 

 

8.3 Satisfied itself about all matters and necessary information required for submitting a 

competitive bid; inter-alia including fully familiarizing itself with the site and other 

conditions prevailing at site. 

 
8.4 Agreed to be bound by the undertaking provided by him under the terms and 

conditions laid in this tender document. 

 
9. Guidelines for e-submission of the Bids 
9.1 The Bids should be submitted through Central Public Procurement Portal for e- 

Procurementhttps://eprocure.gov.in/eprocure/app 

 

9.2 Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of 

the Contractors/Bidders on the e-procurement/e-Tender portal is a prerequisite for e-

Tendering. 

 
9.3 Bidder should enrol in the e-Procurement site using the 

https://eprocure.gov.in/eprocure/app option available “Enrol Here” on the home page 

portal. Enrolment is free of charge. During enrolment/registration, the Bidders should 

provide the correct/true information including valid e-mail id. All the correspondence 

shall be made directly with the Contractors/Bidders through email id provided. 

 
9.4 Bidders need to login to the site through their user ID/password chosen during 

enrolment/registration. 

 
9.5 Then the Digital Signature Certificate (Class - II or Class - III Certificates with 

signing key usage) issued by SIFY/TCS/node/eMudra or any Certifying Employer 

recognized by CCA India on e-Token/Smart Card, should be registered. 

 
9.6 Only the registered DSC should be used by the Bidder and should ensure safety of the 

same. 

 
9.7 Contractor/Bidder may go through the Tenders published on the site and download 

the required Tender documents/schedules in which the Bidder is interested. 

 
9.8 After downloading/getting the Tender document/schedules, the Bidder should go 

through them carefully and then submit the documents as asked. 

 
9.9 If there are any clarifications, this may be obtained online through the Tender site, or 

through the contact details as specified in Section – III: Data Sheet. The Bidder  

should also take into account the addendum/corrigendum published before submitting 

the Bids online. 

9.10 Then the Bidder may log into the site through the secured log in by giving the user id/ 

password chosen during enrolment/registration and then by giving the password of the 

e-Token/Smart card to access DSC. 

 

9.11 Bidder selects the tender which he/she is interested in by using the search option & 

then moves it to the ‘my favourites’folder. 

 
9.12 From the favourite’s folder, he selects the tender to view all the details indicated. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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9.13 It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 

documents as asked; otherwise, the bid will be rejected. 

 
9.14 Bidder, in advance, should get ready the Bid documents to be submitted as indicated 

in the Tender document/schedule and generally, they can be in general 

PDF/xls/rar/jpg formats. If there is more than one document, they can be clubbed 

together and can be provided in the requested format. Each document to be uploaded 

online should be less than 2 MB. If any document is more than 2MB, it can be 

reduced through zip/rar and the same can be uploaded, if permitted. 

 
9.15 The Bidders can update well in advance, the documents such as certificates, annual 

report details etc., under My Space option and these can be selected as per Tender 

requirements and then sent along with Bid documents during Bid submission. This 

will facilitate the Bid submission process making it faster by reducing upload time of 

Bids. 

 
9.16 Bidder should submit the Cost of Tender document/ EMD for the amount as specified 

in Section –III: Data Sheet. The original payment instruments should be 

posted/couriered/given in person to the employer within the due date as mentioned in 

this Tender document. Scanned copy of the instrument should be uploaded as part of 

the offer, if asked for. 

 
9.17 While submitting the Bids online, the Bidder should accept the Terms & Conditions 

and proceed further to submit the Bid packets. 

 
9.18 The Bidder has to select the payment option as offline to pay the Cost of Tender 

Document/ EMD as applicable and enter details of the instruments. 

 
9.19 The details of the DD/any other accepted instrument, physically sent, should tally 

with the details available in the scanned copy and the data entered during Bid 

submission time. Otherwise submitted Bid will not be acceptable. 

 
9.20 The Bidder has to digitally sign and upload the required Bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the Bids 

and uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the Bid document including conditions of contract without any 

exception and have understood the entire document and are clear about the 

requirements of the Tender requirements. 

 

9.21 The Bidder has to upload the relevant files required as indicated in the cover content. 

In case of any irrelevant files, the Bid will be automatically rejected. 

9.22 If the price Bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the 

relevant columns. The Price Bid/BOQ template must not be modified/replaced by the 

Bidder; else the Bid submitted is liable to be rejected for thisTender. 

 
9.23 The Bidders are requested to submit the Bids through online e-tendering system to the Tender 

Inviting Authority (TIA) well before the Bid submission end Date &Time (as per Server 

System Clock). The TIA will not be held responsible for any sort of delay or the difficulties 

faced during the online submission of Bids by the Bidders at the eleventh hour. 
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9.24 After the Bid submission, the acknowledgement number, given by the e-tendering 

system should be printed by the Bidder and kept as a record of evidence for online 

submission of Bid for the particular Tender and will also act as an entry pass to 

participate in the Bid opening date. 

 
9.25 The Bidder should ensure/see that the Bid document submitted is free from virus and 

if the documents could not be opened, due to virus, during Tender opening, the Bid is 

likely or liable to be rejected. 

 
9.26 The time settings fixed in the server side & displayed at the top of the Tender site,  

will be valid for all actions of requesting, Bid submission, Bid opening etc., in the e- 

Tender system. The Bidders should follow these time settings during Bid submission. 

 
9.27 All the data being entered by the Bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during Bid submission & not be viewable by any one until the 

time of Bid opening. 

 
9.28 Any Bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/Bid openers’ public keys. Overall, the uploaded Tender 

documents become readable only after the Tender opening by the authorized Bid 

openers. 

 
9.29 The confidentiality of the Bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 

 
9.30 The Bidder should logout of the Tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser. 

 
9.31 Any queries relating to the Tender document and the Terms and Conditions contained therein 

should be addressed to the Tender Inviting Employer for a Tender or the relevant contact 

person indicated in the Tender. 

9.32 Any queries relating to the process of online Bid submission or queries relating to CPP Portal 

in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the 

helpdesk is 1800 2337315.Kindly send your technical enquiries to cppp-nic@nic.in 

Contact Telephone Numbers: 0120-4200462,0120-4001002,91- 

8826246593 

 

10. Submission of Bids 

The Hard Copy of original payment instruments in respect of cost of Tender document, 

earnest money, must be delivered to the office of Chief Engineer on  the date of opening of 

bids but before opening time.. Bids submitted without original payment instrument like cost 

of Tender document, EMD etc., against the submitted Bid shall automatically become 

ineligible and shall not be considered. The Cost of Tender Document shall be non-refundable. 

 

The Technical and Financial Bids, complete in all respects, should be submitted as per 

sequence mentioned below. Bids should be submitted in Two Covers: 
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10.1 Cover-I: Uploading Technical Bid 

 

10.1.1 Enclosure –I 

a. Scanned copy of the proof of Cost of Tender Document as specified in Section 

– III: Data sheet 

b. Scanned copy of the proof of EMD as specified in Section – III: Data Sheet 

and Annex – VI (if submitted in the form of BG) 

c. Power of Attorney for the authorised person of the bidder as per Form 4D. 

This form shall be accompanied by copy of company identity card or general 

identity card (passport/Driving licence/Voter’s ID etc.) of the authorised 

representative. 

d. Power of Attorney for lead member of the JV/Consortium as per Form4K 

e. Joint Bidding Agreement as per Form4M 

f. Statement of legal Capacity as per Form 4L 

g. Scanned copy of Tender Acceptance Letter duly filled and signed by the 

authorised signatory of the Bidder as per Annex –V 

h. Scanned copy of Form of Tender (Form4A) 

i. Scanned copy of a signed declaration by the bidders (Form4G) 

j. Bidders Information Form (Form4H) 

k. Composition/Ownership/Shareholding pattern of the organization 

l. Board Resolution, details of top management (Board members), key officials 

with documentary evidence, Articles of Association/memorandum of 

association of the company. 

m. Registration/incorporation certificate of the company/Firm. 

n. Original tender document with all addendums and corrigendum issued till date 

duly stamped and signed by the authorised signatory of the bidder. 

 
 

10.1.2 Enclosure –II 

a. Scanned copy of the Annual Report/Audited/certified balance sheets, and 

profit/loss statement for the last three financial years ending 31st March 

2018,i.e. 2015-16,  2016-17& 2017-18. 

b. Scanned copy of GST Registration certificate. 

c. Scanned copy of PAN card of the Bidder and jt venture partners. 

d. Scanned copy of ESI, EPF registration & labour license 

e. Form 4C of Section IV for average annual turnover 

f. Scanned copy of Bank account details, along with a cancelled cheque, for 

transaction through e-payment in format given at Annex- III & Annex -IV. 

g. Integrity Agreement 
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10.1.3 Enclosure –III 

Scanned copy of complete Company profile with details such as: 

a. Background of the organization 

b. Copies of completion certificate on client letter head for similar projects 

executed by the bidder in last seven years. The submitted certificates shall 

comply to conditions laid in clause 3 of ITB ( Bidder Eligibility Criteria) Such 

eligible projects shall be supplied in Form 4B of Section IV 

c. Copies of work order/agreement with value and status (% completed till 

submission) in case of on-going work shall be submitted separately as proof of 

on-going assignments as per Form- 4F of Section IV. The bidder shall also 

submit, along with Form – 4F, plan/provision to move the existing machinery 

to the project site when required. 

d. Relevant experience of the bidder to be submitted as per Form4N 

e. List of litigation history, if any. 

 
10.1.4 Enclosure –IV 

a. Scanned copies of following, keeping in view the scope of work listed in the 

ToR: 

(i) The preliminary layout, design, design criteria and the approach to the work and 

methodology to be adopted, 

(ii) Detailed layout work plan 

(iii) List of Equipment to be deployed as per Form 4Iof Section IV (Details 

of make and manufacture to be provided). 

b. List of experts/key personnel (Form 4E of Section IV) incompliance of the 

statutory requirement of Inland Vessels Act, 1917 as well as other personnel 

required for carrying out all the contractual obligations. 

It may be noted that the Technical Bid shall not contain any reference to any fee 

or charges. 
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10.2 Cover-II: Financial Bid 

Financial Bid in excel format (BoQ_1) provided along with this Tender shall .be used 

for quoting prices/offer. 

(i) This will contain fixed price contract rate to be charged for completing the 

work. 

(ii) While working out the price, following points should be noted: 

(a) The Contractor will have bear the cost of mobilization of equipment to 

the floating terminal site and their demobilization as required. All other 

incidental cost during the work is also to be borne by the Bidder. 

(b) The Contractors will have to make their own arrangements for the 

transport/accommodation/TA/DA of their personnel assigned to this 

project.The price quoted shall also include the Contractor’s 

representative visit to various offices, and other places for meetings, 

data collection, presentations, public consultation, secretarial staff, 

their salary, allowances, overhead expenditure etc. 

(c) All duties, taxes, royalties and other levies payable by the Contractor 

under the Contract, or for any other cause, shall be included in the 

rates, prices, and total Bid price submitted by the Bidder except for 

GST which will be quoted separately as per the format .The rates and 

prices quoted by the Bidder shall be fixed for the duration of the 

Contract and shall not be subject to any adjustment other than that 

defined in clause 5.2 Section VI, Part I. The prices shall be quoted by 

the Bidder entirely in Indian Rupees. All payments shall be made in 

Indian Rupees (INR). 

(d) Providing of One A.C. Vehicle Petrol/Diesel, with driver (Maruti Swift 

Desire, Tata Tigor, Toyota Liva , or similar.)Registered not earlier than 

January 2016 for Mormugao Port Trust officials to visit the site on all 

days incl. Sundays and Holidays 24 x 7. The kilometres required per 

month are 2500.In case of usage more than 2500 kms , per km rate 

paid will be Rs 15.00. In case of breakdown of vehicle similar 

replacement vehicle shall be arranged by the Contractor without delay. 

Failure to provide vehicle will attract a penalty of Rs 4000/- per 

day.  All payment cost towards maintenance/repairs, petrol-diesel, 

taxes insurance Gate entry passes, toll fees drivers wages parking fees 

shall be borne by the bidder. Cost of above shall be included in overall 

project cost. 

(e) Providing One no Laptop HP-12 Sa 15 inch screen 8GB,RAM, ITB 

HDD, 8th gen intel core i-5  

(f) Providing One no HP printer hp-1020 single function printer. 

(g) Site office in Porta Cabin for EIC/Contractor staff. 

 
10.3 The Annual Maintenance Cost for the work are fixed as 0.40 % of the total EPC quoted cost. 

For subsequent years,AMC charges will be increased by 8.00 % annually over the previous years’ 

charges. Security deposit of 5.00% of EPC cost will be retained till the period of AMC.  

10.4 The Tenderer shall take into account the locations, access to proposed jetties,and submit their 

layout plan. The pontoons and gangways shall be connected to shore by walkway using 

Suitable materials where necessary. The work must be completed at no extra cost to the Port. 

 

10.5 After assessing the completed works , Mormugao Port if it finds necessary shall  

place an order on the successful bidder for Supply and installation of extra units(max 12 

nos) of floating pontoons at locations specified under this contract  and as directed. The 

same will be sought within One year of issue of work order. 
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11. Extension of Bid submission date 
The employer may extend the date of submission of bids by issuing an addendum and 

uploading the same in website. 

 

12. Late Proposals 

Agency shall submit BG for EMD at the time mentioned before submission date failing which 

his tender will not be opened. 

 

13. Liability of the employer 
The bidders are advised to avoid last moment rush to submit bids online and they 

should upload their bids well in advance before the bid submission deadline. The 

employer shall not be liable for failure of online submission of bids by the bidder that 

may arise due to any reason whatsoever. It shall be construed that the guidelines for  

online submission of bids, mentioned under clause 9 of ITB, have been read and 

understood by the bidder. 

 

14. Modification/Substitution/ Withdrawal of Bids 
The tender once submitted may be modified, substituted or withdrawn by the bidders 

before the submission deadline through e-Procurement Mode as mentioned in NIT of 

this tender document. 

No bid shall be modified after the deadline for submission of bids. 
 

15. Bid opening and evaluation process 
15.1 From the time the Proposals are opened to the time the Contract is awarded, the 

Bidders should not contact the Employer on any matter related to its Technical and/or 

Financial Proposal. Any effort by Bidders to influence the Employer in the 

examination, evaluation, ranking of Proposals, and recommendation for award of 

Contract may result in the rejection of the Bidders’ Proposal. 

 

15.2 The employer will constitute a tender evaluation committee (TEC) which will carry 

out the evaluation process. 

 
15.3 Online Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all 

the online Bids received shall be opened on the date and time mentioned in Section – 

III: Data Sheet. 'Financial Bid' of those Bidders whose Technical Bid has been 

determined to be responsive and on evaluation fulfils the criteria as stipulated in the 

Tender Document, shall be opened on a subsequent date, which will be notified to 

such Bidders. In the event of the specified date for the submission of bids being 

declared a holiday for The Employer, the Bids will be opened at the appointed time 

and location on the next working day. Bids for which a notice of withdrawal has been 

submitted shall not be opened. 

 
15.4 The TEC shall evaluate the Technical Bids on the basis of their responsiveness to the 

Terms of Reference and by applying the evaluation criteria specified in Clause 16. 

Bid shall be rejected if it is found deficient or found not meeting the eligibility criteria 

as mentioned in clause 3 and clause 16.1 of ITB. Only responsive bids shall be further 

taken up for evaluation. A Bid shall be considered responsive only if: 
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15.4.1 It is received by the Bid submission date and time including any extension thereof, 

pursuant to Clause 11; 

 

15.4.2 It is accompanied by the Earnest Money Deposit’ as specified in Clause6.1; 

 
15.4.3 It is received in the forms specified in section IV (Technical Proposal) and in section 

V (financial proposal); 

 
15.4.4 It does not contain any condition or qualification 

 
15.4.5 It fulfils the eligibility criteria stipulated in Clause 3 and Clause16.1 

 
15.5 The Employer shall inform the Bidders, whose Technical Bids are found responsive 

and on evaluation fulfils the criteria stipulated in the Tender document, of the Date, 

Time and Place of opening of the Financial Bids. The Bidders so informed, or their 

representative, may attend the meeting of online opening of Financial Bids. 

 

15.6 At the time of the online opening of the ‘Financial Bids’, the names of the Bidders, 

whose Bids were found responsive and qualified for opening of financial bid, the total 

amount of each Bid, and such other details as the Employer may consider appropriate 

will be announced by the Employer at the time of Bid opening. 
 

15.7 Bidder may, if deemed necessary by him, send a representative to attend the financial 

bid opening. Such representative shall have a letter of authorization from the bidder to 

attend the bid opening on its behalf. In case a bidder sends a representative on its 

behalf to attend the financial bid opening, it shall be construed that the representative 

has the authority of the bidder. 

 

16. Qualification Criteria and Bid evaluation 

 
16.1 Qualification criteria 

To qualify for this tender, the Bidder must satisfy each of the qualifying criteria 

stipulated in Clauses 16.1.1 to 16.1.5 of ITB. Not satisfying any of the qualification 

criteria will render the bid non-responsive and financial bids of such bidders will not 

be opened. 

 

16.1.1 Qualification for works 

1. The bidder should have successfully completed or substantially completed “Similar 

Works” in previous 7 years ending adjusted last day of the month previous to the one 

in which this Tender is invited. 

 

(I) To qualify for the works, bidder should have completed 

a) 3 similar works each costing not less than INR 5.20crores,or 

b) 2 similar works each costing not less than INR 6.50croresor 

c) 1 similar work costing not less than INR10.40crores 
For this purpose, the “Similar Works” means “design, construction, supply, installation, 

testing and commissioning of concrete floating jetties incl.  Ancillary works such as gangway. 

Bidders shall have executed similar works in Govt. Institutions, Ports, Public sector units or 

reputed Private companies etc. 

16.1.2 Qualification Criteria for Average annual turnover for last 3 financial years i.e. 2015-

16, 2016-17, 2017-18. 

(i) At least INR  4.00 Crore to qualify. 
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16.1.3 Qualification Criteria for Equipment and experience 

i. For minimum eligibility pertaining to equipment, the Bidder may refer clause 

7 of ToR. 

 

ii. Details of  jetty design and construction work executed in last 7 years, type of 

concrete pontoon / jetty designed and constructed, quantity, scheduled period 

of execution, date of commencement and date of completion, substantial 

completion and certificate/testimonials from the concerned clients regarding 

successful completion / substantial completion of the job to substantiate 

technical capacity of the Bidder required as per Clause 3 and 

16.1.1 of ITB. 

 

 

16.1.4 Qualification Criteria for Work Plan and Methodology Statement 

i. The Bidder shall submit the preliminary layout drawing preliminary design, 

design criteria and work plan methodology for the construction, supply, 

installation, testing and commissioning of floating jetties, schedule in bar chart 

format/ CPM –PERT format. 

ii. The Bidder should have its own / hired manufacturing facility for floating 

concrete pontoons/modules, in India, or shall submit an undertaking stating 

that the pontoons shall be manufactured at a yard in India. The bidder shall 

also furnish the details of manpower & equipment available with him, for the 

installation of floating jetties and proof of successfully installing  at least  one 

concrete floating jetty during last seven years in India or abroad. 

16.2 Bid evaluation 

16.2.1 The Bids shall be evaluated based on the criteria mentioned in Clause 16.1 of ITB. In 

case a bidder fails to meet the above mentioned qualification criteria, their bids shall 

be treated as non- responsive and financial bids of such bidders shall not be opened. 

 

16.2.2 A responsive bid is one that conforms to all the terms, conditions, and specifications 

of the bidding document and terms and conditions defined therein. 

 
16.2.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account 

while evaluating bids. 

 
16.2.4 The lowest priced bidder who qualifies the MEC,  i.e. L-1 shall be chosen based on 

the amount quoted by the bidders in BoQ of Section V provided all financial, 

performance  and technical evaluation requirement specified in qualification criteria 

are met by the bidder. 

 
 

17. Award of Contract 
17.1 The Employer shall issue a Letter of Award to the selected Bidder .It may also notify 

all other Bidders about the decision taken (if requested by other Bidders). 

 

17.2 The Contractor will sign the contract after fulfilling all the formalities/pre-  conditions 

mentioned in the Standard Form of Contract in Section VII, within 21  days of 

issuance of the Letter of Award. 
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17.3 The Contractor is expected to commence the Assignment/job on the date and at the 

location specified in Section III Data Sheet. 

 

18. Ownership of Document and Copyright 
All the deliverables and study outputs including primary data shall be compiled, 

classified and submitted by the Contractor to the Employer in hard copies and editable 

soft copies in addition to the requirements for the reports and deliverables indicated in 

the Terms of Reference. 

 

The study outputs shall remain the property of the Employer and shall not be used for 

any purpose other than that intended under these Terms of Reference without the prior 

written permission of the Employer. In the case of any deliverables by Contractor 

consisting of any Intellectual Property Rights ("IPR") rights of the Contractor, the 

Contractor shall provide the Employer with necessary irrevocable royalty-free license 

to use such IPR. Further, for the avoidance of any doubt, it is clarified that any 

intellectual property developed during the course of, or as a result of, the services 

rendered in relation to the Works, shall be and shall remain property of the Employer. 

 

19. Third Party Inspection of Pontoons. 
All the fabricated Concrete Pontoons at The Plant shall be inspected by IRS and 

certified by them before delivery to site. The cost toward  visit to Site/yard by third 

party and EIC shall be borne by successful bidder. 

 

 

 

 

 

 

 

        CHIEF ENGINEER 

 

       MORMUGAO PORT TRUST.
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DATA SHEET 
CLAUSE NO. 

OF DATA 

SHEET 

REF 

OF ITB 

 

PARTICULARS 

 

DESCRIPTION 

1. - Employer Mormugao Port Trust Headland Sada.. 

2. 2.2 Name of the 
Assignment/job is 

Tender for 

Design,Construction,Supply,installation, 
testing and commissioning of 3Nos of 
Floating Jetties on River Mandovi NW(68) 
 &  1 no on River Chapora(NW 25)on EPC 
basis” 
. 

3. 2.1 Method of Selection CBS (Cost Based Selection) – L1. 

4. 2.3 Bids submission 
Start Date & Time 

Date :  20 . 1 2 . 2 0 1 8  

Time :  by 15.00 Hrs (IST) 

Address : Only online submission 

(To, The Chief Engineer 

Mormugao Port Trust , Engineering Civil 

Department, 2nd floor, New AOB, 

Headland Sada,Vasco 403804. ) 
5.  Bid submission 

closing date and time 

Date :  27 . 1 2 . 2 0 1 8  

Time :  by 15.00 Hrs (IST)  

Address : Only online submission 

6. 5.1 Last date for seeking 
clarifications 

Date :17.12. 2018. 

Email Id: mgptce@gmail.com 
jirage@rediffmail.com 

7. 6.1 EMD INR 13.00 Lakhs. 

8. 6.2 Cost of Tender 
Document 

INR 5000/- 

(Rupees Five Thousand only) 

10. - Estimated Cost INR 12.98 Crores. 

11. 6.7 Bid Validity 180 days after Bid submission date. 

12. 3.3 Similar Works As stipulated in Clause 16.1.1 of ITB 

13. - JV/consortium 
allowed 

Yes 

14. 3.7 The estimated 
number of Key 

Personnel Required 

As per Form 4E 

15. - The formats for the 
Technical Bid 

FORM 4A: Form of Tender 

FORM 4B: Eligible Projects 

FORM 4C: Average Annual Turnover 

FORM 4D: Power of Attorney (for 
authorized representative of the bidder) 

FORM 4E: List of Key Personnel 

FORM 4F: List of Ongoing assignments 

mailto:mgptce@gmail.com
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CLAUSE NO. 

OF DATA 

SHEET 

REF 

OF ITB 

 

PARTICULARS 

 

DESCRIPTION 

   FORM 4G: Declaration by the Bidders 

FORM 4H: Applicant's Party Information 
Form 

FORM 4I: Availability of floating Concrete 

pontoons building facility including 

infrastructural facility, equipment, 

machineries etc. to be used for tender work 
FORM 4J:Format for pre-bid queries 

FORM 4K: Power of Attorney for Lead 
Member of JV/Consortium 

FORM 4L: Statement of Legal Capacity 

FORM 4M: Joint Bidding Agreement 

FORM 4N: General Construction 
Experience 

FORM 4O: Bid Capacity 

16. 15.3 Bid Opening date Date :  28.12. 2018 

Time : 15:30 hrs. 
Venue: Mormugao Port Trust, Headland 
Sada.. 

17. 18.3 Location of Pontoon 
/ Assignment 

(i) Opp Dempo House Panjim.  

ii) C.O.P jetty Panjim iii) Old Goa 

jetty.iv)River Chapora. 
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SECTION-IV: TECHNICAL BID STANDARD FORMS 
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FORM 4A: Form of Tender 
To 

The Chief Engineer, 

Mormugao Port Trust  

Headland Sada, 403804.. 
 

Sub: Design,Construction,Supply,installation,testing and commissioning of 3Nos of Floating 

Jetties on River Mandovi NW(68) &  1 no on River Chapora(NW 25)on EPC basis” 
 

Sir, 

 

1. Having visited the site and examined the information and instructions for submission 

of tender, General Conditions of Contract (GCC), Special Conditions of Contract 

(SCC), Technical, General and Detailed specifications, Bill of Quantities (BoQ) 

agreement and bank guarantee forms, etc. for the above named works, I/ We 

……….(Name of Bidder) hereby tender for execution of the works referred to in the 

tender document in conformity with the said GCC, SCC, Schedule as stated in BoQ of 

this tender document or such other sum as may be ascertained in accordance with the 

said conditions of contract. 

 

2. I/ We undertake to complete and deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all respects 

with the specifications, Scope of work and instructions as mentioned in the tender 

document. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD 

vide RTGS / NEFT/ BG in Mormugao Port Trust Account as per the details given 

therein: 

 

Sl. 

No. 

 

Bank Guarantee 
Total 
EMD 

(INR) 

1.  Details of the Bank Guarantee 

(No and Date) and details of 

the bank (Name of bank,

 branch, 
address) 

 

    

 

4. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of 

180 days from the date of opening of technical bids or extension thereto as required 

by the Mormugao Port Trust and not to make any modifications in its terms and 

conditions. 
 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to commence 

the execution of the works as above, I/ We shall become liable for forfeiture of my/ our 

Earnest money, as aforesaid and Mormugao Port Trust shall without any prejudice to 

another right or remedy, be at the liberty to forfeit the said Earnest Money absolutely 

otherwise the said earnest money shall be retained by Mormugao Port Trust towards part 

of security deposit to execute all the works referred to in the tender 
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document upon the terms and conditions contained or referred to therein and to carry 

out such deviations as may be ordered. Should this tender be accepted, I/ We agree(s) 

to abide by and fulfil all the terms and conditions and provisions of this tender. No 

interest is payable on earnest money deposit and/ or security deposit. 

 

6. I/ We have independently considered the amount of Liquidated Damages shown in  

the tender hereto and agree that it represents a fair estimate of the loss likely to be 

suffered by Mormugao Port Trust in the event of works not being completed in time. 

 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 

called upon by the employer to do so, a contract agreement in the prescribed form. 

Unless and until a formal Agreement is prepared and executed this tender together 

with your written acceptance thereto shall constitute a binding contract. 

 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for 

the due performance of the Contract. I/We also declare that the firm has not been 

banned or blacklisted by any Govt. or its department or any Quasi Govt. agency 

or Public Sector Undertaking or Multilateral or International Aid 

Agency/Development Bank. Any such discovery by Mormugao Port Trust at any 

stage of the tender/contract may result in disqualification of the firm or cancellation of 

the contract. 

 

9. I/ We understand that you are not bound to accept the lowest or any tender you may 

receive and may reject all or any tender without assigning any reason. 

 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the 

terms, conditions, specifications etc. as contained in the tender document, and it is 

further certified that it does not contain any deviation to the aforesaid documents. 
 

Date ……………….. Signature ………………… 

Name……………………. 

Designation ……………… 

 

duly authorized to sign & submit tender for an on behalf of 

(Name and address of firm) 

M/s ……………………………….. 

Telephone no’s……FAX No…………... 
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FORM 4B: Eligible Projects 
 

Format for Responsiveness of Bid (Eligible Projects) Project Specific Experience 
[Using the format below, provide information on each assignment for which your firm, and 

each associate for this assignment, was legally contracted either individually as a corporate 
entity or as one of the major companies within an JV for carrying similar works under this 

assignment.] 

 

1. Use projects with copy of proof of experience as required for meeting the minimum 

qualification criteria prescribed. 

 

2. Exhibit only those projects undertaken in the last Seven (7) years from Bid 

Submission Last Date. 

 

3. Projects without the proof of completion / substantial completion certificates 

including start Date, end date and value of the work executed as applicable from 

respective client will not be considered. 

 

4. Projects that have been substantially completed shall also be considered. Substantially 

completed works have been defined in Clause 3.2 of ITB. 

 
S. 
No. 

Client 

Name, 

Name of 

work & 

location 

of 

project 

Contract 

Value in 

INR 

Date of 

start of 

work 

Scheduled 

completion 

date 

Actual 

completion 

date 

Details of 

terminal / 

Concrete 

floating 

jetty / 

pontoon 

constructi 

on 

works(incl

uding 

similar 
work). 

Remarks 

Financial 

value of 

similar work 

satisfactorily 

completed 

        

 

Firm'sName :………………………………………… 

AuthorizedSignature :………………………………………… 
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Note: 

2. For the purpose of evaluation, Bidders should assume 7% inflation for Indian Rupees 

every year and 2% for foreign currency portions per year compounded annually. 

3. Bidders should mention the maximum value of similar works executed during the last 

seven years (adjusted last day of the month previous to the one in which this Tender is 

invited). 

4. In case of foreign currency, it should first be escalated at the rate mentioned above 

and then the amount so derived shall be converted to INR at the exchange rate 

prevailing last day of the month previous to the one in which this Tender is invited. 

5. Exchange rate should be taken from official website of RBI 

(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx) 

6. In case exchange rate for the currency in consideration is not available on RBI 

website (mentioned above), Bidders shall quote exchange rates from websites such 

aswww.xe.com,www.oanda.com, along with copy of the exchange rate used by the 

Bidder for the conversion. 

7. Any additional comments / information to substantiate that the said work conforms to 

the specified similar works can also be indicated by the bidder as deemed fit. 

 

Please limit the description of each project in two A4 size sheet of paper. Descriptions 

exceeding two (02) A4 size sheet of paper may or may not be considered for evaluation. 

http://www.rbi.org.in/scripts/ReferenceRateArchive.aspx)
http://www.rbi.org.in/scripts/ReferenceRateArchive.aspx)
http://www.xe.com/
http://www.oanda.com/
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FORM 4C: Average Annual Turnover of Applicant 
 

 
Sl. No. Financial Years Average Annual Turnover of Applicant (INR) in Last Three Years 

1. 2015-2016  

2. 2016-2017  

3. 2017-2018  

Average Annual 

Turnover 

[ indicate sum of the above figures divided by 3] 

 

Certificate from the Statutory Auditor/ Chartered Accountant 

 

 

This  is  to  certify that..................[Name of the Firm][Registered Address] has received the 

payments shown above against the respective years. 

 

Name of Authorized Signatory 

Designation: 

Name of Firm: 

 
(Signature of the Statutory Auditor /Chartered accountant Seal of the 
Firm) 

 

 

 

Note: 

1. In case the Contractor does not have a statutory auditor, it may provide the certificate 

from a practicing chartered accountant. 

 

2. This Form shall be submitted on the letter head of the CA/statutory auditor. 
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FORM 4 D: Power of Attorney 
(for authorized representative of the bidder) 

 

(To be executed on Non-Judicial Stamp Paper of Rs.100 and duly notarized) 
 

Know all men  by  these  presents,  We,  ......................(name  of  organization  and address  of 

the registered office) do hereby constitute, nominate, appoint and authorise Mr./Ms. 

...........................son/daughter/wife and presently residing at … who is presently employed 

with/retained by us and holding the position of ................ as our true and lawful attorney 

(hereinafter referred to as the "Authorised  Representative"),  with  power  to  sub-  delegate 

to any person, to do in our name and on our behalf, all such acts, deeds and things as are 

necessary or required in connection with or incidental to submission of our  Bid for 

Design,Construction,Supply,installation,testing and commissioning of 3Nos of Floating 

Jetties on River Mandovi NW(68) &  1 no on River Chapora(NW 25)on EPC basis” 

 The selection of Contractor for Mormugao Port Trust,  (the "Employer") including but not 

limited to signing and submission of all applications, Bids and other documents  and  

writings, participating in pre-bid and other conferences and providing information/responses 

to the Employer, representing us in all matters before the Employer, signing and execution of 

all contracts and undertakings consequent to acceptance of our Bid and generally dealing with 

the Employer in all matters in connection with or relating to or arising out of our Bid for the 

said Project and/or upon award thereof to us till the entering into of the Contract with the 

Employer. 

 

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or 

caused to be done by our said Authorised Representative pursuant to and in exercise of the 

powers conferred by this Power of Attorney and that all acts, deeds and things done by our 

said Authorised Representative in exercise of the powers hereby conferred shall and shall 

always be deemed to have been done by us. 

 

IN WITNESS WHEREOF WE, THE ABOVE NAMED PRINCIPAL HAVE 

EXECUTED THISPOWER 

OF ATTORNEYONTHIS ...DAYOF......... ......., 2018. 
 

For ... 

(Signature, Name, Designation and Address) Witnesses: 
1.………………………………………… 
2. ………………………………………… 

 

Accepted 

(Signature, name, designation and address of the Attorney) 

Notes: 

1. The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required the same should be under common seal affixed 

in accordance with the required procedure. 

 

2. Wherever required, the Applicant should submit for verification the extract of the 

charter documents and other documents such as are solution/power of attorney in 
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favour of the person executing this Power of Attorney for the delegation of power 

hereunder on behalf of the Applicant 

 

3. For a Power of Attorney executed and issued overseas, the  document will also have 

to be legalised by the Indian Embassy and notarised in the jurisdiction where the 

Power of Attorney is being issued. 
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FORM 4E: List of Key Personnel 
 

Sr. 
No. 

Position / Role No. 

1 Site In-charge / Manager  

2 Structural Design Engineer  

3 Fabrication Engineer  

4 Electrical Engineer  

5 Surveyor  

6 Supervisors  

7 Carpenter  

8 Labourer  

 
Note: 

1. The list of key personnel is tentative and indicative only. The Bidder can propose the 

key personal required for works as per the scope defined in the Tender Document.. 

 

2. During the tenure of contract if need arise, then the Bidder is allowed to change / 

replace the Key Personnel with a prior written approval from EIC. 
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FORM 4F: List of Ongoing Assignments 

 
Sl. 

No. 

Full 

Postal 

Address 

of Client 

& Name 

of 

officer- 
in-charge 

Description 

of the work 

of concrete 

floating 

jetties 

Value of 

contract 

Date of 

commenceme

nt of work 

Scheduled 

completion 

period 

Average 

completion 

as on date 

Expect 

ed date 

of 

comple

tion 
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To, 

FORM 4G: Declaration by the Bidders 

 

Date:................................... 

 

The Chief Engineer, 

Mormugao Port Trust , 

New- AOB, Headland, Sada 

403804. 
 

Kind Attention: Chief Engineer- 

Sub: Declaration from the Bidder. 

Tender Reference No:………………. 

 

Dear Sir, 

 

This is with reference to the above mentioned Tender document. 

I/We hereby make the following declarations: 

 

1. No alteration has been made in any form in the downloaded Tender document. 

2. I/We have not been banned or de listed by any Government or quasi Government 
agency or public/ private sector undertaking. 

3. I/We accept the payment terms of clause 14.2 of General Conditions of Contract. 

4. I/We provide our acceptance to all Tender Terms and Conditions. 

5. Acknowledgment by Bidder as per Clause 8 of ITB 
 

6. I/We confirm that neither we have failed nor we have been expelled from any project 

or agreement during the last 03 years. 

 

7. I/We agree to disqualify us for any wrong declaration with respect to the submissions 

made by us for this tender and reject my/our tender summarily. 

 

8. I/We agree to disqualify us from this tender and black list us for tendering in 

Mormugao Port Trust projects in future, if it comes to the notice of Mormugao Port 

Trust that the documents/submissions made by me/us are not genuine. 

 
 

Yours Faithfully 

 

(Signature of the Bidder, 

with Official Seal) 
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FORM 4H: Bidders Information Form 
 

Biddername: 

[insert full name] 

Bidder's Party name: 

[insert full name of Applicant's Party] 

Bidder's Party country of registration: 

[indicate country of registration] 

Bidder’s year of constitution: 

[indicate year of constitution] 

Bidder’s legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Bidder's authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above 

 In case of a Government-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and absence of 

dependent status 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 

 
 

Note: 

This Form shall be supplied with Identity proof of the authorized representative 
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FORM 4I: Availability of Floating jetty construction 

facility including infrastructural facility, equipment, 

machineries etc. to be used for tender work. 
 

Name & Address. Detailed Particulars 

(i) Building floating jetty including 

fabrication/ construction Yards  in India 

(details including number, dimension, 

location and layout of shipyard to be 
given). Whether covered or open. 

 

(ii) Mould loft for modular construction 

(details including number, dimension and 

location to be given). 
Whether covered or open. 

 

(iii) Design and drawing office of own or 

tie up with experienced Design 

Consultant/ Naval Architect with brief 
resume 

 

(iv) List of workshop machinery, 

equipment. 

(i) Welding Sets 

(ii) Gas Cutting Sets 

(iii) Grinding / Bending machines 

(iv) Shot Blasting equipment 

(v) Material handling equipment 

(vi) Machine Shop Machineries 

(vii) Paint Shop 

(viii) Piling winches. 

(ix) Any other details 

Description Make Quantity 

(v) Source of electric power, whether 

captive power unit available, if so ,the 
details thereof. 

 

(vi) Facilities for doing outfitting job in 
Afloat condition like floating cranes, 

pontoons- indicating location and area. 

 

Note: 

1. If owned, the registration certificates and year of procurement for the proposed 

machinery should be appended with this Form 

2. In case of hired equipment, the consent letter from the owner of the equipment is 

to be appended. 

3. In case of equipment to be procured, status of timelines of procurement to be 

included. 

4. If required, separate / additional sheets can be used. 

 

 

(Signature of authorized representative) 
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FORM 4J: Format for Pre bid queries by Bidders 
(To be submitted in Bidders Letter head) 

 

 

Name of Bidder: 

Date of Submission: 

 

Pre – Bid Queries 
 

Sl. 
No. 

Section No. Clause, 
Sub Clause No and Page No. of 

Tender 

Tender clause 

description 

Query 

1.    

2.    

3.    

4.    

5.    

6.    

.    

.    

.    

.    
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FORM 4K: Power of Attorney for Lead Member of 

JV/Consortium 

 
(To be executed on Non-Judicial Stamp Paper of Rs.100 and duly notarised. For a Power 

of Attorney executed and issued overseas, the document will also have to be legalised by 

the Indian Embassy and notarized in the jurisdiction where the undertaking is being 

issued.) 

 
Whereas the Mormugao Port trust on behalf of Inland Waterways Authority of India (the “Authority”) 

has invited Bids from interested parties for the “Design,Construction,Supply,Installation,testing and 

commissioning of 3Nos of Floating Jetties on River Mandovi NW(68) &  1 no on River 
Chapora(NW 25)on EPC basis”-“The work”and Whereas, …………………….., 

…………………….., ……………………..and ……………………….. (collectively the 

“JV/Consortium”) being Members of the JV/Consortium are interested in bidding for the 

Project in accordance with the terms and conditions of the tender document and other 

connected documents in respect of the Project, and 

 

Whereas, it is necessary for the Members of the JV/Consortium to designate one of them as 

the Lead Member with all necessary power and authority to do for and on behalf of the 

JV/Consortium, all acts, deeds and things as may be necessary in connection with the 

JV/Consortium’s Bid for the Project and its execution. 

 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 

 

We,   ……………………..having   our   registered   office   at   ……………………..,   M/s. 

……………………..    having    our    registered    office    at    ……………………..,    M/s. 

…………………….. having our registered office at …………………….., and 

…………………….. having our registered office at …………………….., (hereinafter 

collectively referred to as the “Principals”) do hereby irrevocably designate, nominate, 

constitute, appoint and authorise M/s …………………….. having its registered office at 

…………………….., being one of the Members of the JV/Consortium, as the Lead Member 

and true and lawful attorney of the JV/Consortium (hereinafter referred to as the 

“Attorney”). We hereby irrevocably authorise the Attorney (with power to sub-delegate) to 

conduct all business for and on behalf of the JV/Consortium and any one of us during the 

bidding process and, in the event the JV/Consortium is awarded the contract, during the 

execution of the Project and in this regard, to do on our behalf and on behalf ofthe 

JV/Consortium, all or any of such acts, deeds or things as are necessary or required or 

incidental to the pre-qualification of the JV/Consortium and submission of its Bid for the 

Project, including but not limited to signing and submission of all, Bid and other documents 

and writings, participate in bidders and other conferences, respond to queries, submit 

information/ documents, sign and execute contracts and undertakings consequent to 

acceptance of the Bid of the JV/Consortium and generally to represent the JV/Consortium in 

all its dealings with the Authority, and/ or any other Government Agency or any person, in 

all matters in connection with or relating to or arising out of the JV/Consortium’s Bid for the 

“The Work”. 
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AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 

things done or caused to be done by our said Attorney pursuant to and in exercise of the 

powers conferred by this Power of Attorney and that all acts, deeds and things done by our 

said Attorney in exercise of the powers hereby conferred shall and shall always be deemed to 

have been done by us/ Consortium and shall be legally binding upon us/Consortium. 

 

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED 

THIS POWER OF ATTORNEY ON THIS …………………. DAY OF ………. 2018 

 

For …………………….. (Signature) 

…………………….. (Name & Title) 

 
 

For …………………….. (Signature) 

…………………….. (Name & Title) 

 
 

For …………………….. (Signature) 

…………………….. (Name & Title) 

 

Witnesses: 

1. 

2. 

 

……………………………………… 

(Executants) 

(To be executed by all the Members of the 

JV/Consortium) 

Notes: 
• The mode of execution of the Power of Attorney should be in accordance with 

the procedure, if any, laid down by the applicable law and the charter documents of 

the executants and when it is so required, the same should be under common seal 
affixed in accordance with the required procedure. 

 

• Also, wherever required, the Bidder should submit for verification the extract 

of the charter documents and documents such as a board or shareholders’ resolution/ 

power of attorney in favour of the person executing this Power of Attorney for the 

delegation of power hereunder on behalf of the Bidder. 

 

• For a Power of Attorney executed and issued overseas, the document will also 

have to be legalised by the Indian Embassy and notarised in the jurisdiction where 

the Power of Attorney is being issued. 
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FORM 4L: Statement of Legal Capacity 

 
(To be forwarded on the letterhead of the Bidder/ Lead Member of JV/Consortium) 

 

Ref. Date: 

To, 

Chief Engineer, 

Mormugao Port Trust 

New AOB,Headland Sada. 

Goa.403804 

 

 Dear Sir, 

We hereby confirm that we/ our members in the JV/Consortium (constitution of which has 

been described in the Bid) satisfy the terms and conditions laid out in the tender document. 

We have agreed that …………………… (insert member’s name) will act as the Lead 

Member of our JV/consortium.* 

 

We have agreed that ………………….. (insert individual’s name) will act as our 

representative/ will act as the representative of the consortium on its behalf* and has been 

duly authorized to submit the tender document. Further, the authorised signatory is vested 

with requisite powers to furnish such letter and authenticate the same. All 

actions/representations of the Lead Member/Authorised Signatory shall be legally binding on 

the Consortium. 

 

Thanking you, 

Yours faithfully, 

 

(Signature, name and designation of the authorised signatory) 

For and on behalf of…………………………….. 

 

*Please strike out whichever is not applicable. 
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FORM 4M: Joint Bidding Agreement 
(To be executed on Stamp paper of appropriate value) 

 

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of 

………… 20… 
AMONGST 

1. {………… Limited, a company incorporated under the Companies Act, 2013} and having 

its registered office at ………… (hereinafter referred to as the “First Part” which 

expression shall, unless repugnant to the context include its successors and permitted 

assigns) 
AND 

2. {………… Limited, a company incorporated under the Companies Act, 2013} and having 

its registered office at ………… (hereinafter referred to as the “Second Part” which 

expression shall, unless repugnant to the context include its successors and permitted 

assigns) 

AND 
3. {………… Limited, a company incorporated under the Companies Act, 2013} and having 

its registered office at ………… (hereinafter referred to as the “Third Part” which 

expression shall, unless repugnant to the context include its successors and permitted 

assigns) 

The above mentioned parties of the FIRST, SECOND and THIRD PART are 

collectively referred to as the “Parties” and each is individually referred to as a 

“Party” 
                                                               WHEREAS, 

Mormugao Port Trust – (the “Authority”) on behalf of IWAI,, has invited Bids (the “Bids”) 

by its Request for Bid dated ………… (The “tender Document” for 

Design,Construction,Supply,Installation,testing and commissioning of 3Nos of Floating 

Jetties on River Mandovi NW(68) &  1 no on River Chapora(NW 25)on EPC basis” (The 

“Work”) 
 

(A) The Parties have read and understood the TENDER Document and are interested in 

jointly bidding for the Project as members of a JV/Consortium and in accordance 

with the terms and conditions of the TENDER document and other TENDER 

documents in respect of the Project, and 

 

(B) It is a necessary condition under the TENDER document that the members of the 

JV/Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof 

with the Bid. 

 

NOW IT IS HEREBY AGREED as follows: 
 

1. Definitions and Interpretations 

In this Agreement, the capitalised terms shall, unless the context otherwise requires, 

have the meaning ascribed thereto under the TENDER. 
 

2. JV/Consortium 

2.1 The Parties do hereby irrevocably constitute a JV/consortium for the purposes of 

jointly participating in the Bidding Process for the Project. 
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2.2. The Parties hereby undertake to participate in the Bidding Process only through this 

JV/Consortium and not individually and/ or through any other JV/consortium 

constituted for this Project, either directly or indirectly or through any of their 

Associates. 
 

3. Covenants 

The Parties hereby undertake that in the event the JV/Consortium is declared the 

Preferred Bidder and awarded the Project, it shall incorporate a wholly owned special 

purpose company under the provisions of Indian Companies Act, 2013, as the O&M 

Contractor; in whose subscribed and paid up capital, the Preferred Bidder i.e. the 

parties herein shall collectively hold 100% equity during the License Period. 
 

4. Role of the Parties 

The Parties hereby undertake to perform the roles and responsibilities as described 

below: 

(a) Party of the First Part shall be the Lead member of the JV/Consortium and 

shall have the power of attorney from all Parties for conducting all business 

for and on behalf of the JV/Consortium during the Bidding Process and until 

the signing of the tender for “The Work” when all the obligations shall 

become effective; 

(b) Party of the Second Part shall be assisting the Lead member in the manner as 

recorded herein for carrying out the entire scope of work awarded under the 

tender for “The Work”. 

(c) Parties shall jointly and severally endeavour to carry out the works, if 

awarded to them pursuant to the bidding process conducted by the Authority, 

in accordance with the terms and conditions specified in the TENDER 

Documents and such other agreements/Contracts/Work Orders as may be 

executed from time to time between the Authority and the JV/Consortium’s 

Special Purpose Company. 
 

5. Joint and Several Liabilities 

The Parties do hereby undertake to be jointly and severally responsible for all 

obligations and liabilities relating to the Project and in accordance with the terms of 

the TENDER and the tender for “The Work, till such time as prescribed in 

accordance with the tender for “The Work”. 
 

6. Shareholding 

6.1 The Lead Member of such Preferred Bidder JV/consortium shall at all time 

during the License Period hold equity equivalent to …………..(as per clause 6.7.2) of 

the subscribed and paid up capital in the special purpose company incorporated by 

the parties to work as the contractor. Further, other consortium members whose 

technical/financial eligibility shall have been used for the purpose of qualification 

under this TENDER shall hold ………..(as per clause 6.9.3) equity in the subscribed 

and paid up capital contractor during the License Period; Provided however that 

Authority may in its sole and absolute discretion permit a JV/consortium member to 

divest [in full/partially] its equity shareholding in the subscribed and paid up capital 

of the contractor. 

6.2 The Parties undertake that they shall comply with all equity lock-in requirements set 

forth in the tender for “The Work”. 
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7. Representation of the Parties 

Each Party represents to the other Parties as of the date of this Agreement that: 

(a) Such Party is duly organized, validly existing and in good standing under the laws 

of its incorporation and has all requisite power and authority to enter into this 

Agreement; 

(b) The execution, delivery and performance by such Party of this Agreement has 

been authorized by all necessary and appropriate corporate or Governmental 

action and a copy of the extract of the charter documents and board resolution/ 

power of attorney in favour of the person executing this Agreement for the 

delegation of power and authority to execute this Agreement on behalf of the 

Consortium Member is annexed to this Agreement, and will not, to the best of its 

knowledge: 

(i) Require any consent or approval not already obtained; 

(ii) Violate any Applicable Law presently in effect and having applicability to 

it; 

(iii) Violate the memorandum and articles of association, by-laws or other 

applicable organizational documents thereof; 

(iv) Violate any clearance, permit, concession, grant, license or other 

Governmental authorization, approval, judgment, order or decree or any 

mortgage agreement, indenture or any other instrument to which such 

Party is a party or by which such Party or any of its properties or assets 

are bound or that is otherwise applicable to such Party;or 

(v) Create or impose any liens, mortgages, pledges, claims, security interests, 

charges or Encumbrances or obligations to create a lien, charge, pledge, 

security interest, encumbrances or mortgage in or on the property of such 

Party, except for encumbrances that would not, individually or in the 

aggregate, have a material adverse effect on the financial condition or 

prospects or business of such Party so as to prevent such Party from 

fulfilling its obligations under this Agreement; 

(c) This Agreement is the legal and binding obligation of such Party, enforceable in 

accordance with its terms against it; and 

(d) There is no litigation pending or, to the best of such Party's knowledge, threatened 

to which it or any of its Affiliates is a party that presently affects or which would 

have a material adverse effect on the financial condition or prospects or business 

of such Party in the fulfilment of its obligations under this Agreement. 

(e) Such Party has read and understood the tender Documents and is executing this 

Agreement for the purposes as recorded hereinabove out of its own freewill; 
 

8. Termination 

This Agreement shall be effective from the date hereof and shall continue in full 

force and effect at all times during the subsistence of the tender for “The Work”is 

achieved under and in accordance with the tender for “The Work”in case  the 

Project is awarded to the JV/Consortium. However, in case the JV/Consortium is 

either not prequalified for the Project or does not get selected for award of the 

Project, the Agreement will stand terminated in case the Bidder is not pre-qualified or 

upon return of the Bid Security by the Authority to the Bidder, as the case maybe. 
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9. Miscellaneous 

9.1 This Joint Bidding Agreement shall be governed by laws of India. 
9.2 The Parties acknowledge and accept that this Agreement shall not be amended by the 

Parties without the prior written consent of the Authority. 

 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 

DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 

SIGNED, SEALED AND DELIVERED 

 

For and on behalf of For and on behalf of the LEADMEMBER 

(Signature) 

(Name) 

(Designation) 

(Address) 

 

SIGNED, SEALED AND DELIVERED 

For and on behalf of For and on behalf of SECOND PART 

(Signature) 

(Name) 

(Designation) 

(Address) 

 

 

In the presence of: 

1)   

2)   
 

 

 

Notes:  
• The mode of the execution of the Joint Bidding Agreement should be in 

accordance with the procedure, if any, laid down by the Applicable Law and the 

charter documents of the executant(s) and when it is so required, the same should be 

under common seal affixed in accordance with the requiredprocedure. 

 

• Each Joint Bidding Agreement should attach a copy of the extract of the 

charter documents and documents such as resolution / power of attorney in favour of 

the person executing this Agreement for the delegation of power and authority to 

execute this Agreement on behalf of the ConsortiumMember. 

 

• For a Joint Bidding Agreement executed and issued overseas, the document 

shall be legalised by the Indian Embassy and notarized in the jurisdiction where the 

Power of Attorney has beenexecuted. 
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FORM 4N: General Construction Experience 
(Each Bidder or member of a JV must fill in this form) 

 

Name of the Bidder / Members JV Consortium: 

 

General Experience 

Contract Identification Starting Ending Years Role of Bidder 

and Name Month Month   

Name and Address of Year Year   

Employer     

Brief Description of the     

similar Works Executed     

by the Bidder     
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SECTION - V: FINANCIAL BID STANDARD FORMS 

(COVER No 2) 
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Financial Bid Cover No 2 

For Fin -2A 
Tender Inviting Authority: Mormugao Port Trust 

Name of Work. Tender for Design,Construction,Supply,installation,testing and commissioning of 3Nos 

of Floating Jetties on River Mandovi NW(68) &  1 no on River Chapora(NW 25)on EPC basis” 
Tender No CE/33(R1)/2018. 

Sr No Item Description Amount. 

1 

 

Design, construction, supply, installation, testing 
and commissioning of 3nosConcrete Floating Jetties 
on River Mandovi (NW68)& 1 no on River Chapora 
NW 25 on EPC basis of appropriate design to be 
submitted by bidder and approved by MORMUGAO 
PORT TRUST for providing floating terminal 
facilities suitable for walkway for passengers in 
River Mandovi (NW-68) /River Chapora NW 25 
complete in every respect in accordance with the 
Technical specification & Special conditions of the 
contract (including all tools, including all taxes,  
(but excluding GST) as prevailing and all other 
charge, expenditure etc. Location of Pontoon: i)Opp 
Dempo House Panjim,ii)Captain of Ports Jetty, 
Panjim,iii)Captain Of Ports Jetty Old Goa.iv) River 
Chapora.  

NOTE: AMC of the above 4 jetties, for a period of 

Ten years after the completion of One year 
Defects Liability Period. complete in all 
respect.(Consumables will be paid by COP) AMC 
includes regular inspection of pontoon and 
accessories and its soundness, stability and wear 
,tear of fixture, chain and mooring system and 
gangways and other electrical fixtures. Proper 
records to be maintained for inspection of total 
structure and the rectification carried out time to 
time.In case of damage to structure due to 
manufacturing defect and not by external impact 
same shall be rectified by contractor at no extra cost 
to Port. 
The AMC charges are fixed at 0.40 percent of the 
quoted EPC Cost for the first year. For Subsequent 
years upto ten years of AMC period, an annual 
increase of 8.00 percent (over the AMC cost of 
previous year) –to take care of inflation, shall be 
applied.The payment shall be made annually once 
after certification from User Agency for satisfactory 
maintenance. 

(To be submitted  online only) 

 

This quote is excluding AMC cost. 

   

 

 

Note 1 G.S.T. will be paid extra as applicable.  

 

 

 

 

 



 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

SECTION-VI:TERMS OF REFERENCE (TOR) 
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PART I – DETAILED SCOPE OF WORK,SERVICE, 

                      DRAWINGS AND TIMELINES 
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Scope of Work 

 

 
1.1. Mormugao Port Trust on behalf of IWAI  intends to set up  floating jetties at 

following Locations i) Opposite Dempo House, Panaji ii) COP Jetty Panaji and COP 

Jetty Old Goa and Chapora. The objective of this tender is Design, construction, 

supply, Installation, testing and commissioning of 3nos Floating Jetties on River 

Mandovi (NW68).& 1 no on River Chapora NW 25 
The detailed scope of work includes- concrete floating pontoons of 12 m x 3 m and a 

gangway made of aluminium, chain and sinker/ anchor mooring system, steel landing 

platform, are to be designed, constructed, supplied, installed, tested and commissioned 

near these jetties.. Details are provided in Technical specifications. The floating jetty 

shall have appropriate arrangement to cater to the mooring requirements of the 

vessels. The floating jetty shall be designed for sufficient load capacity and stability to 

serve its intended purpose. The appearance of the jetty shall be good and shall have 

superior finish as per international standards. 

 

1.2Preliminary Works 

 

(a) The Contractor shall review the available data and reports pertaining to the 

Works ands hall 

(i) Carry out all the survey, design and approval of drawings and detailed 

design of Concrete pontoon for jetties, gangways chain mooring 

systems as detailed in Technical specifications and scope of work. 

 

(b) The Contractor shall also make a detailed analysis of the site and existing 

facilities available for developing the floating jetties. 

 

(c) The Contractor based upon the surveys and detailed analysis shall submit 

periodically Work plan / methodology for carrying out the execution of Work 

to the Engineer in Charge (EIC) or his representative for this approval. The 

contractor shall bear all the cost arising out of surveys and detailed analysis. 

(d) The Work plan to be submitted by the Contractor shall include 

a. The site layout plan & The Works Program. 

b. Health &Safety Plan. 

 

 

(e) The Contractor shall carry out soil investigation /bathymetry survey 

and also develop designs and drawings of floating jetties incl all 

necessary chain mooring system  in conformity with the specifications 

and standards laid down in the scope of works and Technical 

specifications.. Contractor  will get these checked by a proof consultant 

who is to be appointed with the approval of the Authority. The design 

and drawings would be reviewed by Authority’s consultant, to ensure 

that they conform to the scope of the project and stability of the 

structure, as well as the prescribed standards and specifications. Design 

stability will be whole responsibility of the Contractor not withstanding 

any approval of the Engineer 
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2. Timelines 
(a) The Contract duration for the entire scope of work for design, construction, 

supply, installation, testing and commissioning of 4 jetties  and gangways for 

providing floating terminal facilities as detailed out in this clause shall be 6 

months (six Months) in Mandovi River (NW-68) & Chapora River NW 25 

from the signing of the agreement to this effect. 

 

(b) The Contractor shall submit a detailed work plan indicating the timelines for 

main and miscellaneous activities to the EIC for approval. 

 
(c) The Contractor, in the course of the work, after deliberations with the EIC, 

shall agree and incorporate the necessary changes in within timelines. The 

Contractor shall get the macro and micro level activity plan and methodology 

statement(s) approved by the EIC. 

 
(d) The Contractor shall abide with the timelines in the Work Plan. 

 
(e) No idle time charges on any account shall be paid to the contractor during the 

contract period. 

 

3. Milestones 

3.1. The Contractor shall carry out design, construction, supply, install, test and 

commission four floating jetties and gangways for providing floating terminal within 

a period of six months till satisfaction of engineer in charge and handing over the 

completed facility to owner’s representative. 

 

3.2. The contractor, within 15 days from the Letter of award, should submit detailed 

Schedule of activities including procurement and fabrication schedule, supply and 

testing schedule, installation and commissioning schedule, method statements, QC 

Manual including all data and reporting formats, for comment from EIC and should 

include all comments and observations to get the same approved by EIC. 

 
3.3. The Contractor shall during the execution of works adhere to the Project Milestone set 

forth for the works on monthly basis so as to ensure the completion of Works within 

the stipulated duration. 
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Project Milestones  
Time(T) 

(in weeks from the date of 

Letter of Award) 

Submission of final design (approved by authorized To- T 2 weeks 

classification agency) and methodology  

Supplying of  units of floats To—T6 weeks 

Installation of gangway including provision of 
appropriate foundation with required  facility. 

To-T 16 weeks 

Installation of pontoon along with all accessories To –T 18 weeks 

Testing, commissioning, trial and handing over of 

pontoons for providing floating terminal 
facilities and gangway. 

To –T22  weeks 

Satisfactory final delivery of pontoons with the 
certification of inspection authority. 

T22 –T 24 weeks 

defect liability period 12 months after final 
delivery and taking over 

 
3 It may be noted that the milestones defined above are for the complete scope of  the work. 

The Contractor shall ensure to adopt all necessary means during execution of works to 

achieve all the milestones.  

 

4. Deliverables and Payment Schedule 

The Contractor shall submit stage wise Bills for performing the works, from the Date 

of Commencement of Work, which will be verified by the Engineer-in-charge subject 

to deductions as applicable, and other  recoveries, if any. 
 

4.1. Subject to any deduction, and other recoveries if any and addition authorized by and 

to the other provisions of this contract, Employer shall pay to the contractor for the 

design, building, equipment, testing and delivery at specified destination, for the 

floating jetties and for all other works, matters, things and obligations to be executed, 

done, supplied and performed by the contractor under this contract. 
 

4.2. The total Contract Price payable under the Contract shall be stipulated in the Letter of 

Award and thereupon shall become part of this Contract and be paid in accordance 

with the terms ref. 6.5 hereon. The price quoted will squarely and totally include all 

the charges to be paid to the contractor by the Employer 

 

4.3. Total Contract Price shall be firm and fixed and shall not be subject to any escalation 

or Price adjustment during the period of the Contract.. 

 
4.4. The Contractor shall submit Running Account Bills (RA Bills) on or before the 

milestone dates fixed by Engineer-In-Charge (EIC) for the quantity and/or work 

executed with respect to the work progress requirements. The Contractor shall be paid 

as per the RA Bills submitted for the work done within one month from submission of 

correct claim of bill. The contractor will submit the RA Bill in triplicate accompanied 
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with 3 sets of supporting documents. Subject to deduction and other changes 

authorized by and to the other provisions of this contract, Employer shall pay to the 

contractor for the design, construction, supply, installation, testing and commissioning 

of the Concrete Floating pontoon and the gangway, at specified destination, for the 

floating jetties including all other works, matters, things and obligations to the 

executed, done, supplied and performed by the contractor under this contract , as 

specified by the time and manner with respect to the contract price.. 

 

4.5. Stages of Payment 

4.5.1 10 % after submission of design and approval of Final design Soil investigation, 

                bathymetry  before commencement of Manufacturing. 

4.5.2 20% of bid value after manufacturing of pontoons/gangways chain and anchorage system  

and all necessary accessories and ready for transportation to site. 

4.5.3 30% of bid value when pontoons, gangway ,chain anchorage system, landing platform are 

delivered to site. 

 

4.5.4 40% of the bid value upon completion of successful installation of concrete floating jetties 

/pontoons, gangways, chain and anchorage ,all accessories and testing commissioning as per 

approved design. 

 

 

5. Manpower 
The Contractor shall deploy the manpower and mention the experience summary as 

tabulated below during the construction stage: 

 
Sr. No. Position / Role No. Remarks 

1 Site In-charge / Manager 2  

2 Structural Design Engineer 1  

3 Fabrication Engineer 1  

4 Electrical Engineer 1  

5 Surveyor 1  

6 Supervisors 2  

8 Labourer  As required 

 

Note: 

(a) The above list need not be exhaustive. The Contractor shall however 

undertake that all the time required number of personnel necessary for 

efficient execution of contract and as required by applicable law 
 

(b) The number of personnel mentioned is indicative as may be required for the 

Works. The Contractor shall engage persons with necessary qualification / 

experience during the entire period of the Contract. 
 

(c) The list of all the personnel engaged in the Contract will be given to EIC 

before commencement of work. Personnel will be changed only after approval 

of EIC. 

 

(d) During A.M.C. period minimum one site in charge and adequate labour be 

provided and the cost is to be indicated in PART B. 
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6. Equipment 

 
6.1. The Contractor shall have the pontoon fabrication facility along with all necessary 

equipment to carry out the work, such as cutting, grinding, blasting, painting, welding 

etc. The contractor shall provide required list of owned / hired equipment which are to 

be used for the work. 

 

Sr. 

No. 

Equipment type and characteristics 
Minimum number 

required Equipment make 
Rated 

Capacity 
Max. Age 

(Years) 

1      

2      

3      

4      

5      

6      

 

7. Organization 
The selected Contractor shall depute well-qualified officers/team having sufficient 

experience in execution of similar works as indicated in this Tender Document. If the 

progress of work is found unsatisfactory during the currency of the contract, 

Contractor/Bidder shall promptly mobilize additional personnel/resources for ensuring 

satisfactory progress and timely completion of the proposed work, as per direction of 

and satisfaction of Engineer-In-Charge under the contract without extra cost to 

Mormugao Port Trust.. 

 

8. Duties & Responsibilities of the Contractor 
8.1. The primary responsibility of the Contractor is to undertake design, construction, 

supply, installation, testing and commissioning of 3nos Floating Jetties & Gangways 

for providing floating terminal facilities in river Mandovi & 1 no on River Chapora, 

as per terms and conditions of this tender and directions of EIC during the entire 

period of the contract. Correction of Defects 

 

If any defects including workmanship of pontoons, structure, machineries or any 

other part of the structure appear within twelve (12) Months of taking over certificate, 

the owner shall give notice to the contractor of any defect before the end of the 

defects liability period which begins at completion, and is for Twelve (12) Months 

thereafter. The defects liability shall be extended for as long as defects remain to be 

corrected. 

 

When the notice regarding the defect is given, the contractor shall correct the notified 

defect at his own cost within the length of time specified by the owner in notice 

issued by him. If the contractor is in default, the Employer shall cause the same to be 

made good by other workmen and deduct the expense from any sum that may be due 

to the contractor. 
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If the contractor has not corrected a defect, to the satisfaction of the engineer-in- 

charge, within the time specified in the notice, the Employer will assess the cost of 

having the defect corrected and the contractor will pay this amount. 

 

9. Supervision and Monitoring 

 
9.1. Monitoring shall be undertaken by the employer, this shall be done by the 

representative  of the Chief Engineer –Mormugao Port Trust or an appointed 

supervision consultant or EIC (engineer in charge). Any supervision and monitoring 

shall not relieve the contractor from his contractual obligations. Including his duty 

of quality control, survey and all such factors. 
 

9.2. SCOPE OF SERVICES, DRAWINGS, DESCRIPTION OF 

SPECIFICATIONS AND TENTATIVE QUANTITIES 
        Design,Construction,Supply,installation,testing and commissioning of prefabricated Concrete Jetties     

inclusive of all service, connection details and service outlets. 

 

a. Site works including temporary landing platform approaches, anchors and termination 

of services & connectivity to service providers. 

 

b. Position floating concrete pontoon jetties with all finishes and services as per 

specifications. 

 

c. All approvals other than statutory approvals will be part of Agency’s scope 

 

d. Supply of 5 sets of hard copies of working drawings for approval before 

commencement of work. 
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e)DETAILED DESCRIPTION OF SPECIFICATIONS.AND TENTATIVE QUANTITIES. 
 

II. S

r

.

N

o

. 

Description Nos. 

1 Supply and installation of R.C.C ENCAPSULATED POLYSTRENE CORE 

FLOATING PONTOONS with the following specifications:  

a) Surface dimension of pontoon to be 12m x 3m 

b) Unloaded freeboard of 0.5m. 

c) The concrete to be M45 grade and the reinforcement  corrosion resistant 

steel (CRS).TMT FE500 

d) All connecting parts and all cast-in components to be in stainless steel. 

e) Two nos. utility ducts to be provided on each longer side of the pontoon. 

f)Required Designed of  5 ton or above  pull force mooring bollards in 

stainless steel (SS 316) to be connected at 4m spacing along both berthing 

sides of each pontoon. 

g) 150mm ‘D’ rubber fender with aluminium bar inserts to be provided 

continuous along both longer sides of the pontoon. These fenders will be 

connected to the pontoon by cast-in stainless steel sockets. 

h) Pontoon deck to be plain concrete with anti-slip finish. 

i) Required designed Net deck capacity  

j) Design life, under normal operating conditions, of at least 30 years with 

minimum maintenance. 

k)All formwork, tying of steel, curing, labour, materials, tools & plant etc 

complete. 

l) Min.cement content to be 400 kg/m3.  

m) The pontoon shall be fixed with mooring chains inclusive of anchoring in 

soil/bed rock. 

n)Using stainless steel S.S. bolting system/ adapter  to link pontoons 

together with all necessary jointing connections. 

The underside of the expanded Polystyrene to have a flexible Poly urea or 

similar coating applied before casting concrete. The Poly Urea should 

protect the Polystyrene from attack of marine flora and fauna. 

Note: Use of RMC will be permitted. However design mix is to be approved 

by the engineer. 

24nos 

2. Supplying and fixing SS 316 in position twin posts bollards of 5T or above  

SWL capacity fixed to SS cast-in sockets. All labour, materials, tools & plant 

etc. complete. 

58 nos 

3. Supply and installation of  SERVICE PEDESTAL of approved brand/make 

with the following specifications:  

a) Low height, heavy-duty Aluminum / GRP shell. 

b) Services to include supply of electricity, fresh water and illumination. 

c) Fitted with 4 x 16A and 2 x 32A 220v sockets, LED top light and water 

hose on hook (at the rear). 

d) All cabling and water piping up to shore supply points adjacent head of 

the gangway (supply points to be provided by client). 

e) All labour, materials , tools & plant etc. complete. 

15 nos 

4. Supply and installation of SOS. PEDESTAL of approved make/brand with 8 nos 
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the following specifications:  

a) Low height, heavy-duty Aluminium / GRP shell. 

b)  Provided with life buoy with 10m floating throwing line, first aid kit, 6 kg 

dry powder fire extinguisher and top light. 

c)  All cabling up to a shore supply point adjacent head of the gangway 

(supply points to be provided by client). 

d) All labour, materials , tools & plant etc complete. 

5. Supply and installation of approved length ALUMINIUM GANGWAY (Warren 

Truss type) with the following specifications:  

a) The dimensions of the gangway to be appx.  1.5m wide. 

b) Material to be marine grade 6082 alloy/ Aluminium corrosion resistant. 

c) FRP anti skid grating of approved design to be provided on the walking 

area of the gangway. 

d) Suitable arrangement in stainless steel to be provided for attaching 

gangway at the jetty approach. 

e) Hot dipped galvanized safety chain with eye to be provided. 

f) Landing pontoon to take the weight of the gangway. The part of the 

gangway that rests on the pontoon to have high density nylon rollers and 

these rollers will rest on stainless steel sliding/transition plate including  

hinges,  

g) It should be sufficient to meet the load details of pontoon with heavy 

duty S.S. pivots to allow 3 axis of rotation with rounded corner square 

Aluminium tubing handrail.  

h) Load carrying capacity shall be as per required design above 5 KN/m2.  

i) Min. concentrated load shall be as per design above 4 KN/m2. 

j) All labour, materials, tools & plant etc complete. 

Note: The cost of dismantling of existing balustrade including making good 

the existing pillars shall not be paid extra. 

70 RM 

6. Providing and fixing a double fixed solar powered LED navigation light of 

IMO approved design fixed on a 3.00m high GI pole on concrete including 

providing ss fixing arrangements. All labour, materials, tools & plant etc 

complete. 

20 

NOS 

8 Supplying & installation of 150mm D type rubber fender of Lion or 

equivalent EPDM rubber connected SS bolts at 500mm spacing to SS cast-in 

sockets on the concrete pontoon. All labour, materials , tools & plant etc 

complete. 

882 

RM 

9 Carrying out Soil investigation study and Hydrographic survey at relevant 

locations and obtaining Environmental data like wind speeds, tidal  water 

current,tidal effect high flood level ,type of river bed,soil data,water 

draft./depth,etc as required for design purpose. 

4 NOS 

10 Providing adequate Anchoring system using Steel Chain  of Gr 30 and above 

as chain mooring system with sinker and anchor for the anchoring of the 

floating pontoons. 

 

11. Fabricating, supplying & installation of stainless steel  straight railing of 

height 1.10 m from the finished floor level of AISI SS 316 grade as specified 

below:       a) Handrail: 2 " outer diameter 2 mm thk tubes SS 316 grade. B) 

Vertical post: placed at every 1 metre 1 1/2 " square tubes 3 mm thk SS 316 

grade. c) Mid rail: 2 nos of 1 “outer diameter 2 mm thick tubes SS 316 grade. 

d) SS base plate 2 nos of 1 “outer dia 2 mm thk. tubes SS 316 grade. e) 

Fixing stainless steel anchor fasteners of size M10x100 mm by drilling holes 

in existing floor & fixing with Lockfix/Lockset or equivalent compound. The 

railing should be of glossy finish and includes alllabour, material, tools, 

plant, equipment and other associated requirements. etc. 

650 

RM 

12 Supplying Wheeled Heavy Duty Garbage Bins of Sintex or equivalent make , 12 
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Din EN 840 certified of 100% virgin HDPE stong material, UV stabilized, heat 

resistant, crack resistant of approved shade with reinforced lids. All labour, 

materials , tools & plant etc complete. 

NOS 

13. Supplying porta cabin (deluxe model)  180 x180 cmsappx.usingMS tubular 

pipes with epoxy coating, BWP Marine Grade Plyboard 12mm thick with 

aluminium/pvc floor resting on wheels, BWP Marine Grade Ply Board 6mm 

thick for walls, double slant roof with aluminium/galvalium top insulated 

from inside, three glass window on each side , sitting arrangement with 

cupboard, telephone rack, door with peep window, textured painting of 

approved shade and make, fire resistant and which can withstand high 

velocity wind. All transport, labour, materials, tools & plant etc complete. 

4 NOS 

14 Annual Maintenance Contract which includes  Maintenance to be provided 

after defect liability period for a period of 10 years (ten years)  for 

&maintenance of all the FLOATING JETTIES  provided including 

replacement/repairs/ painting etc.  for safety and serviceability of floating 

pontoons 

(Note: 1.All consumables in AMC   will be reimbursed as per actual by MPT 

on the recommendation of COP. 

2.All payments AMC. will be paid In ten equal instalments at the end of each 

year. 

 

10 

years 

Ten 

years 

after 

defect

s 

liability 

period. 

15 Supplying portable (deluxe model) toilet with all modern facilities of size 120 

x120 x 240cms appx. , 225 litres capacity appx., not less than 85 kgs in 

weight using moulded polyethylene or equivalent UV stabilized modular 

material, ergonomically designed exterior preferably of twin sheet 

construction, door with locking arrangement, EUROPEAN W.C.with flush 

tank all accessories,coat hooks, dispenser, toilet roll designed for easy 

removal, All transport, labour, materials, tools & plant etc complete. 

4 NOS 

16. Supplying ACP (3mm) boards with Vinyl high grade reflective (Nikolit), 

including printing and pasting on ACP board including cost of 

transportation and fixing at site as directed. All transport, labour, materials , 

tools & plant etc complete. Board size-  1ft x 1/2 ft in size or as directed. 

 

300SQ 

FT. 

17 Supplying ACP (3mm) boards with Vinyl high grade reflective (Nikolit), 

including printing and pasting on ACP board including providing brackets 

for support of M.S. angle 30x30x5mm and vertical C-type channel of size 

70x30mm and 9ft long including painting the angles and channel with 

primer coat of zinc chromite and one coat of synthetic enamel paint etc., 

including cost of transportation and fixing at site as directed. All transport, 

labour, materials , tools & plant etccomplete.Board size-  3 ft x2 ft  in size. 

 

5 NOS 

18 Removal of bilge water and sewage reception facility and disposal of 

effluent by installing ON EACH JETTY LOCATION -piping and pumping 

system including installation of containment tanks of P.V.C.”Sintex” or other 

approved make.,capacity 2000 litres  that have to be installed at necessary 

location with proper concrete/ steel pedestal at adequate lines and levels, 

Tank should have proper system to dispose of collected effluent waste into 

tankers, and which can withstand high velocity wind in the area of approved  

colour, design and make/brand.This shall meet relevant standards 

4 nos 

19 Providing Life jackets Life buoys and fire extinguisher systems as per  Safety 

Standards on the Pontoons. 
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MORMUGAO PORT TRUST 

ENGINEERING CIVIL DEPARTMENT. 

TENDER NO  CE/ 33(R1) / 2018 

 

                  Design,Construction,Supply,installation,testing and commissioning of 3Nos of Floating Jetties 
                 on River Mandovi NW(68) &  1 no on River Chapora(NW 25)on EPC basis” 

 

PART II – TECHNICAL SPECIFICATIONS 

 

SPECIFICATIONS OF FLOATING PONTOONS/ADVANTAGES: 

 

 No permanent construction is required. The floating jetty and their moorings are considered 

to be temporary in nature because they can be removed within the course of a few hours or 

days. 

 

 Environmental impact is negligible because there is no heavy construction on the 

seabed/riverbed, there is minimal obstruction to water flow, and minimal effect on the flora 

and  fauna. 

 

 Because a floating jetty rises and falls with the tide, its free board remains constant and so 

embarkation and disembarkation to/from boats is easy and safe. 

 

 The cost of floating jetty is much less than that of fixed jetty and the construction period is a 

matter of only months. 

 

 A concrete floating jetty has very low maintenance cost. 

Principal characteristics of the pontoons suggested for this project : 

 Length : 12 metres 

 Width  : 3 metres 

 Freeboard : 0.50 to 0.70 metre minimum. 

 Connections :  Adequate for the environmental conditions. 

AIMS AND OBJECTIVES OF DESIGN: 

1. Functional berthing (this means that the pontoons must provide safe and convenient berthing 

for the vessel) 

2. Resistance to environmental conditions, the main ones being : 

 Wave forces 

 Wind loadings 

 Current  

 Live loading on the deck 

 Vessel impact 

 Temperature 

 High Humidity. 

 

3. Water absorption of 3% or less in the EPS (expanded polystyrene) Flotation, and protection 

of the EPS from attack by marine flora and fauna. 

 

4. Minimal surface cracking of the concrete. 

 

5. Zero corrosion of the steel reinforcement. 

 

6. 30+ year fatigue life of the pontoon to pontoon connections. 

 

7. Resistance to fire adequate to allow evacuation. 
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8. Anti slip deck surface for safety of personnel. 

 

9. Use of other corrosion free material where required. 

 

Basic features of the floating PONTOONS: 

 

a. Fully reinforced concrete structure with CRS reinforcement. 

 

b. Bottom protection. 

 

c. Pontoon to pontoon connection to be simple and needing minimal maintenance. and shall 

allow pontoons to be linked to each other. 

 

d. Concrete admixtures to minimize cracking 

 

e. High-capacity bollards that directly transmits the mooring forces through the main load 

bearing structure to the mooring system. 

 

f. Standard concrete mix shall be 45 N/mm2.     

 

Eco friendly concrete floating pontoon jetties are for the following projects: 

 

 Floating jetty Opposite Dempo House, Panaji (Mandovi River) 

 Extension of COP jetty at Panaji (Mandovi River) 

 Extension of COP jetty at Old Goa (Mandovi River) 

 River Chapora. 

           (Refer Location Plan enclosed) 

 

CHARACTERISTICS OF CONCRETE PONTOONS: 

 

 Net deck capacity to be excess of 4kN/m2.as per design requirement 

 The pontoons are to be monolithic and have sufficient strength. The pontoon should also acts 

as a wave attenuator/floating breakwater. 

 The pontoon should meet standards, such as Det Norske Veritas Lloyds ABS etc. The 

reinforced concrete design should meet EU standards for maritime structures. Reinforcement 

to be corrosion resistant steel and polypropylene fibers; the latter are mixed into the concrete 

to minimize cracking. 

 The underside of the flotation material to have a flexible poly urea or similar coating applied 

before casting of the concrete. The poly urea should protect the flotation material from attack 

of marine flora and fauna. 

 100mm diameter ducts to be cast-in-beneath the deck to run utilities, safely out of the site. 

For heavy utility requirements, easy to access top-opening ducts can be used instead. 

 

MAINTENANCE OF JETTIES. 

Broad items to be considered in AMC period are as under. 

Compared to a fixed jetty, the whole-life cost of a concrete pontoon jetties is very low 

because : 

• The capital cost is rather less. 

• The service life is long 

• The operation and maintenance expense is low. 

                               The jetties require very little maintenance as detailed below: 
• Weekly – 

• Concrete deck should be regularly washed down to maintain a clean appearance 

• The fenders should be checked for damage. 

• The navigation lights should be checked 

• The gangway should be checked. 
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• Yearly – 

• The connecting bolts and rubber should be checked. 

• The mooring chains should be adjusted by a few centimetres so that any wear at the bell  

mouth and stopping off point is distributed. 

• Every 1 years the chains should be inspected by an engineer / diver. 

 

PONTOONS (Technical data): 

 Concrete strength: minimum 45 N/mm2. (Use of admixtures permitted) 

 Exposure class according to European EN 206-1 standards. 

 Core : expanded polystyrene, density 15Kg/m3. 

 Reinforcement partly or fully Corrosion resistant steel or other approved firms of/corrosion 

resistant steel. 

 Optional accessories: timber or wood composite deck, fixing rails, finger fixing system, cable 

ducts, service channels.  

 

DESIGN CONCERNS: 

Tenderer should submit final design and general arrangement layout/arrangement drawing 

showing installation of floating/finger jetties, approaches, Landing platforms, gangways. 

The following parameters have to be necessarily complied for submitting Final Design of 

Floating concrete Pontoons. 

1. Vessel dimension considered for design of floating concrete pontoon. 

2.Loads considered in Detail,  

3.Flood Velocity considered. 

4.Water level variation & its return period considered. 

5. Berthing Force and Mooring Force considered in the Calculation sheet. 

6. Type and arrangement of Chain anchor mooring proposed in the form of calculation sheet. 

7.Buoyancy calculation  

8. Damaged stability of Pontoons.  

9. Relative motion of Pontoon under all probable loads  

10.Bathymetry considered for design of pontoons. 

11.Prototype testing details worked out for Indian and Similar conditions globally 

12.The pontoons shall have to be designed to cater to berthing of  vessels of size LOA 22.00 

Mts, Beam 4 to 5 mts, draft 1.80 mts. 

13.Dead load is to be considered including weight of pier, cleats, fenders, water facilities, fire 

extinguishing systems, electrical cabling, lights, fuel dispensers, drainage outlet and pumps. 

14.Water level variation and sea bed profile to be considered for proposed jetties 

15.Buoyancy to be considered as per size of pontoon 

16.Relative motion of Pontoon in cross Current to be considered. 

17.Bathymetry at  4 locations  to be done. 

18.Live Load as per design consideration for pontoon 

19.Free board, wind Current and berthing velocity with draft to be considered. 

20.Berthing and Mooring force to be considered 

21.Type of arrangement of Mooring Chain/ be finalized. 

22.Design life of the jetty should be 30 years. 

23.The slope of the walkway shall be true and level and shall normally not exceed a 

maximum 1:3  slope in low tide. 

24.Horizontal loading conditions should take into consideration the impact of the vessel 

movement considering speed of 0.5m/sec. or above as per data and at an inclination of 10 

deg. to the docks. 

 25.Current load to be allowed for based on V max for the site. 

26.Wind load to be calculated using “Tobiasson” and the V max for the site. 

27.All bolts, fasteners and cleats to be of stainless steel only of SS grade 316. 

28.All railings to be of SS grade 316. 
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29.Ramps and gangways to be designed with golf cart wheels and designed also keeping in 

mind the loads together with wear plates placed at the bottom. 

 

Approvals required: (Will be obtained by the Client) if required. 

Approval of IWAI 

Approval by Captain of Ports (CoP) 

Approval by Coastal Regulation Zone (CRZ) by COP 

Approval by Environmental Impact Assessment (EIA) by COP 

Any other approvals, if required. 
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SCHEDULE OF TECHNICAL REQUIREMENTS (SOTR) FOR FLOATING JETTY 

SYSTEMS FOR VESSEL UPTO ABOUT 22 mts  LENGTH OVERALL (LOA). 

 To achieve the best combination of utilization, durability, sea worthiness, safety and low 

maintenance, plus the ability to be mover/re-located (if ever required), floating jetties shall meet 

the following specifications: 

Sl.No. Specification Remarks 

1. The jetty shall be constructed of 

reinforced concrete. 

 

2. The deck of the jetty shall be plan 

concrete with anti-slip finish 

 

4. A minimum of 4 Numbers under 

deck utility ducts shall be provided 

along each side of the jetty as 

directed 

Ducts shall be designed for housing 

pipelines and pumping systems to 

handle reception facilities for bilge 

water and sewage and utilities like 

power cables, water lines, etc. 

5. All connecting parts and all cast-in 

components shall be of stainless 

steel  

 

6. 5 tons or more  mooring bollards 

directly connected to the main 

structure of the jetty and suitable 

for ropes upto 24mm diameter shall 

be provided at no more than 4m 

spacing along both sides of the 

jetty. These shall be manufactured 

from hot-dipped galvanized steel, 

cast aluminium alloy, or stainless 

steel  

 

7. 150mm D-rubber grey fenders with 

aluminium bar insert shall be 

provided along both sides of the 

jetty and this shall be directly 

connected to the main structure of 

the jetty via cast-in-stainless steel 

sockets. 

 

8. A double fixed, solar powered LED 

navigation light shall be fixed in a 

2.5m high pole at the outer end of 

the jetty  

 

9. The jetty shall be accessed by a 

gangway of internal clear width at 

least 1.5m constructed of marine 

grade aluminium and fitted with 

anti-slip decking and having nylon 

rollers resting on stainless steel 

running plates on the deck of the 

jetty. 
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10. The jetty shall be held in position 

by either steel chain of Grade 30  or 

better. In the case of  the mooring 

lines shall not impede the 

movement of the boats or  

anchorage system. 

 

11. The jetty shall be designed to 

withstand, everyday wave height  

from any direction and an 

occasional design (i.e storm) wave 

height of 0.6m from any direction. 

 

12. The jetty shall have a demonstrable 

design life under normal operating 

conditions of at least 30 years with 

minimum maintenance 

 

13. The jetty shall have an unloaded 

freeboard in the range 0.5m to 0.7m 

 

14. The length and width dimensions 

specified for each jetty are normal 

ones and the supplier may offer his 

proprietary products having 

slightly different dimensions. 

 

15. The jetty system shall hold 

accreditations from national and/or 

internationally recognized 

classification authorities. 

 

 

Details of all designs and specifications of the pontoons and all their component parts shall be 

submitted for approval.of EIC   

The proposed jetty units and the mooring system shall have a proven international track record of 

sustaining  in similar or harsher environmental conditions. 

Any Chain- mooring system that is proposed shall have a proven, successful, international track 

record of sustaining  in similar or harsher conditions. 

 

Note: The Annual Mainenance Contract period for all floating pontoons and all facilities 

shall be 10 years after Defect Liability period of one Year .The AMC shall be certified by 

and looked after by Captain Of Ports. Panjim.for 10 years. 

 

           2. TECHNICAL SPECIFICATIONS 

The contractor shall mobilise required resources so as to ensure completion within the 

stipulated period of 6 months.   

 

Setting up the equipment to the exact location , shifting of concrete pontoons and setting up 

of temporary platform to facilitate all activities related to installation of the pontoon 

location shall be an approved construction methodology. The shifting and setting of the 

equipment should ensure the concrete pontoons at given location are fixed within the 

permissible tolerance of location and control of alignment  

 

2.1 General 

The contractor shall furnish materials, labour and equipment necessary for execution of the 

works in accordance with the following section and applicable Drawings. 

 

2.2 Standard 

Construction and testing of the installation shall be carried out in accordance with the 

relevant codes as specified or as directed. 
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2.3 Methods of construction 

 

The contractor must furnish to the engineer along with the tender, a detailed method of 

construction he intends to adopt for the work together with the programme of construction 

as Proforma 2 along with entire work methodology.  
  

2.4 Control of Alignment 

 

The pontoons shall be installed as accurately as possible to suit local conditions.. The 

Contractor shall be entirely responsible for ensuring that the pontoons are placed in position 

and to required depth and verticality as specified by relevant IS code. Any damaged 

pontoon shall be replaced at no extra cost.  

 

 

2.5  Laboratory Tests 

 

All the laboratory test results should be submitted for all materials incorporated in the work. 

The client if required may request the Contractor to conduct any additional tests as he may 

feel is essential to confirm to requirements. The costs of such tests should be entirely borne 

by the contractor. 

 

2.5  Storage of materials 

 

 Reinforcing bars shall be stored at site on timber or concrete supports suitably spaced and 

of sufficient height to keep steel clear of the ground and shall be protected from rusting.  

The reinforcing steel shall be stored separately section wise Cement shall be stored in a 

sealed room and adopting best practices as per manufacturer’s specifications. 

 

2.6 Welding 

 

All welding shall be carried out as per the relevant code. The Contractor shall employ only 

competent welders capable of maintaining high standards of welding.   

 

2.7 Steel Reinforcement 

Steel reinforcing bars for provided in the reinforced concrete shall be Thermo-mechanically  

treated (TMT) Fe 500 from TISCO or SAIL confirming IS:1786-1985 specification.  

 

 

2.8 Concrete 

 

All materials shall as far as possible be of Indian origin and confirm to the latest edition 

including amendments of the Indian Standards Specification issued by Indian Standards 

Institution of India.  Standards issued elsewhere may be used only if approved by the 

Engineer and for those materials only for which appropriate Indian Standards do not exist. 

 

Aggregates 

2.8.1 Standards 

Aggregate shall comply with the requirements of IS:383 “Concrete and Fine Aggregate from 

Natural Sources for Concrete”. 

 

2.8.2 Quality 

The aggregate shall be hard, strong, angular, durable, clean and free from any adherent coatings or 

other deleterious matter and shall be obtained from an approved source.  Aggregates which 

are chemically reactive with alkalis of cement shall not be used.  Aggregates which are not 

clean shall be washed in clean fresh water to the satisfaction of the Engineer. 
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2.8.3 Testing 

All aggregates shall be subject to inspection and testing.  Sampling and testing shall be carried out 

in accordance with IS:2386 (Part I to Part VIII) “Methods of Test for Aggregates for 

Concrete”.  

 

2.8.4 Fine Aggregates for Structural Concrete 

The grading of the fine aggregate for reinforced concrete shall be within the limits of grading zones 

I and II as defined in Table 4 of IS:383” Coarse and Fine Aggregate from Natural 

Resources for Concrete”.  Fine aggregate for use of concrete shall be washed if ordered by 

Engineer before shifting to the floating platform or where it will be actually used.  

 

2.8.5 Coarse Aggregates  for reinforced concrete shall consist of gravel or broken stones free 

from flat laminated or elongated pieces and shall be within the limits of the relative grading 

in IS:383 Table II. Unless otherwise specified in the drawings, all coarse aggregates in 

reinforced concrete shall be graded aggregates of 20mm nominal size and down. 

 

2.8.6 Storage of Site 

Aggregates shall be stored at the site on clean, well paved and drained areas which are not 

liable to flooding.  The various sizes and types of aggregates shall be well separated and the 

layout and sitting of the storage areas shall be submitted to the Engineer for approval prior 

to the starting of construction. 

2.8.7 Rejected Material 

Any aggregate brought to the Site which is not approved by the Engineer shall not be 

utilised in the work and should be immediately removed from the Site. 

 

 Cement 

2.8.8 Standards 

Generally, Portland Slag cement complying with the requirements of IS:455-1976 of 

approved brand shall be used in all works. 

 

2.8.9  Delivery 

The Contractor shall advise the Engineer of receipt of each delivery and shall forward to 

him the manufacturer’s certificate together with the invoice stating the quantity delivered, 

the name and address of the manufacturer. 

 

2.8.10      Tests after Delivery  

The Engineer will make such tests and analyses as he may consider necessary and as 

required by IS:455 -1976 on each consignment of cement brought on Site.  If such tests 

should lead to rejection of the consignment, they shall not use in the works and the 

contractor shall forthwith remove the entire consignment from the Site.  The costs of taking 

delivery of and consequently removing such rejected cement shall be borne by the 

contractor. 

Notwithstanding any previous tests, should the Engineer, at any time, deem any lot of cement 

damaged or questionable in any respect, it shall be segregated and removed from the Site 

and replaced by the contractor at his own expense. 

 

2.8.11    Contractor’ s Responsibility 

From the time that a consignment is delivered to the contractor and tested and approved by the 

Engineer until such time as the cement is used in the works, the contractor shall be 

responsible for keeping the same in should and acceptable condition.  Any cement, which 

deteriorates while in the stock and is rejected as unsuitable by the Engineer shall be 

removed from the Site and replaced by the Contractor at his own expense.   

 

2.8.12   Stock of Cement   

In order to ensure due progress, the contractor shall at all times maintain on the Site at least 

such a stock of cement as the Engineer may from time to time consider necessary.  No 

cement shall be used upon the works until the Engineer has accepted it as satisfactory. 
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2.8.13   Storage of Cement 

Cement in bags shall be unloaded under cover and stored in a perfectly watertight and well 

ventilated building having floor raised not less than 30 cm. from the ground.  An air space 

shall be left between the floor and the bottom layer of the bags.  Each consignment shall be 

stacked separately therein to permit easy access for inspection and a record shall be kept so 

that each consignment may be identified by a serial number and date of delivery.  Cement 

shall be issued from the store in the order in which it is received on Site, commencing with 

the consignment, which has been in the store for the longest period of time. The proper 

record of consumption and receipt of cement shall be maintained and should be available 

for inspection and at all time 

 

 Water 

2.8.14   Water from approved source:   

Clean fresh water only shall be used for mixing all concrete, grout and mortar.  The water shall be 

free from any deleterious matter in  solution or in suspension and he obtained from an 

approved source. If the agency procures the water from outside agency the test certificate 

should be produced periodically to the satisfaction of the Engineer. 
Admixtures for concrete 

2.8.15  Approval 

 

Admixture to the concrete shall not be used without the written consent of the Engineer.  

When permitted, the contractor shall furnish full details from the manufacturer and shall 

carry out such tests as the Engineer may require before any admixture is used in the work. 

 

 

 

 

 Concreting in the should be in accordance to the provisions laid down in the IS code IS 456 

– 2000.  

Minimum cement content shall be 400 Kg/cu.m.  or as per the mix design in accordance 

with IS:10262-1982 published by the ISI, whichever is more. 

The maximum cement content in the concrete mixes shall be subject to the approval of the 

Engineer. 

 

3.0 Qualified Personnel & Authorisation to pour 

 

A fully qualified and experienced concrete quality control Engineer shall be employed by 

the contractor and shall be available on site at all times when concreting is taking place. 

Prior to commencement of the concreting work the Contractor should make a detailed 

Concrete Pour card and Check list and obtain the necessary clearance from the Engineer in 

charge posted at Site.  

Notice for each concrete pour shall be given by the contractor to the Engineer well in advance.  

Concreting shall be undertaken only after receiving due authorization from the Engineer. 

 

3.1 Designed Proportion 

 

 The contractor shall make calculations and carry out all the necessary tests to determine for 

the class of concrete the proportion by weight of cement aggregate and water and approved 

admixtures necessary to produce concrete in accordance with the foregoing table, prior to 

commencement of works.  The contractor shall submit to the Engineer for approval the 

following: 

1. The proportion of cement, coarse aggregate, fine aggregate and water so determined. 

2. The sieve analysis of aggregates which he proposed to use in the works. 

3. Full details of preliminary tests on each class of concrete, and on the ingredients of each 

class of concrete. 

4. All the calculations relevant to the design of each class of concrete mix. 

 

3.1.1 Declared Proportions 

When the proportions are submitted to the Engineer which he considers will produce concrete 
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having the properties required by the foregoing table and elsewhere in the specifications, 

such properties shall be known as the declared proportions but no agreement by the 

Engineer to such declared proportions shall relieve the Contractor of any of his 

responsibilities to use in the works at all times only concrete having properties as laid down 

in the foregoing table and elsewhere in the specifications and in all respects satisfactory to 

the Engineer. 

 

3.1.2 No Deviation from Declared Proportions  

No deviation from declared proportions would be allowed unless and until the Engineer shall give 

his written authorization for the adoption of revised proportions for any class of concrete; 

this provision shall also apply to any revised proportions so authorized. 

 

3.2. Inspection and Testing 

As the work progresses, inspection of cement, aggregate, reinforcing steel and testing of the 

concrete strength will be done by the Engineer. The contractor’s concrete plant and material 

stores shall be made accessible to the Engineer at all times for inspection and taking 

samples.  The contractor shall facilitate in all possible ways the inspection and testing of 

samples by the Engineer.  Labour shall be provided by the Contractor for testing. 

 

3.2.1 Test Cubes 

Test cubes shall be made in accordance with IS:516 “Methods for Tests for strength of Concrete”, 

except that all test cubes unless otherwise ordered by the Engineer shall be compacted by 

vibration.  Test cubes shall be cured and stored as provided in IS:516 “Test Cubes shall be 

stored under the same conditions as the units to which they relate”. 

 

3.2.2 Work Tests  

 

Not less than 6 cubes shall be taken at each section of the work and/or each day’s work on 

each class of concrete.  For the purpose of these specifications “Section” of the work shall 

be defined by the Engineer. 

 

3.2.3 Concrete Testing 

 

All sampling and testing of concrete shall be carried out in accordance with IS:1199 

“Method of Sampling and Analysis of Concrete” unless otherwise specifically provided in 

the Specification. 

 

 

3.2.4   Testing 

 

Three out of each batch of six cubes will be tested by the Engineer for crushing strength 

and weight at seven days and the remainder at 28 days or at such other time as the Engineer 

may determine. 

 

3.3 Testing Laboratory   

 

The contractor shall arrange to carry out testing through any reputed testing laboratory 

including such assistance as may be necessary. However random testing through a 

government approved laboratory such as GEC/PWD shall be compulsory as directed by the 

Engineer.The laboratory shall be equipped to carry out all routine tests on concrete as per 

relevant Indian Standard.  The reports shall be submitted to the Engineer.  

 

3.3.1 Cost 

The cost of providing field testing/laboratory testing, all sampling materials, test cubes and 

all preliminary testing and works tests including transportation whatsoever shall be borne 

by the contractor. 

 

 

3.4  Measurement of Ingredients 
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The proportioning of ingredients and concrete for batch of concrete shall be performed by 

an approved weigh batching machine.  Water shall be fed into the mixer from a tank 

provided with means for adjusting the flow of water so as to supply the quantity determined 

for each class of concrete.  Due allowance shall be made for the weight of water carried by 

the aggregates, the actual amount added at the mixer being reduced as necessary.  For this 

purpose the moisture content of coarse and fine aggregates shall be ascertained daily and at 

any other times when alteration of the moisture content may be expected due to new 

deliveries of aggregates, inclement weather or any other reason. 

 

  

3.5 Mixing 

 

Before beginning a run of concrete all hardened concrete and foreign materials shall be 

removed from inner surface of mixing and conveying equipment.  All conveyances, 

buggies, barrows shall be thoroughly cleaned at frequent intervals during placing of 

concrete.  Concrete shall be thoroughly mixed to uniform consistency in approved type of 

pan or drum mixer.  The use of continuous mixer will not be allowed.  If the contractor 

finds expedient to use small type mixers for special or outlying portions of the work rather 

than to supply from the main batching plant or plants, he may, subject to the approval of the 

Engineer, use smaller approved concrete producing units of the weigh batch type.  In such 

case the mix shall be adjusted to whole bags of cement and no splitting of bags will be 

allowed.  The time allowed for the mixing shall be as laid down in the foregoing table or as 

directed by the Engineer. 

 

 

 

3.6 Discharge from Mixer 

 

The concrete shall be discharged from the mixer on to a level, clean watertight platform or 

floor into water containers. The area surrounding the mixer shall be paved and kept clean. 

 

 

3.7 Transporting of Concrete 

 

The concrete shall be transported from the mixer to its place in the works as rapidly as 

possible and in such a manner that there shall be no separation or loss of its ingredients.  In 

no circumstances shall more than half an hour elapse between the time water is added to the 

mix and the time when the concrete is finally compacted in position.  No concrete shall be 

permitted to be used in the works after initial set has taken place.  The use of concrete 

distributing chutes at an angle of more than 45 degrees from the horizontal will not be 

permitted without the sanction of the Engineer. 

 

3.8 Deposition of Concrete 

 

The arrangements for depositing concrete shall be subject to the approval of the Engineer.  

In no case shall concrete be dropped or thrown from a height of more than 2 meters.  

Concreting of al members shall be carried out in one continuous operation to the full depth 

of the member and the sequence of placing shall be arranged as to avoid disturbance of 

partially set concrete.  The concrete shall be deposited as close to its final position as 

practicable in order to prevent segregation.  

 

Freshly laid concrete shall not be wheeled over or otherwise disturbed.  When depositing 

concrete adjacent to a construction joint special care shall be taken not to disturb the dowels 

or other reinforcing bars projecting from the existing concrete. 

 

Not more than half an hour should elapse between the placing of successive layers of 

concrete in any portion of the slipform.  This is to insure that each pour is thoroughly, 

worked into and made homogeneous with the preceding pour. 
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3.9 Compaction of Concrete 

 

The contractor shall agitate the placed concrete thoroughly into place by means of a 

sufficient number of approved needle type mechanical vibrators of adequate power and 

having a frequency of not less than 6000 impulses per minute.  The vibrator shall be 

allowed to sink freely of its own weight until it enters the previous lift.  It shall be 

withdrawn immediately at the same rate and used at a new location.  Concrete once 

vibrated shall not be vibrated again.  The contractor shall ensure that the concrete is 

thoroughly worked around the reinforcement and against external shutters so that all 

entrained air is expelled and the concrete surface when exposed, is found good and free 

from air pockets, honey-combing or other defects.  Re-tampering of concrete or mortar 

which has partially hardened shall not be permitted.   

 

 

3.10 Curing 

 

All concrete shall be protected during hardening phase from the harmful effects of 

sunshine, moisture and drying winds.  All exposed faces of concrete shall be kept 

continuously moist for a period of minimum of 10 days.  

 

In the case of slabs or other pours of large surface area, timber frames, designed to the 

approval of the Engineer, and covered with two thicknesses of damp Hessian shall be 

placed over the concrete for minimum of 10 days, thereafter concrete shall be kept 

continuously damp by spraying the cover with clean fresh water or by covering it with not 

less than 25mm thickness of sand and kept continuously damp or by ponding where 

practicable.  In very hot weather, precaution shall be taken to see that temperature of wet 

concrete does not exceed 380 C while placing. 

 

3.11 Shuttering/Formwork  

 

General 

 

All shuttering and supports included under the contract shall be designed by the contractor and 

relevant drawings together with calculations for strength and deflection shall be submitted 

to the Engineer for approval before commencement of the work. The concrete item should 

be inclusive of cost of shuttering / sacrificial shuttering as required. No payment will be 

separately made for providing shuttering.  

 

Form shall be true to shape lines and dimensions of the concrete work. The contractor shall fix all 

the work in perfect alignment, securely braced so as to be able to withstand without 

appreciable displacement, deflection or movement of any kind. All the joints should be 

water tight to prevent leakage of cement slurry from the concrete. Wedges and clamps are 

to be used wherever practicable. 

 

Before concreting is commenced the inside of the shuttering shall be treated with a coating of 

approved substance to obviate adhesion and where necessary to prevent absorption from the 

concrete. The shutters should be thoroughly wetted before concreting is commenced. 

 

Forms or shutters shall not be disturbed until the concrete has sufficiently hardened.    

 

Any damage resulting from premature removal of shutters or from any other cause shall be made 

good by contractor at his own cost. 

 

Contractor shall study the drawing and site condition and assess the requirement of sacrificial 

shuttering for the sections and quote accordingly for the item including the cost of 

sacrificial shuttering wherever necessary. 

 

3.12.1   Concrete Below specified strength 
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Should the test cubes fail to meet the minimum specified crushing strength or class of 

concrete, the Engineer may take one of the following decisions: 

 

a) Instruct the contractor to carry out such additional tests and/or works to ensure the soundness of 

the structure at the Contractor’s expense.  

 

b) The Engineer may accept the work.  Any decision to accept the work shall be entirely at the 

discretion of the Engineer who may take a reduction in the rate of the appropriate item and 

recommend the same to the Owner.  

 

c) Reject the work and instruct that the section of the works to which the failed cubes relate shall be 

cut out and replaced at the contractor’s expense.    

 

3.13.1   Faulty Work 

 

Concrete defective from any cause whatsoever shall if so directed by the Engineer be cut 

out and the work reconstructed at the contractor’s cost.  Concrete thus cut out shall not be 

used again.  No reconstruction or repairs to faulty work shall be done without the 

permission of the Engineer, and in such a manner as he shall direct or approve.  

 

 

4.0 Pre-cast Concrete 

 

4.1 General 

 

The requirement of the clauses relating to concrete and reinforced concrete shall be 

observed in the case of pre-cast concrete work so far as they are applicable, as well as the 

following requirements relating to the pre-cast concrete work, in particular.  

 

4.2 Pre-casting Yard 

 

 The pre-cast units shall be cast on, or their shutters supported from a suitably prepared 

level, unyielding paved area.  

 

4.3      Shuttering 

 

Shuttering shall be strongly constructed, closely jointed and smooth and shall be such as to 

ensure true sharp arise and a perfect surface.  Shutters are to be so designed that they can be 

taken apart and reassembled readily. 

 

4.4      Casting Tolerance 

 

Casting tolerances, unless otherwise ordered or directed, shall be within 3 mm of true 

dimensions.  Deflection due to prestress shall be allowed for while checking dimensions. 

 

4.5 Striking Shutters 

 

The method and time after casting of units and of striking the side  shutters shall be subject 

to approval of the Engineer.  In the event of any damage resulting from premature removal 

of shutters or from any other cause, the unit or units concerned will be liable to rejection 

and to replacement by the contractor at his own cost.  

 

 4.6 Curing 

The top and sides of all pre-cast units shall be kept covered in a damp condition for at 

minimum of  10 days after cast or for such periods as the Engineer may decide. 

 

4.7 Lifting and stacking 
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Lifting and stacking of pre-cast units shall be undertaken without causing shock, vibration 

or undue stress to or in the units.  Pre-cast units shall not be lifted, transported or used in the 

works until they are sufficiently matured; the crushing test on the test cubes which are to be 

kept with the pre-cast units will be used to assess the maturity of the units.  The contractor 

shall satisfy the Engineer that the methods he proposes for lifting, transporting and setting 

pre-cast units will not overstress or damage the units in any way.  In the event of over 

stresses or damage due to whatever cause, the unit or units concerned will be liable to 

rejection and if so rejected shall be immediately broken up and removed from the Site. The 

contractor shall replace such rejected units at his own cost. 

 

4.8 Marking 

 

The contractor shall ensure that all pre-cast units are properly marked in clean and legible 

manner with the reference number and the date of casting, which information shall be 

clearly visible where the units are stacked.  Reinforced pre-cast members shall be clearly 

marked to indicate the top face.  

 

4.9 Pre-casting Records 

Full and accurate records are to be maintained of all pre-cast work.  Every unit shall have a 

reference number. Date of cast, date of removal from bed and date and position of placing 

shall be recorded together with test cube results. 

 

 

5.0     Cost of Delay 

 

The Contractor shall be deemed to have allowed in the construction programme the time required 

for testing. No claim shall be entertained for any delay due to the testing programme. 

 

 

6.0     Providing and fixing 5T capacity M.S Bollards   

 

Bollards shall be fabricated of M.S plates to the size shape and design as shown in the Drawings. 

 

Bollards shall be fixed in a manner and position as shown in the drawing. 

 

 

7.0      FENDERS   

 

Providing and fixing D-Type rubber Dock fenders of approx ,size 300 x 150 x1000 mm long 

standard rubber fenders   

 

The material used for fenders shall be vulcanized or of synthetic rubber or a mixer of both having 

high quality sufficient resilience anti aging weather resistant and wear resistant properties 

to meet all normal service conditions. The material shall be homogenous without any 

defective impurities, spares, cracks, etc., in accordance with ASTM and JIS standard with 

requirements before aging and after aging. 

 

 

7.1 Accessories 

 

The materials for fenders accessories shall generally confirm to the following requirements 

 

Bolts, nuts and washers shall be stainless steel or AISI – 316 or equivalent. 

The material for resin anchor shall be to the following physical properties: 

 

Tensile strength (23 deg Celsius) – min 300 kg/sq.cm ASTM 638 Water absorption weight change 

– max 3 % 

 Chemical resistance to 10 % NaCl – Max 1% ( weight change) 

 Elongation ( 23 deg. Celsius) – 20 % ASTM 638 
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The fenders and resin anchors shall be tested at an approved laboratory and test results shall be 

submitted to the Engineer.  

 

  

7.2    Other  accessories 

 

 i) Supplying and fixing in position the aluminium bridges sufficient  to meet the load details of 

pontoon with heavy duty sliding wheels and stainless steel sliding plate.  

    Item to be inclusive of aluminium hand rails for gangway, inclusive of rollers/pin joints, anchors, 

nuts, bolts, washers, etc and antiskid treated polished F.R.P Floor floor. 

 

   ii) Supplying and fixing in position 300mm long SS 316 cleats   

         iii) Supplying and fixing in position 5 tons capacity or more as per design twin post mooring bollards  

       of SS 316 GRADE. 

   

 

  All specifications for the above should be as per the relevant latest I.S codes where applicable and 

as indicated in the drawing. Rate to include all labour, material and other associated 

requirements. etc. 
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SECTION - VII: GENERAL CONDITIONS OF CONTRACT 
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1) GENERALPROVISIONS 

1.1 Definitions 

1.1.1 Employer Employer means the Board of Mormugao Port Trust.. 

1.1.2 Authority/ 

Department/ 

Owner 

“Authority/ Department/ Owner” shall mean the 

Chairman,Mormugao Port Trust ,  invites tenders on behalf of 

IWAI 

and includestherein‐legal representatives, successors and 

assigns. 
   

1.1.3 Chief Engineer Chief Engineer means the Chief Engineer of Mormugao 
Port. 

 (Engineer)  

   

1.1.4 Contractor Contractor means the successful Bidder who is awarded the 

contract to perform the work covered underthis tender document 

and shall be deemed to include the Contractor’ssuccessors, 
executors, representatives approved by the Engineer-in-charge. 

1.1.5 Contractor's 

Representative 

"Contractor's Representative" means the person named by the 

Contractor in the Contract or appointed from time to time by the 
Contractor, who acts on behalf of the Contractor. 

1.1.6 Employer's 

Personnel 

"Employer's Personnel" means the Engineer, the assistantsand 

allotherstaff,labourandotheremployeesoftheEngineerandof 

theEmployer;andanyotherpersonnelnotifiedtotheContractor, 
by the Employer or the Engineer, as Employer's Personnel. 

1.1.7 Contractor's 

Personnel 

"Contractor's Personnel" means the Contractor's 

Representative and all personnel whom the Contractor utilises on 

Site, who may include the staff, labour and other employees of 

theContractor andof eachSubcontractor; andany other 
personnel assisting the Contractor in the execution of the works. 

1.1.8 Engineer-In- 

Charge/Engineer 

Engineer-In-Charge (EIC) or Engineermeans the Employers 

personnel authorized to direct, supervise and be in-charge of the 
works on behalf of the Employer. 

1.1.9 “Subcontractor” “Subcontractor” means any person named in the Contract as a 

Subcontractor for a part of the Works or any person to whom a 

part of the Works has been subcontracted by the Contractor with 

the consent of the EIC and the legal successors in title tosuch 
person, but not any assignee of any such person. 

1.1.10 Engineer-in- 

charge 

representative/as 

sistant 

Engineer-in-charge representative/assistant shall mean any 

officer of the Authority nominated by the Engineer-in-charge for 

day to day supervision, checking, taking measurement, checking 

bills, ensuring quality control, inspecting works and other related 
works for completion of the project. 

1.1.11 "Contract" "Contract" means the Contract Agreement, the Letter of 

Award, the Form of Tender, the Conditions (GCC &SCC), the 

ToR, theSpecifications, theDrawings, andthefurther 

documents(ifany)whicharelistedintheContractAgreementor 
in the Letter of Award. 

1.1.12 “Specification” “Specification” means the technical specifications and special 
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conditions of the Works included in the Contract and any 

modification thereof or addition thereto made or submitted by 

the Contractor and approved by the Engineer. 

1.1.13 Party Party means either the employer or the contractor as the case 
may be and “parties” means both of them. 

1.1.14 Commencement 

Date 

"Commencement Date" means the date notified under clause 
8.1 of GCC. 

1.1.15 Time for 

Completion 

"Time for Completion" means the time for completing the 

execution of and passing the Tests on Completion of the 

Works or any Section or part thereof as stated in the Contract 

(orasextendedunderClause8.6ofGCC)calculatedfromthe 
Commencement Date. 

1.1.16 Day "Day" means a calendar day and "Year" means 365 days. 

1.1.17 GCC “GCC” means the General Conditions of Contract. 

1.1.18 SCC “SCC” means the Special Conditions of Contract. 

1.1.19 Work Order “Work Order” means a letter from the Authority conveying 

the acceptance of the tender/offer subject to such reservations 
as may have been stated therein. 

1.1.20 Letter of Award “Letter of Award” means the formal letter issued by the 

employer to successful bidder to notify award of contract and 

shall specify including other terms and conditions, total 

contract price in consideration of execution & completion of 

works and the remedying of any defect therein by the 

contractor in accordance with the terms and conditions of the 
contract. 

1.1.21 Bill of Quantities “Bill of Quantities” means the priced and completed bill of 
quantities forming part of the Tender. 

1.1.22 Tests on 

Completion 

“Tests on Completion” means the tests specified in the 

Contract or otherwise agreed by the Engineer and the 

Contractor which are to be made by the Contractor before the 

Works or any Section or part thereof are taken over by the 

Employer. 

1.1.23 Interim 

Completion 

Certificate 

"Interim Completion certificate" means a certificate issued 

on completion of work. 

1.1.24 Final 

Completion 

Certificate 

“Final Completion Certificate” means a certificate issued 

after completion of work as per the SOW 

1.1.25 Contract Price "Contract Price" means the price as specified in the letter of 

award subject to additions and adjustments thereto or 

deductions there from as may be made pursuant to the 
contract. 

1.1.26 Cost "Cost" means all expenditure reasonably incurred (or to be 

incurred) by the Contractor, whether on or off the Site, 

including overhead and similar charges, but does not include 

profit. 

1.1.27 Accepted 

contract Amount 

"Accepted contract Amount" means the amount accepted in 

the Letter of Award for the execution and completion of the 
Works including remedying of any defects. 

1.1.28 Final Payment "Final Payment Certificate" means the payment certificate 
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Certificate issued under Sub-Clause 14.10 of GCC. 

1.1.29 Goods "Goods" means Contractor's Equipment, Materials, Plant and 
Temporary Works, or any of them as appropriate. 

1.1.30 Contractor's 

Equipment 

"Contractor's Equipment" means all apparatus, machinery, 

vehicles and other things required for the execution and 

completion of the works and the remedying of any defects 

However, Contractor's Equipment excludes Temporary Works, 

Employer's Equipment (if any), Plant, Materials and any other 

things intended to form or forming part of thePermanent 
Works. 

1.1.31 Site "Site" means the places where the Permanent Works are to be 

executed and to which Plant and materials are to be delivered, 

and any other places as may be specified in the Contract as 
forming part of the Site. 

1.1.32 Permanent 

Works 

"Permanent Works" means the permanent works to be 
executed by the Contractor under the Contract. 

1.1.33 Temporary 

Works 

"Temporary Works" means all temporary works of every 

kind (other than contractor's Equipment) required on Site for 

the execution and completion of the Permanent Works and the 
remedying of any defects. 

1.1.34 Applicable Law “Applicable Law” means the laws and any other instruments 
having the force of law in India for the time being. 

1.1.35 
1.1.36 

Approval 

Drawings 

“Approval”means consent by the employer in writing 

“Drawing” means the drawings and plans specified in the 

specifications: The expression “Work” means all the works 

specified or set forth and required in and by the said 

specifications, drawing and schedule or to be implied there 

from or incidental thereto or to be hereafter specified or 

required in such explanatory instructions and drawings (being 

in conformity with the said original specifications, drawing 

and schedule) and also in such additional instructions and 

drawings not being in conformity as aforesaid as shall from 

time to time, during the progress of the work herebycontracted 
for, be supplied by the owner. 

1.2 Interpretations 

1.2.1 Where the contract so requires, words imparting the singular only shall also include 

the plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and viceversa. 

1.2.2 Heading and marginal notes in these General Conditions shall not be deemed to form 

part thereof or be taken into consideration in the interpretation of construction thereof 

of the contract. 

1.2.3 Wherever in the Contract provision is made for the giving or issuing of any notice, 

consent, approval, certificate or determination by any person, unless otherwise 

specified such notice, consent, approval, certificate or determination shall be in 

writing and the words “notify”, “certify” or “determine” shall be construed 

accordingly. Any such consent, approval, certificate or determination shall not 

unreasonably be withheld or delayed. 
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1.3 Law and Language 

The Contract shall be governed by the law of the country (Indian Law). 

The language for communications shall be English as stated in SCC. 

1.4 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence: 

a) The contract Agreement (ifcompleted), 

b) The Letter of Award/ Firm workorder 

c) Special conditions of contract 

d) The priced bill of Quantities 

e) General conditions ofcontract 

f) The Drawings andAnnexures. 

g) The Technical Specification 

h) Post bid correspondences and any other document forming part of contract. 

If any ambiguity or discrepancy is found in the documents, the EMPLOYER/ 

ENGINEER shall be the sole authority to issue any necessary clarification or 

instruction in this regard. 

1.5 ContractAgreement 

The Parties shall enter into a Contract Agreement within 28 days after the Contractor 

receives the Letter of Award, unless they agree otherwise. The Contract Agreement 

shall be in the format annexed to the bid. The costs of stamp duties and similar 

charges (if any) imposed by law in connection with entry into the Contract Agreement 

shall be borne by theBidder. 

1.6 Assignment/sub-contracting 

The Contractor shall not assign the whole or any part of the work to any other 

Party/Firm/Individual without prior written consent of the Employer. 

1.7 Employer's Use of Contractor'sDocuments 

a) The Specification and Drawings shall be in the custody and care of the 

Employer. Unless otherwise stated in the Contract, four copies of the Contract 

and of each subsequent Drawing shall be supplied to the Contractor, who may 

make or request further copies at the cost of the Contractor. Each of the 

Contractor's Documents shall be in the custody and care of the Contractor, 

unless and until taken over by the Employer. Unless otherwise stated in the 

Contract, the Contractor shall supply to the EMPLOYER/ENGINEER six 

copies of each of the Contractor'sDocuments. 

b) The Contractor shall keep, on the Site, a copy of the Contract, publications 

named in the Specification, the Contractor's Documents (if any), the Drawings 

and Variations and other communications given under the Contract. The 

Employer's Personnel shall have the right of access to all these documents at 

all reasonable times. If a Party becomes aware of an error or defect of a 

technicalnatureinadocument,whichwaspreparedforuseinexecutingthe 
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Works, the Party shall promptly give notice to the other Party of such error or 

defect. 

c) As between the Parties, the Contractor shall retain the copyright and other 

intellectual property rights in the Contractor's Documents and other project 

documents made by/or on behalf of the Contractor. The Contractor shall be 

deemed (by signing the Contract) to give to the Employer a non-terminable 

transferable non-exclusive royalty-free Licence to copy, use and Communicate 

the Contractor's Documents, including making and using modifications of 

them for the same work or other works underMormugao Port Trust 

This Licence shall: 

1) Apply throughout the actual or intended working life (whichever is 

longer) of the relevant parts of theWorks, 

2) Entitle any person in authorized possession of the relevant part of the 

Works to copy, use and communicate the Contractor's Documents for 

the purposes of completing, operating, maintaining, altering, adjusting, 

repairing and demolishing theWorks, 

3) In the case of Contractor's Documents, which are in the form of 

computer programs and other software, permit their use on any 

computer on the Site and other places as envisaged by the Contract, 

including replacements of any computers supplied by theContractor. 

The Contractor's Documents and other documents made by (or on behalf of) the 

Contractor shall not, without the Contractor's consent, be used, copied or 

communicated to a third party by (or on behalf of) the Employer for purposes other 

than those permitted under this Sub-Clause. 

1.8 Contractor's use of Employer'sDocuments 

As between the Parties, the Employer shall retain the copyright and other intellectual 

property rights in the Specification, the Drawings and other documents made by (or 

on behalf of) the Employer. The Contractor may, at his cost, copy, use, and obtain 

communication of these documents for the purposes of the Contract. They shall not, 

without the Employer's consent, be copied, used or communicated to a third party by 

the Contractor, except as necessary for the purposes of theContract. 

1.9 Disclosure of ConfidentialDetails 

The Contractor shall disclose all such confidential and other information as 

EMPLOYER may reasonably require in order to verifying the Contractor's 

compliance With theContract. 

1.10 Compliance withLaws 

The Contractor shall, in performing the Contract, comply with applicable Laws. 

Unless otherwise: 

a) the Employer shall have obtained (or shall obtain) the planning, zoning or 

similar permission for the Permanent works, and any other permissions 

described in the Specification as having been (or being) obtained by the 

Employer; and the Employer shall indemnify and hold the Contractor harmless 

against and from the consequences of any failure to do so;and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain 

all permits, licences and approvals for his equipment and manpower as 

required by the Laws in relation to the execution and completion of the Works 

and the remedying of any defects; and the Contractor shall indemnify and hold 

the Employer harmless against and from the consequences of any failure to do 

so. 

1.11 Joint and SeveralLiability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or 

other unincorporated grouping of two or more persons/ companies 

a) these persons/ companies shall be deemed to be jointly and severally liable to 

the Employer for the performance of theContract; 

b) these persons/ companies shall notify the Employer of their leader who shall 

have authority to bind the Contractor and each of these persons/ companies 

shall provide a parent company guarantee as a part of bidsubmission. 

c) The Contractor shall not alter its composition or legal status without the prior 

consent of the Employer. 

1.12 Contract Details to beConfidential 

The Contractor shall treat the details of the contract as private and confidential, except 

to the extent necessary to carry out obligations under it or to comply with applicable 

laws. The Contractor shall not publish, permit to be published or disclose any 

particulars of the works in any trade or technical paper of elsewhere without written 

approval of the Employer. 

2) Employer 

2.1 Employer’s responsibility 
The Employer shallensure that the work carried out by the Contractor on the Site 

with: 

(a) full regard to the safety of all persons entitled to be upon the Site,and 

(b) keep the Site in an orderly state appropriate to the avoidance of danger to such 

persons. 

If under Clause 4.29 and 4.30 the Employer shall employ other contractors on the Site 

he shall require them to have the same regard for safety and avoidance of danger. 

2.2 Employer’s Risks 

The Employer’s risks are, in so far as they directly affect the execution of the Works 

in the country where the permanent works are to beexecuted: 

(a) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(b) rebellion, revolution, insurrection, or military or usurped power, or civilwar, 

(c) ionising radiations, or contamination by radio-activity from any nuclear fuel, 

or from any nuclear waste from the combustion of nuclear fuel, radio-active 

toxic explosive or other hazardous properties of any explosive nuclear 

assembly or nuclear componentthereof, 

(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds, 

(e) riot, commotion or disorder, unless solely restricted to employees of the 

Contractor or of his Subcontractors and arising from the conduct of theWorks, 

(f) loss or damage due to the use or occupation by the Employer of any Section or 

part of the Permanent Works, except as may be provided for in theContract, 
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(g) any operation of the forces of nature (insofar as it occurs on the Site) that an 

experiencedcontractor: 

(h) could not have reasonably foreseen,or 

(ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures: 

(a) prevent loss or damage to physical property from occurring by taking 

appropriate measures,or 

(b) insure against such loss or damage. 

 

2.3 Right of Access to the Site 

The Employer shall give the Contractor right of access to and possession of, all parts 

of the Site within the time (or times) stated in the SCC. The right and possession may 

not be exclusive to the Contractor. If, under the Contract, the Employer is required to 

give (to the Contractor) possession of any foundation, structure, plant or means of 

access, the Employer shall do so in the time and manner stated in the Specification. 

However, the Employer may withhold any such right or possession until the 

Performance Security has been received 
 

If no such time is stated in the SCC, the Employer shall give the Contractor right of 

access to, and possession of, the Site within such times as may be required to enable 

the Contractor to proceed in accordance with the programme submitted. The same 

shall be handed over to the employer 
 

If the Contractor suffers delay and/or incurs Cost as a result of a failure by the 

Employer to give any such right or possession within such time, the Contractor shall 

give notice to the EMPLOYER/ ENGINEER and shall be entitled to 

a. an extension of time for any such delay, if completion is or will be delayed 

b. Payment of any such Cost plus reasonable profit, which shall be included in 

the Contract Price. 

After receiving this notice, the EMPLOYER/ENGINEER shall proceed to agree or 

determine these matters. 

However, if and to the extent that the Employer's failure was caused by any error or 

delay by the Contractor, including an error in, or delay in the submission of, any of 

the Contractor's Documents, the Contractor shall not be entitled to such extension of 

time Cost or profit. 

2.4 Permits, Licenses or Approvals 

The Employer shall (where he is in a position to do so) provide reasonable assistance 

to facilitate the Contractor at the request of the Contractor but without holding any 

liability to do so towards the contractor: 

a. by obtaining copies of the Laws of the Country which are relevant to the 

Contract but are not readily available, and 

b. for the Contractor's applications for any permits, Licences or approvals 

required by the Laws of theCountry: 

c. for the delivery of Goods, including clearance through customs,and 

d. for the export of Contractors Equipment when it is removed from theSite. 

All cost related to obtaining of such permits, licenses and approvals shall be borne by 

the contractor. 

2.5 Employer's Claims 

If the Employer considers himself to be entitled to any payment under any Clause of 

these Conditions or otherwise in connection with the Contract, the Employer or the 
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Employer shall give notice and particulars to the Contractor. However, notice is not 

required for payments due. The notice shall be given as soon as practicable after the 

Employer became aware of the event or circumstances giving rise to the claim. 

The particulars shall specify the Clause or other basis of the claim, and shall include 

substantiation of the amount and/or extension to which the Employer considers 

himself to be entitled in connection with the Contract. Employer shall then proceed in 

accordance with the amount (if any) which the Employer is entitled to be paid by the 

Contractor. This amount may be included as a deduction in the Contract Price and 

Payment Certificates. The Employer shall only be entitled to set off against or make 

any deduction from an amount certified in a Payment Certificate, or to otherwise 

claim against theContractor. 

3 Engineer / Engineer-in-charge /EIC 

3.1 Engineer’s Duties and Authority 

The Employer shall appoint the Engineer who shall carry out duties assigned to him in 

the Contract. The Engineer’s staff shall include suitably qualified engineers and other 

professionals who are competent to carry out his duties. The Engineer shall have no 

authority to amend the Contract. The Engineer shall have the following roles and 

responsibilities. 

3.1.1 The Engineer shall carry out the duties specified in the Contract. 

3.1.2 The Engineer may exercise the authority specified in or necessarily to be 

implied from the Contract. However, he should obtain the specific approval of 

the Employer before exercising any such authority; particulars of such 

requirements are as follows:- 

3.1.2.1 consenting to the sub-contracting of any part of the Works under Clause5; 

3.1.2.2 certifying additional cost determined under Clause4.7; 

3.1.2.3 determining an extension of time under sub clause 8.6, 8.7 and 8.8 of Clause 

8; 

3.1.2.4 issuing a variation under sub clause 12.1 and 12.2 of clause 12,except: 

(i) in an emergency situation, as reasonably determined by the Engineer; 

or 

(ii) if such variation would increase or decrease the quantity of allied items 

by less than the percentage permitted as per SCC or; 

3.1.2.5 Fixing rates or prices under sub clause 12.3, 12.4 and 12.5 of clause 12. 

Provided further that any requisite approval shall be deemed to have been  

given by the Employer for any such authority exercised by the Engineer. 

3.1.2.6 Except as expressly stated in the Contract, the Engineer shall have no  

authority to relieve the Contractor of any of his obligations under the Contract. 

3.2 Engineer’s Representative 

The Engineer’s Representative shall be appointed by and be responsible to the 

Engineer and shall carry out such duties and exercise such authority as may be 

delegated to him by the Engineer under Sub-Clause 3.3. 

3.3 Engineer’s Authority to Delegate 

Any communication given by the Engineer’s Representative to the Contractor in 

accordance with such delegation shall have the same effect as though it had been 

given by the Engineer. Provided that: 
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(a) Any failure of the Engineer’s Representative to disapprove any work,  

materials or Plant shall not prejudice the authority of the Engineer to 

disapprove such work, materials or Plant and to give instructions for the 

rectification thereof, and 

(b) If the Contractor questions any communication of the Engineer’s 

Representative he may refer the matter to the Engineer who shall confirm, 

reverse or vary the contents of such communication. 

3.4 Appointment of Assistants 

The Engineer or the Engineer’s Representative may appoint any number of persons to 

assist the Engineer's Representative in the carrying out of his duties under Sub-Clause 

3.2. He shall notify to the Contractor the names, duties and scope of authority of such 

persons. Such assistants shall have no authority to issue any instructions to the 

Contractor save in so far as such instructions may be necessary to enable them to carry 

out their duties and to secure their acceptance of materials, Plant or workmanship as 

being in accordance with the Contract, and any instructions given by any of them for 

those purposes shall be deemed to have been given by the Engineer's Representative. 

3.5 Instructions in Writing 

Instructions given by the Engineer shall be in writing, provided that if for any reason 

the Engineer considers it necessary to give any such instruction orally, the Contractor 

shall comply with such instruction. Confirmation in writing of such oral instruction 

given by the Engineer, whether before or after the carrying out of the instruction, shall 

be deemed to be an instruction within the meaning of this Sub-Clause. Provided 

further that if the Contractor, within 7 days, confirms in writing to the Engineer any 

oral instruction of the Engineer and such confirmation is not contradicted in writing 

within 7 days by the Engineer, it shall be deemed to be an instruction of theEngineer. 

3.6 Engineer to Act Impartially 

Wherever, under the Contract, the Engineer is required to exercise his discretion by: 

(a) Giving his decision, opinion or consent, 

(b) Expressing his satisfaction or approval, 

(c) Determining value, or 

(d) Otherwise taking action which may affect the rights and obligations of the 

Employer or the Contractor 

He shall exercise such discretion impartially within the terms of the Contract and 

having regard to all the circumstances. Any such decision, opinion, consent, 

expression of satisfaction, or approval, determination of value or action may be 

opened up, reviewed or revised as provided in Clause 15.3.1. 

3.7 Engineer at liberty to object 

The Engineer shall be at liberty to object to and require the Contractor to remove 

forthwith from the Works any person provided by the Contractor who, in the opinion 

of the Engineer, misconducts himself, or is incompetent or negligent in the proper 

performance of his duties, or whose presence on Site is otherwise considered by the 

Engineer to be undesirable, and such person shall not be again allowed upon the 

Works without the consent of the Engineer. Any person so removed from the Works 

shall be replaced as soon as possible. 

4 Contractor 

4.1 Contractor’s General Responsibilities 

The Contractor shall, with due care and diligence, execute and complete the Works 

and remedy any defects therein in accordance with the provisions of the Contract. The 
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Contractor shall provide all superintendence, labour, materials, Plant, Contractor’s 

Equipment and all other things, whether of a temporary or permanent nature, required 

in and for such execution, completion and remedying of any defects, so far as the 

necessity for providing the same is specified in or is reasonably to be inferred from the 

Contract. 

The Contractor shall give prompt notice to the Engineer, with a copy to the Employer, 

of any error, omission, fault or other defect in the design of or Specification for the Works 

which he discovers when reviewing the Contract or executing the Works. 

4.2 Site Operations and Methods of Construction 

The Contractor shall take full responsibility for the adequacy, stability and safety of 

all Site operations and methods of construction. Provided that the Contractor shall not 

be responsible (except as stated hereunder or as may be otherwise agreed) for the 

design or specification of Permanent Works, or for the design or specification of any 

Temporary Works not prepared by the Contractor. Where the Contract expressly 

provides that part of the Permanent Works shall be designed by the Contractor, he 

shall be fully responsible for that part of such Works, notwithstanding any approval 

by the Engineer. 

4.3 Contract Agreement 

4.3.1 The Contractor shall, if called upon so to do, enter into and execute the Contract 

Agreement, to be prepared and completed at the cost of the Employer, in the form 

annexed to these Conditions with such modification as may be necessary. The Parties 

shall enter into a Contract Agreement within 21 days after the date of issue of the 

Letter of Award. 

4.3.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document. 

4.3.3 A copy of the Contract Document furnished to the Contractor as aforesaid shall be 

kept by the Contractor on the Site in good condition and the same shall at all 

reasonable time be available for inspection and use by the Engineer-in-Charge, his 

representatives or by other Inspecting officers of the Authority. 

4.3.4 None of these Documents shall be used by the Contractor for any purpose other than 

that of this contract. 

4.4 Performance Guarantee and Retention Money. 

4.4.1 Performance Guarantee 

4.4.1.1 The contractor shall be required to deposit an amount equal to 5% of the contract 

value of the work as performance guarantee in the form of irrevocable bank guarantee 

bond of any scheduled bank or State Bank of India in accordance with the form 

prescribed within 21 days of the issue of the work order/LOA. The performance 

guarantee shall be issued by a scheduled or nationalized bank in India. 

4.4.1.2 On commencement of AMC period and before the return of Security deposit by 

MPT,the vendor shall deposit a Bank Guarantee @ 5% of contract price on yearly 

basis to MPT. The B.G. shall be validated each successive  year  

 

4.4.1.3 Without limitation to the provisions of the preceding paragraph, whenever the 

Engineer determines an addition to the Contract Price as a result of a change in cost 

and/or legislation or as a result of a variation amounting to more than 20 percent of the 

portion of the Contract Price, the Contractor, at the Engineer’s written request, shall 

promptly increase the value of the performance security proportionately and furnish 

additional performance security, if any, arising out of provisions mentioned herein. 

The cost of complying with the requirements of this clause shall be borne by the 

contractor. 

4.4.1.4 The Performance Guarantee shall be valid three months beyond the defect liability 
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period until the Contractor has executed & completed the Works, remedied any 

defects therein in accordance with the Contract. No claim shall be made against such 

security and such security shall be returned to the Contractor within 21 days after 

completion of Defect Liability Period. In case the extension of time for completion 

with or without LD , the contractor shall get the validity of the performance guarantee 

extended to cover such extension of time of theguarantee. 
 

4.4.2 RETENTION MONEY 

4.4.2.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill 

of the contractor till the sum will amount to Retention money restricted to 5% of the 

contract value of work. The earnest money deposited in the form of Bank guarantee 

shall be returned to the contractor after receiving the Performance Bank Guarantee. 

 

4.4.2.2 The total Security deposit of 10 % of contract value  shall remain with MormugaoPort 

Trust till the completion of the defects liability period , provided the Engineer-in-

Charge is satisfied that there is no demand outstanding against thecontractor. 

 

4.4.2.3 No interest will be paid on securitydeposit. 

 

4.4.2.4 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, 

the security deposit furnished by the contractor. However, if the contractor duly 

performs and completes the contract in all respects and presents in absolute "NO 

DEMAND CERTIFICATE” in the prescribed form, MormugaoPort Trust shall refund 

the security deposit to the contractor after deduction of cost and expenses that the 

Authority may have incurred and other money including all losses and damages which 

the Authority is entitled to recover from theContractor. 

 

4.4.2.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo and 

10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not 

satisfied with the explanations offered, he may forfeit the security deposit and / or 

withhold payment of pending bills in whole or in part and/ or get the measures of 

rectification of progress of work accelerated to the pre-defined level at the risk and 

cost of the contractor. 

 

4.4.2.6 All compensation or other sums of money payable by the contractor under the terms of 

the contractor under terms of contract or any other contract or any other account. 

whatsoever may be. 
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deducted from or paid by the sale of a sufficient part of his security or from any sums 

which may be due or may become due to the contractor by the Authority on any 

account whatsoever. Also in the event of the contractor’s security deposit being 

reduced by reasons of such deductions or sale, as aforesaid the contractor shall, within 

14 days of receipt of notice of demand from the Engineer-in-Charge make good the 

deficit in his security deposit. 

 

4.4.2.7 In case the contractor fails to commence the work or when the contractor has 

defaulted for more than thirty days or when any amount is to be recovered from the 

contractor as penalty or deduction and the contractor fails to remit such amount even 

after due notice is given to him in this regard, Mormugao Port Trust  at its own 

discretion may en-cash the Bank Guarantee furnished as performance guarantee and 

/or recover the sum from his security deposit. 

4.5 Inspection of Site 

The Employer shall have made available to the Contractor, before the submission by 

the Contractor of the Tender, such available data on hydrological and hydrographical, 

results of rock testing, surface soil testing, bore hole data at the proposed terminal 

locations, as have been obtained by or on behalf of the Employer from investigations 

undertaken relevant to the Works but the Contractor shall be responsible for his own 

interpretation thereof. 

The Contractor acknowledges that it has inspected and examined the Site and its 

surroundings and information available in connection therewith and to have satisfied 

himself (so far as is practicable, having regard to considerations of cost and time) 

before submitting his Tender, as to: 

a) The form and nature thereof, including the sub-surface conditions, 

b) The hydrological, hydrographical and climatic conditions, 

c) The extent and nature of work and materials necessary for the execution and 

completion of the works and the remedying of any defects therein,and 

d) The means of access to the site and the accommodation he may require, 

e) Power, water, fuel and other supplies he may require 

f) The infrastructure for transportation of men and material along the project 

corridor 

g) Market rates of the items in the working country 

h) Medical facilities and 

i) General safety & security of project area and 

j) The Laws, procedures and labour practices of the Country 

and, in general, shall be deemed to have obtained all necessary information, subject as 

above mentioned, as to risks, contingencies and all other circumstances which may 

influence or affect his Tender. The Contractor shall be deemed to have based his 

Tender on the data made available by the Employer and on his own inspection and 

examination, all as aforementioned. 

4.6 Sufficiency of Tender 

The Contractor shall be deemed to have satisfied himself as to the correctness and 

sufficiency of the Tender and , all of which shall, except insofar as it is otherwise 

provided in the Contract, cover all his obligations under the Contract (including those 

in respect of the supply of goods, materials, Plant or services or of contingencies) and 

all matters and things necessary for the proper execution and completion of the Works 

and the remedying of any defects therein. 
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4.7 Unforeseeable Physical Obstructions or Conditions 

If, however, during the execution of the Works the Contractor encounters physical 

obstructions or physical conditions, other than climatic, sea, river conditions on the 

Site, such obstructions or conditions were, in his opinion, not foreseeable by an 

experienced contractor, the Contractor shall forthwith give notice thereof to the 

Engineer, with a copy to the Employer. On receipt of such notice, the Engineer shall, 

if in his opinion such obstructions or conditions could not have been reasonably 

foreseen by an experienced contractor, after due consultation with the Employer and 

the Contractor,determine 

a. Any extension of time to which the Contractor is entitled under sub clause8.6, 

8.7 and 8.8 of clause 8, and 

b. The amount of any costs which may have been incurred by the Contractor by 

reason of such obstructions or conditions having been encountered, which  

shall be added to the Contract Price, and shall notify the Contractor 

accordingly, with a copy to the Employer. Such determination shall take 

account of any instruction which the Engineer may issue to the Contractor in 

connection therewith, and any proper and reasonable measures acceptable to 

the Engineer which the Contractor may take in the absence of specific 

instructions from the Engineer. 

4.8 Work to be in Accordance with Contract 

Unless it is legally or physically impossible, the Contractor shall execute and 

complete the Works and remedy any defects therein in strict accordance with the 

Contract to the satisfaction of the Engineer. The Contractor shall comply with and 

adhere strictly to the Engineer’s instructions on any matter, whether mentioned in the 

Contract or not, touching or concerning the Works. The Contractor shall take 

instructions only from the Engineer (or his Representatives or Assistants) 

4.9 Contractor’s Programme 

4.9.1 The Contractor shall, within the time stated in the SCC, after the date of issue of the 

Letter of Award, submit to the Engineer for his consent a programme, in such form 

and detail as the Engineer shall reasonably prescribe, for the execution of the Works. 

The Contractor shall, whenever required by the Engineer, also provide in writing for 

his information a general description of the arrangements and methods which the 

Contractor proposes to adopt for the execution of the Works. 

4.9.2 RevisedProgramme 

If at any time it should appear to the Engineer that the actual progress of the Works 

does not conform to the programme to which consent has been given under Sub- 

Clause 4.9.1, the Contractor shall produce, at the request of the Engineer, a revised 

programme showing the modifications to such programme necessary to ensure 

completion of the Works within the Time for Completion. 

4.9.3 Cash Flow Estimate to be submitted 

The Contractor shall, within the time stated in the SCC, after the signing of 

Agreement, provide to the Engineer for his information a detailed 3 months rolling 

cash flow, of all payments to which the Contractor will be entitled under the Contract 

and the Contractor shall subsequently supply revised cash flow estimates at quarterly 

intervals, if required to do so by the Engineer. 

4.9.4 Contractor not relieved of Duties or Responsibilities 
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The submission to and consent by the Engineer of such programmes or the provision 

of such general descriptions or cash flow estimates shall not relieve the Contractor of 

any of his duties or responsibilities under the Contract. 

4.10 Contractor’s Superintendence 

The Contractor shall provide all necessary superintendence during the execution of 

the Works and as long thereafter as the Engineer may consider necessary for the 

proper fulfilling of the Contractor's obligations under the Contract. The Contractor, or 

a competent and authorised representative approved of by the Engineer, which 

approval may at any time be withdrawn, shall give his whole time to the 

superintendence of the Works. Such authorised representative shall receive, on behalf 

of the Contractor, instructions from theEngineer. 

If approval of the representative is withdrawn by the Engineer, the Contractor shall, as 

soon as is practicable, having regard to the requirement of replacing him as 

hereinafter mentioned, after receiving notice of such withdrawal, remove the 

representative from the Works and shall not thereafter employ him again on the 

Works in any capacity and shall replace him by another representative approved by 

the Engineer. 

4.11 Contractor’s Employees 

The Contractor shall provide on the Site in connection with the execution and 

completion of the Works and the remedying of any defects therein 

(a) only such technical personnel as are skilled and experienced in their respective 

callings and such foremen and leading hands as are competent to give proper 

superintendence of the Works, and 

(b) such skilled, semi-skilled and unskilled labour as is necessary for the proper 

and timely fulfilling of the Contractor's obligations under theContract. 

4.12 Settingout 

The Contractor shall be responsible for: 

(a) the accurate setting-out of the Works in relation to original points, lines and 

levels of reference given by the Engineer in writing, 

(b) the correctness, subject as above mentioned, of the position, levels, 

dimensions and alignment of all parts of the Works ,and 

(c) the provision of all necessary instruments, appliances and labour in connection 

with the foregoing responsibilities. 

If, at any time during the execution of the Works, any error appears in the position, 

levels, dimensions or alignment of any part of the Works, the Contractor, on being 

required so to do by the Engineer, shall, at his own cost, rectify such error to the 

satisfaction of the Engineer. 

The checking of any setting-out or of any line or level by the Engineer shall not in any 

way relieve the Contractor of his responsibility for the accuracy thereof and the 

Contractor shall carefully protect and preserve all bench-marks, sight-rails, pegs and 

other things used in setting-out the Works. 

 

 

 

 



Page 96of 154 

 

 

 

4.13 Safety and Security 

The Contractor shall, throughout the execution and completion of the Works and the 

remedying of any defects therein: 

(a) have full regard for the safety of all persons entitled to be upon the Site and 

keep the Site (so far as the same is under his control) and the Works (so far as 

the same are not completed or occupied by the Employer) in an orderly state 

appropriate to the avoidance of danger to such persons, 

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs 

and watching, when and where necessary or required by the Engineer or by 

any duly constituted authority, for the protection of the Works or for the safety 

and convenience of the public or others, and 

4.14 Electricity, Water and Gas 

The Contractor shall be responsible for the provision of all power, water and other 

services he may require for his execution of the Works. 

4.15 Protection of the Environment 

The Contractor shall take all reasonable steps to protect the environment (both on and 

off the Site) and to limit damage and nuisance to people and property resulting from 

pollution, noise and other results of his operations. 

The Contractor shall ensure that emissions, surface discharges and effluent from the 

Contractor's activities shall not exceed the permissible / acceptable values, and shall 

not exceed the values prescribed by applicable Laws. The Contractor is required to 

establish and operate with suitably qualified personnel a system for monitoring the 

environmental factors that may be directly impacted by the Works and make available 

such records for inspection of Engineer or duly authorized representatives of 

Government of the country in which Works are executed as and when so required. 

4.16 Care of Works 

The Contractor shall take full responsibility for the care of the Works and materials and Plant 

for incorporation therein from the Commencement Date until the date of issue of the 

Completion certificate for the whole of the Works, when the responsibility for the said care 

shall pass to the Employer. Provided that: 

(a) if the Engineer issues a Completion certificate for any Section or part of the 

Permanent Works, the Contractor shall cease to be liable for the care of that 

Section or part from the date of issue of the Completion certificate, when the 

responsibility for the care of that Section or part shall pass to the Employer, 

and 

(b) The Contractor shall take full responsibility for the care of any outstanding 

Works and materials and Plant for incorporation therein which he undertakes 

to finish during the maintenance  

(c) period until such outstanding Works have been completed pursuant to 

Clause10. 

4.17 Responsibility to Rectify Loss or Damage 

If any loss or damage happens to the Works, or any part thereof, or materials or Plant for 

incorporation therein, during the period for which the Contractor is responsible for the care 

thereof, from any cause whatsoever, other than the risks defined in Sub- Clause 2.2, the 

Contractor shall, at his own cost, rectify such loss or damage so that the Permanent Works 

conform in every respect with the provisions of the Contract to the satisfaction of the 

Engineer.The Contractor shall also be liable for any loss or 
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damage to the Works occasioned by him in the course of any operations carried out  

by him for the purpose of complying with his obligations under Clauses11. 

4.18 Loss or Damage Due to Employer’sRisks 

In the event of any such loss or damage happening from any of the risks defined in 

Sub-Clause 2.2, or in combination with other risks, the Contractor shall, if and to the 

extent required by the Engineer, rectify the loss or damage and the Engineer shall 

determine an addition to the Contract Price in accordance with Clause 12.3, 12.4 and 

12.5 and shall notify the Contractor accordingly, with a copy to the Employer. In the 

case of a combination of risks causing loss or damage any such determination shall 

take into account the proportional responsibility of the Contractor and the Employer. 

4.19 Compliance with Statutes,Regulations 

The Contractor shall conform in all respects, including by the giving of all notices and 

the paying of all fees, with the provisions of: 

(a) any National or State Statute, Ordinance, or other Law, or any regulation, or 

bye-law of any local or other duly constituted authority in relation to the 

execution and completion of the Works and the remedying of any defects 

therein,and 

(b) the rules and regulations of all public bodies and companies whose property or 

rights are affected or may be affected in any way by the Works, and the 

Contractor shall keep the Employer indemnified against all penalties and 

liability of every kind for breach of any such provisions. Provided always that 

the Employer shall be responsible for obtaining any planning, zoning or other 

similar permission required for the Works to proceed and shall indemnify the 

Contractor in accordance with Sub-Clause20.7. 

4.20 Fossils 

The Contractor shall take reasonable precautions to prevent his workmen or any other 

persons from removing or damaging all fossils, coins, articles of value or antiquity 

and structures and other remains or things of geological or archaeological interest 

discovered on the Site. The Contractor immediately upon discovery thereof and 

before removal, acquaint the Engineer of such discovery and carry out the Engineer’s 

instructions for dealing with the same. If, by reason of such instructions, the 

Contractor suffers delay and/or incurs costs then the Engineer shall, after due 

consultation with the Employer and the Contractor,determine: 

(a) anyextensionoftimetowhichtheContractorisentitledundersubclause8.6, 

8.7 and 8.8 of clause 8 , and 

(b) the amount of such costs, which shall be added to the Contract Price, and shall 

notify the Contractor accordingly, with a copy to theEmployer. 

4.21 PatentRights 

The Contractor shall save harmless and indemnify the Employer from and against all 

claims and proceedings for or on account of infringement of any patent rights, design 

trademark or name or other protected rights in respect of any Contractor’s Equipment, 

materials or Plant used for or in connection with or for incorporation in the Works and 

from and against all damages, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto, except where such infringement results from compliance 

with the design or Specification provided by the Engineer. 
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4.22 CopyRight 

The copyright in all drawings, documents and other materials containing data and 

information furnished to the Employer by the Contractor herein shall remain vested in 

the Contractor or, if they are furnished to the Employer directly or through the 

Contractor by any third party, including suppliers of materials, the copyright in such 

materials shall remain vested in such third party indemnity of the employer. 

4.23 Royalties 

Except where otherwise stated, the Contractor shall pay all tonnage and other 

royalties, rent and other payments or compensation, if any, for getting stone, sand, 

gravel, clay or other materials required for the Works as per governinglaws. 

4.24 Interference with Traffic and AdjoiningProperties 

All operations necessary for the execution and completion of the Works and the 

remedying of any defects therein shall, so far as compliance with the requirements of 

the Contract permits, be carried on so as not to interfere unnecessarily or improperly 

with: 

(a) the convenience of the public,or 

(b) the access to, use and occupation of public or private roads and footpaths to or 

of properties whether in the possession of the Employer or of any other 

person. 

The Contractor shall save harmless and indemnify the Employer in respect of all 

claims, proceedings, damages, costs, charges and expenses whatsoever arising out of, 

or in relation to, any such matters insofar as the Contractor is responsible therefor. 

4.25 Avoidance of Damage to Roads and navigation aids, temporary structure/permanent 

structure. 

The Contractor shall use every reasonable means to prevent any of the roads or bridge 

jetties, wharfs or river channels, temporary berths for inland vessels, communicating 

with or on the routes to the Site from being damaged or injured by any traffic of the 

Contractor or any of his Subcontractors and, in particular, shall select routes, choose 

and use vehicles and restrict and distribute loads so that any such extraordinary traffic 

as will inevitably arise from the moving of materials, Plant, Contractor’s Equipment 

or Temporary Works from and to the Site shall be limited, as far as reasonably 

possible, and so that no unnecessary damage or injury may be occasioned to such 

roads and bridges , jetties, or other structures. However, if any claim arises regarding 

damage, maintenance/repairs/reconstruction/replacement would be 

contractor’sliability. 

4.26 Transport of Contractor's Equipment or TemporaryWorks 

Save insofar as the Contract otherwise provides, the Contractor shall be responsible 

for and shall pay the cost of strengthening any bridges, jetties, wharfs or altering or 

improving any road or river channels, temporary berths for inland vessels, 

communicating with or on the routes to the Site to facilitate the movement of 

Contractor’s Equipment or Temporary Works and the Contractor shall indemnify and 

keep indemnified the Employer against all claims for damage to any such road or 

bridge or other structures caused by such movement, including such claims as may be 

made directly against the Employer, and shall negotiate and pay all claims arising 

solely out of such damage, the costs of which are deemed to be included in the 

contractprice.TheContractorshallberesponsibleforpacking,loading,transporting, 
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receiving, unloading, storing and protecting all Goods and other things required for 

the Works 

4.27 Transport of Materials or Plant 

If, notwithstanding Sub-Clause 4.25, any damage occurs to any bridge or road or 

structure jetties, wharfs or river channels, temporary berths for communicating with  

or on the routes to the Site arising from the transport of materials or Plant, the 

Contractor shall notify the Engineer with a copy to the Employer, as soon as he 

becomes aware of such damage or as soon as he receives any claim from the authority 

entitled to make such claim. In such cases the Contractor shall negotiate the 

settlement of and pay all sums due in respect of such claim and shall indemnify the 

Employer in respect thereof and in respect of all claims, proceedings, damages, costs, 

charges and expenses in relation thereto. Provided that if and so far as any such claim 

or part thereof is, in the opinion of the Engineer, due to any failure on the part of the 

Contractor to observe and perform his obligations under Sub-Clause 4.25, and the 

Contractor fails to take adequate steps to settle any claims arising, the Engineer will 

be at liberty to negotiate with such claimant and pay for damages which shall be 

recoverable from the Contractor by the Employer and may be deducted by the 

Employer from any monies due or to become due to the Contractor and the Engineer 

shall notify the Contractor accordingly, with a copy to the Employer. The Contractor 

shall give the Employer not less than 21 days' notice of the date on which any 

Equipment, Plant or a major item of other Goods will be delivered to theSite; 

4.28 Waterborne Traffic 

Where the nature of the Works is such as to require the use by the Contractor of 

waterborne transport, the foregoing provisions of this Clause shall be construed as 

though “road” included a lock, dock, sea wall or other structure related to a waterway 

and “vehicle” included craft, and shall have effect accordingly. 

4.29 Opportunities for Other Contractors 

The Contractor shall, in accordance with the requirements of the Engineer, afford all 

reasonable opportunities for carrying out their work to: 

(a) any other contractors employed by the Employer and their workmen 

(b) the workmen of the Employer,and 

(c) the workmen of any duly constituted authorities who may be employed in the 

execution on or near the Site of any work not included in the Contract or of 

any contract which the Employer may enter into in connection with or 

ancillary to the Works. 

4.30 Facilities for Other Contractors 

If however, pursuant to Sub-Clause 4.29 the Contractor shall, on the written request of 

the Engineer: 

(a) make available to any such other contractor, or to the Employer or any such 

authority, any roads or ways for the maintenance of which the Contractor is 

responsible, 

(b) permit the use, by any such, of Temporary Works or Contractor’s Equipment 

on the Site,or 
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(c) provide any other service of whatsoever nature for any such, the Engineer 

shall determine an addition to the Contract Price in accordance with Clauses 

12.3,12.4 and 12.5 and shall notify the Contractor accordingly, with a copy to 

the Employer. 

4.31 Contractor to Keep SiteClear 

During the execution of the Works the Contractor shall keep the Site reasonably free 

from all unnecessary obstruction and shall store or dispose off any Contractor’s 

Equipment and surplus materials and clear away and remove from the Site any 

wreckage, rubbish or Temporary Works no longer required. 

4.32 Clearance of Site onCompletion 

Prior to the issue of any Completion certificate the Contractor shall clear away and 

remove from that part of the Site to which such Completion certificate relates all 

Contractor's Equipment, surplus material, rubbish and Temporary Works of every 

kind, and leave such part of the Site and Works clean and in a workmanlike condition 

to the satisfaction of the Engineer. Provided that the Contractor shall be entitled to 

retain on Site, until the end of the maintenance period, such materials, Contractor’s 

Equipment and Temporary Works as are required by him for the purpose of fulfilling 

his obligations during the maintenance period. 

4.33 Language Ability of SuperintendingStaff 

A reasonable proportion of the Contractor’s superintending staff shall have a working 

knowledge of the local language of the Site and English language , or the Contractor 

shall have available on site at all times a sufficient number of competent interpreters 

to ensure the proper transmission of instructions and information. 

4.34 Employment of Local Personnel 

The Contractor is encouraged, to the extent practicable and reasonable, to employ 

staff and labour with appropriate qualifications and experience from sources within 

the country of the Employer and the country/place where the Work is executed. 

4.35 Boreholes and Exploratory Excavation 

In respect of Works which the Contractor is required to execute, install and construct 

to the requirements of Employer, any boreholes or exploratory excavation that may be 

required to be undertaken before commencement or during execution of Works will 

have to be carried out by the Contractor at no extra cost. 

4.36 Contractor’s Equipment, Temporary Works and Materials 

4.36.1 Contractor’s Equipment, Temporary Works and Materials; Exclusive Use for the 

Works 

All Contractor’s Equipment, Temporary Works and materials provided by the 

Contractor shall, when brought on to the Site, be deemed to be exclusively intended 

for the execution of the Works and the Contractor shall not remove the same or any 

part thereof, except for the purpose of moving it from one part of the Site to another, 

without the consent of the Engineer. Provided that consent shall not be required for 

vehicles, floating crafts engaged in transportation of staff, labour, Contractor’s 

Equipment, Temporary Works, Plant or materials to or from the Site. 
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4.36.2 Employer not Liable forDamage 
 

The Employer shall not at any time be liable, as mentioned in Clauses 2.2, 

4.16,4.17,4.18 and 13, for the loss of or damage to any of the said Contractor's 

Equipment, Temporary Works or materials. 

4.36.3 CustomsClearance 

The Employer will use his best endeavours in assisting the Contractor, where 

required, in obtaining clearance through the Customs of Contractor's Equipment, 

materials and other things required for the Works. The provisions contained in the 

Framework Agreement shallapply. 

4.36.4 Re-export of Contractor’sEquipment 

In respect of any Contractor’s Equipment which the Contractor has imported for the 

purposes of the Works, the Employer will use his best endeavours to assist the 

Contractor, where required, in procuring any necessary Government consent to the re- 

export of such Contractor’s Equipment by the Contractor upon the removal thereof 

pursuant to the terms of the Contract and in accordance with the provisions contained 

in the Framework agreement. 

4.36.5 Conditions of Hire of Contractor’sEquipment 

With a view to securing, in the event of termination under Clause 16, the continued 

availability, for the purpose of executing the Works, of any hired Contractor’s 

Equipment, the Contractor shall not remove or withdraw any of such equipment, 

materials, temporary works or plant from the site without obtaining written 

permission to do so issued by the Engineer. Employer shall be entitled to permit the 

use thereof by any other contractor employed by him for the purpose of executing and 

completing the Works and remedying any defects therein, under the terms of the said 

Clause 16. 

4.36.6 Costs for the Purpose of Clause 16 

In the event of the Employer invoking provisions of sub clause 4.36.5, for the purpose 

of executing and completing the Works and the remedying of any defects therein for 

the purpose of clause 16, the costs thereof will be determined by the Engineer in 

consultation with the employer and same shall form the cost of executing and 

completing same as incomplete obligation and liability of the Contractor and notice to 

that effect will be issued to the Contractor by the Engineer. 

4.36.7 Incorporation of Clause in Subcontracts 

The Contractor shall, where entering into any subcontract for the execution of any 

part of the Works, incorporate in such subcontract (by reference or otherwise) the 

provisions of sub clauses 4.36.5 and 4.36.6 in relation to Contractor's Equipment, 

Temporary Works or materials brought on to the Site by the Subcontractor and 

employer shall be kept indemnified against any claim arising out of such sub- 

contractor. 

4.36.8 Co-operation 

The Contractor shall, as specified in the Contract or as instructed by the Engineer, 

allow appropriate opportunities for carrying out work to: 

a) the Employer's Personnel, 

b) any other contractors employed by the Employer,and 

c) the personnel of any legally constituted publicauthorities, 
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who may be employed in the execution on or near the Site of any work not included  

in the Contract. Any such instruction shall constitute a Variation if and to the extent 

that it causes the Contractor to incur Unforeseeable Cost. Services for these personnel 

and other contractors may include the use of Contractor's Equipment, Temporary 

Works or access arrangements, which are the responsibility of theContractor. 

If, under the Contract, the Employer is required to give to the Contractor possession 

of any foundation, structure, plant or means of access in accordance with Contractor's 

Documents, the Contractor shall submit such documents to the 

EMPLOYER/ENGINEER in the time and manner stated in theSpecification. 

5 Assignment andSubcontracting 

5.1 Assignment ofContract 

The Contractor shall not, without the prior consent of the Employer (which consent 

shall be at the sole discretion of the Employer), assign the Contract or any part 

thereof, or any benefit or interest therein orthereunder. 

5.2 Subcontracting 

The Contractor shall not subcontract the whole of the Works. Except where otherwise 

provided by the Contract, the Contractor shall not subcontract any part of the Works 

without the prior consent of the Employer conveyed through the Engineer. A 

subcontractor under the Contract must be a firm or person or entity that satisfies the 

relevant provisions of the Framework Agreement. Any such consent shall not relieve 

the Contractor from any liability or obligation under the Contract and he shall be 

responsible for the acts, defaults and neglects of any Subcontractor, his agents, 

servants or workmen as fully as if they were the acts, defaults or neglects of the 

Contractor, his agents, servants or workmen. The work sub-contracted shall not be 

more than 15% of the contract value. If the Engineer gives his consent to the 

contractor to subcontract part of the work and the value of such work is more than 

10% of the contract amount, the sub-contractor shall have to submit all relevant 

documents, as stipulated in ITB of this tender document which in turn shall be 

evaluated to check the capacity/capability of the proposed sub-contractor to execute 

the work assigned to him. Failing to do so, the Engineer may, at his discretion, reject 

contractor’s claim to subcontract the work to such sub-contractor. 

Provided that the Contractor shall not be required to obtain such consent for: 

(a) The provision of labour, 

(b) The purchase of materials which are in accordance with the standards 

specified in the Contract,or 

(c) The subcontracting of any part of the Works for which the Subcontractor is 

named in the original Contract. 

(d) Hire of work boats and crane barges whose purpose is merely to support 

installation of floating jetties. 

In all other cases, the Contractor shall give the Employer not less than 14 days’ notice 

of ; 

(a) The intended appointment of the Subcontractor, with detailed particulars 

which shall include his relevantexperience, 

(b) The intended commencement of the Subcontractor’s work,and 

(c) The intended commencement of the Subcontractor’s work on thesite. 
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5.3 Assignment of Subcontractors’Obligations 
 

In the event of a Subcontractor having undertaken towards the Contractor in respect  

of the work executed, or the goods, materials, Plant or services supplied by such 

Subcontractor, any continuing obligation extending for a period exceeding that of the 

maintenance period under the Contract, the Contractor shall at any time, after the 

expiration of such Period, assign to the Employer, at the Employer’s request and cost, 

the benefit of such obligation for the unexpired duration thereof. 

6 Staff &Labour 

6.1 Engagement of Staff and Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. In engagement of labour, the provisions in 

that respect contained in the Framework Agreement shall be fully complied with by 

the Contractor. 

6.2 Foreign staff, labour and Repatriation. 
 

The Contractor may import to the country where Works are executed any personnel 

who are necessary for the execution of Works. The Contractor must ensure that these 

personnel are provided with the required residence visas and work permits. The 

Contractor shall be responsible for the return to the place where they were recruited or 

to their domicile of all such persons as he recruited and employed for the purposes of 

or in connection with the contract and he shall maintain such persons as are to be so 

returned in a suitable manner until they shall have left the site. 

6.3 Housing for Labour 

Save insofar as the contract otherwise provides, the Contractor shall provide and 

maintain such accommodation and amenities as he may consider necessary for all his 

staff and labour, employed for the purposes of or in connection with the Contract, 

including all fencing, water supply (both for drinking and other purposes), electricity 

supply, sanitation, cookhouses, fire prevention and fire-fighting equipment, air 

conditioning, cookers, refrigerators, furniture and other requirements in connection 

with such accommodation or amenities. On completion of the Contract, unless 

otherwise agreed with the Employer, the temporary camps / housing provided by the 

Contractor shall be removed and the site reinstated to its original condition, all to the 

approval of the Engineer. 

6.4 Health andSafety 

Due precautions shall be taken by the contractor, and at his own cost, to ensure the 

safety of his staff and labour and, in collaboration with and to the requirements of the 

local health authorities, to ensure that medical staff, first aid equipment and store, sick 

bay and suitable ambulance service to the maximum extent the site conditions permit, 

are available at the camps, housing and on the Site at all times throughout the period 

of the contract and that suitable arrangements are made for the prevention of 

epidemics and for all necessary welfare and hygienerequirements. 

6.5 Measures against Insect and PestNuisance 

The Contractor shall at all times take the necessary precautions to protect all staff and 

labour employed on the site from insect nuisance, rats and other pests and reduce the 

dangers to health and the general nuisance occasioned by the same. The Contractor 

shall provide his staff and labour with suitable prophylactics for the prevention of 
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malaria and take steps to prevent the formation of stagnant pools of water. He shall 

comply with all the regulations of the local health authorities in these respects and 

shall in particular arrange to spray thoroughly with approved insecticide all buildings 

erected on the Site. Such treatment shall be carried out at least once a year or as 

frequently as necessary or as instructed by the Engineer. The contractor shall warn  

his staff and labour of the dangers of hazardous flora and fauna within the project 

area. 

6.6 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the contractor shall 

comply with and carry out such regulations, orders and requirements as may be made 

by the Government, or the local medical or sanitary authorities, for the purpose of 

dealing with and overcoming the same. 

6.7 Arms andammunition 

The Contractor shall not give, barter or otherwise dispose of to any person, any arms 

or ammunitions of any kind, or allow Contractor’s personnel to do so. 
 

6.8 FairWages 

The Contractor shall pay to labourer employed by him either directly or through sub- 

contractors wages not less than wages as defined in Minimum Wages Act 1948 and 

Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and 

rules framed there-under and other labour laws affecting contract labour that may be 

brought in force from time to time. 

In respect of labour directly or indirectly employed in the works, the contractor shall 

comply with the rules and regulations on the maintenance of suitable records 

prescribed for this purpose from time to time by the Government. He shall maintain 

his accounts and vouchers on the payment of wages to the labourers to the satisfaction 

of the Engineer. The Engineer shall have the right to call for such record as required 

to satisfy himself on the payment of fair wages to the labourers and shall have the 

right to deduct from the contract amount a suitable amount for making good the loss 

suffered by the worker or workers by reason of the “fair wages” clause to theworkers. 

The contractor shall be primarily liable for all payments to be made and for the 

observance of the regulations framed by the Govt. from time to time without prejudice 

to his right to claim indemnity from his sub-contractors. Equal wages are to be paid 

for both men and women if the nature of work is same andsimilar. 

6.9 Return of Labour and Contractor’sEquipment 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such information respecting Contractor’s Equipment as 

the Engineer may require. 

6.10 Childlabour 

The contractor shall not engage children below the age of 14, directly or indirectly, 

for the execution of this contract. Contractor shall observe compliance to all the acts 

pertaining to child labour, health & safety and any other such laws existing in the 

Employers country. If at any time children below the age of 14 are found to be 

engaged, directly or indirectly, by the contractor or his representatives, the contractor 

shall pay penalties imposed by concerned regulatory bodies for practicing child 

labour. 
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6.11 Removal of Contractor’s men 

The contractor shall employ for the execution of the works only such persons who are 

skilled and experienced in their respective trades and Engineer-in-charge shall be at 

liberty to object and to ask the contractor to remove from the works any persons 

employed by the contractor for the execution of the works who, in the opinion of the 

EIC, misconduct themselves or are incompetent or negligent in the proper 

performance of their duties. The contractor shall forthwith comply with such 

requisition and such persons shall not be again employed upon the works without the 

written permission of the EIC. Any person so removed from the work shall be 

immediately replaced at the expense of the contractor by a qualified and competent 

substitute. Should the contractor be requested to repatriate any person removed from 

the work, he shall do so and shall bear all costs in connectionherewith. 

 

6.12 Replacement of Key Personnel 

The replacement of the key personnel shall only be on health grounds of the 

individual or if the personnel ceases to work for the contractor and is no longer an 

employee of the contractor. The contractor shall not replace any of the key personnel 

without the written consent of the Engineer-in-charge. In case Contractor engages in 

such activity i.e. replacement of key personnel with or without EICs consent, such 

action shall attract a deduction of 10% of the total amount from the running account 

bill. However, there shall be no deduction if the replacement is made on health 

grounds of the personnel. The contractor shall submit medical certificate of such 

personnel intended to be replaced on healthgrounds. 

6.13 Labour laws 

The Contractor shall also comply with the provisions of all Acts, Laws, any 

Regulation or Bye Laws of any Local or other Statutory Authority applicable in 

relation to the execution of works such as: 

i) Payment of Wages Act, 1936(Amended) 

ii) Minimum Wages Act, 1948 (Amended). 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed 

there under asamended. 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 

1976. 

v) Employer's Liability Act 1938 (Amended) 

vi) Maternity Benefit Act. 1961(Amended) 

vii) The Industrial Employment (Standing orders) Act 1946(Amended). 

viii) The Industrial Disputes Act. 1947(Amended) 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 

1978 and any amended thereof: 

x) ESI Act 1948. 

xi) EPF Act 1952. 

xii) The Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made thereunder from time to time. The 
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Contractor shall take into account all the above and financial liabilities in his 

quoted rates and nothing extra, whatsoever, shall be payable to him on this 

account. 

The list is indicative only, otherwise the contractor should be aware of all the 

Acts/Labour Laws and should follow diligently on the work. The contractor shall be 

fully and personally responsible for the violation of any Act/Labour Law. 

7 Materials, Plant and Workmanship 

7.1 Quality of Materials, Plant and Workmanship 

All materials, Plant and workmanship shall be: 

(a) of the respective kinds described in the Contract and in accordance with the 

Engineer’s instructions, and 

(b) subjected from time to time to such tests as the Engineer may require at the 

place of manufacture, fabrication or preparation, or on the Site or at such other 

place or places as may be specified in the Contract, or at all or any of such 

places. 
 

The Contractor shall provide such assistance, labour, electricity, fuels, stores, 

apparatus and instruments as are normally required for examining, measuring and 

testing any materials or Plant and shall supply samples of materials, before 

incorporation in the Works, for testing as may be selected and required by the 

Engineer. 

The Contractor is encouraged, to the extent practicable and reasonable, to use 

materials, Contractor’s Equipment, Plant, and supplies from sources within the 

country of the Employer and the country where Works are executed. 

7.2 Cost of Samples 

All samples shall be supplied by the Contractor at his own cost if the supply thereof is 

clearly intended by or provided for in the Contract. 

7.3 Cost of Tests 

The cost of making any test shall be borne by the Contractor if such test is: 

(a) clearly intended by or provided for in the Contract, or 

(b) particularised in the Contract (in cases of a test under load or of a test to 

ascertain whether the design of any finished or partially finished work is 

appropriate for the purposes which it was intended to fulfil) in sufficient detail 

to enable the Contractor to price or allow for the same in hisTender. 

7.4 Cost of Tests not provided for 

If any test required by the Engineer which is: 

(a) not provided for, 

(b) (in the cases above mentioned) not so particularised,or 

(c) (though so intended or provided for) required by the Engineer to be carried out 

at any place other than the Site or the place of manufacture, fabrication or 

preparation of the materials or Plant tested, shows the materials, Plant or 

workmanship not to be in accordance with the provisions of the Contract to  

the satisfaction of the Engineer, then the cost of such test shall be borne by the 

Contractor, but in any other case Sub-Clause 7.5 shallapply. 

7.5 Engineer’s Determination where Tests not providedfor 
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Where, pursuant to Sub-Clause 7.4, this Sub-Clause applies, the Engineer shall, after 

due consultation with the Contractor, determine any extension of time to which the 

Contractor is entitled under sub clause 8.6,8.7 and 8.8 of clause 8. 

7.6 Inspection of Operations 

The Engineer, and any person authorised by him, shall at all reasonable times have 

access to the Site and to all workshops and places where materials or Plant are being 

manufactured, fabricated or prepared for the Works and the Contractor shall afford 

every facility for and every assistance in obtaining the right to such access. 

7.7 Inspection and Testing 

The Engineer shall be entitled, during manufacture, fabrication or preparation to 

inspect and test the materials and Plant to be supplied under the Contract. If materials 

or Plant are being manufactured, fabricated or prepared in workshops or places other 

than those of the Contractor, the Contractor shall obtain permission for the Engineer 
 

to carry out such inspection and testing in those workshops or places. Such inspection 

or testing shall not release the Contractor from any obligation under the Contract. 

7.8 Rejection 

If, at the time and place agreed in accordance with Sub-Clause 7.8, the materials or 

Plant are not ready for inspection or testing or if, as a result of the inspection testing 

referred to in this Clause, the Engineer determines that the materials or Plant are 

defective or otherwise not in accordance with the Contract, he may reject the 

materials or Plant and shall notify the Contractor thereof immediately. The notice 

shall state the Engineer's objections with reasons. The Contractor shall then promptly 

make good the defect or ensure that rejected materials or Plant comply with the 

Contract. If the Engineer so requests, the tests of rejected materials or Plant shall be 

made or repeated under the same terms and conditions. All costs incurred by the 

Engineer by the repetition of the tests shall, after due consultation with the employer, 

be determined by the Engineer and shall be recoverable from the Contractor by the 

Employer and may be deducted from any monies due or to become due to the 

Contractor and the Engineer shall notify the Contractor accordingly, with a copy to 

the employer. 

7.9 Independent Inspection 

The Engineer may delegate inspection and testing of materials, Works or Plant to an 

independent inspector or inspecting agency of specialised competence, experience or 

accreditation in carrying out such inspection. Any such delegation shall be effected in 

accordance with Sub-Clause 3.4 and for this purpose such independent inspector shall 

be considered as an assistant of the Engineer. 

7.10 Examination of Work before Covering up 

No part of the Works shall be covered up or put out of view without the approval of 

the Engineer and the Contractor shall afford full opportunity for the Engineer to 

examine and measure any such part of the Works which is about to be covered up or 

put out of view and to examine foundations before any part of the Works is placed 

thereon. The Contractor shall give notice to the Engineer whenever any such part of 

the Works or foundations is or are ready or about to be ready for examination and the 

Engineer shall, without unreasonable delay, unless he considers it unnecessary and 

advises the Contractor accordingly, attend for the purpose of examining and 

measuring such part of the Works or of examining such foundations. 

Uncovering and Making Openings 

The Contractor shall uncover any part of the Works or make openings in or through  
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the same as the Engineer may from time to time instruct and shall reinstate and make 

good such part. If any such part has been covered up or put out of view after 

compliance with the requirement of Sub-Clause 7.11 and is found to be executed in 

accordance with the Contract, the Engineer shall, after due consultation with the 

Employer and the Contractor, determine the amount of the Contractor’s costs in 

respect of such of uncovering, making openings in or through, reinstating and making 

good the same, which shall be added to the Contract Price, and shall notify the 

Contractor accordingly, with a copy to the Employer. In any other case all costs shall 

be borne by the Contractor. 

7.11 Removal of Improper Work, Materials or Plant 

The Engineer shall have authority to issue instructions from time to time, for: 

(a) the removal from the Site, within such time or times as may be specified in the 

instruction, of any materials or Plant which, in the opinion of the Engineer, are 

not in accordance with the Contract, 

(b) the substitution of proper and suitable materials or Plant,and 

(c) the removal and proper re-execution, notwithstanding any previous test thereof 

or interim payment therefor, of any work which, in respect of 

(i) materials, Plant or workmanship, or 

(ii) executed, installed by the Contractor or for which he is responsible, is 

not, in the opinion of the Engineer, in accordance with the Contract. 

7.12 Default of Contractor in Compliance 

In case of default on the part of the Contractor in carrying out such instruction within 

the time specified therein or, if none, within a reasonable time, the Employer shall be 

entitled to employ and pay other persons to carry out the same and all costs 

consequent thereon or incidental thereto shall, after due consultation with the 

Employer and the Contractor, be determined by the Engineer and shall be recoverable 

from the Contractor by the Employer, and may be deducted by the Employer from  

any monies due or to become due to the Contractor and the Engineer shall notify the 

Contractor accordingly, with a copy to the Employer. 

8 Commencement, delays and suspensions 

8.1 Commencement ofWorks 

The Contractor shall commence the Works within 7 days after the receipt of the Letter 

of Award. Thereafter, the Contractor shall proceed with the Works with due 

expedition and without delay 

8.2 Possession of Site and Access Thereto 

As the Contract may prescribe: 

(a) the extent of portions of the Site of which the Contractor is to be given 

possession 

(b) the order in which such portions shall be made available to the Contractor, 

and,subjecttoanyrequirementintheContractastotheorderinwhichthe 
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Works shall be executed, the Employer will, with the Engineer's notice to 

commence the Works, give to the Contractor possession of 

(c) so much of the Site,and 

(d) such access as, in accordance with the Contract, is to be provided by the 

Employer as may be required to enable the Contractor to commence and 

proceed with the execution of the Works in accordance with the programme 

referred to in Clause 4.9, if any, and otherwise in accordance with such 

reasonable proposals as the Contractor shall, by notice to the Engineer with a 

copy to the Employer, make. The Employer will, from time to time as the 

Works proceed, give to the Contractor possession of such further portions of 

the Site as may be required to enable the Contractor to proceed with the 

execution of the Works with due dispatch in accordance with such programme 

or proposals, as the case may be. 

8.3 Failure to Give Possession 

If the Contractor suffers delay and / or incurs costs from failure on the part of the 

Employer to give possession and access in accordance with the terms of Sub-Clause 

8.2, the Engineer shall, after due consultation with the Employer and the Contractor, 

determine: 

(a) any extension of time to which the Contractor is entitled under sub clause 

8.6,8.7 and 8.8 of clause8, 

8.4 Rights of Way and Facilities 

The Contractor shall bear all costs and charges for special or temporary rights of way 

required by him in connection with access to the Site. The Contractor shall also 

provide at his own cost any additional facilities outside the Site required by him for 

the purposes of theWorks 

8.5 Time forCompletion 

The whole of the Works and, if applicable, any Section required to be completed 

within a particular time as stated in the SCC, shall be completed in accordance with 

the provisions of Clause 10, calculated from the Commencement Date, or such 

extended time as may be allowed under sub clause 8.6, 8.7 and 8.8 of clause 8. 

8.6 Extension of Time for Completion 

In the eventof: 

(a) the amount or nature of extra or additionalwork, 

(b) any cause of delay referred to in these Conditions, 

(c) exceptionally adverse climaticconditions, 

(d) any delay, impediment or prevention by the Employer, or 

(e) other special circumstances which may occur, other than through a default of 

or breach of contract by the Contractor or for which he isresponsible, 

being such as fairly to entitle the Contractor to an extension of the Time for 

Completion of the Works, or any Section or part thereof, the Engineer shall, after due 

consultation with the Employer and the Contractor, determine the amount of such 

extension and shall notify the Contractor accordingly, with a copy to the Employer. 

8.7 Contractor to Provide Notification and DetailedParticulars 
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Provided that the Engineer is not bound to make any determination unless the 

Contractor has 

(a) within 28 days after such event has first arisen notified the Engineer with a 

copy to the Employer, and 

(b) within 28 days, or such other reasonable time as may be agreed by the 

Engineer, after such notification submitted to the Engineer detailed particulars 

of any extension of time to which he may consider himself entitled in order 

that such submission may be investigated at thetime. 

8.8 Interim Determination of Extension 

Provided also that where an event has a continuing effect such that it is not practicable 

for the Contractor to submit detailed particulars within the period of 28 days referred 

to in Sub-Clause 8.7 (b), he shall nevertheless be entitled to an extension of time 

provided that he has submitted to the Engineer interim particulars at intervals of not 

more than 28 days and final particulars within 28 days of the end of the effects 

resulting from the event. On receipt of such interim particulars, the Engineer shall, 

without undue delay, make an interim determination of extension of time and, on 

receipt of the final particulars, the Engineer shall review all the circumstances and 

shall determine an overall extension of time in regard to the event. In both such cases 

the Engineer shall make his determination after due consultation with the Employer 

and the Contractor and shall notify the Contractor of the determination, with a copy to 

the Employer. No final review shall result in a decrease of any extension of time 

already determined by the Engineer. 

8.9 Restriction on WorkingHours 

Subject to any provision to the contrary contained in the Contract, none of the Works 

shall, save as hereinafter provided, be carried on during the night with approval of 

authority or on locally recognised days of rest without the consent of the Engineer. 

Provided that the provisions of this Clause shall not be applicable in the case of any 

work which it is customary to carry out by multiple shifts. 

8.10 Progress Reports 

Unless otherwise stated, the contractor shall prepare and submit the monthly progress 

reports concerning to the contract in such a form as may be required by the EIC on 

behalf of authority. The first report shall cover the period up to the end of the first 

calendar month following the Commencement Date. Reports shall be submitted 

monthly thereafter, each within 7 days after the last day of the period to which it 

relates. Reporting shall continue until the Contractor has completed all work which is 

known to be outstanding at the completion date stated in the Completion certificate 

for theWorks. 

The submission, receipt or acceptance of such reports shall not prejudice the right of 

the owner under the contract, nor shall operate as a stopple against the owner merely 

by the reason of the fact that he has not taken notice of or objected to any information 

contained in such report. 

Each report shall include: 

(a) charts and detailed descriptions of progress, including each stage of execution, 

Contractor's Documents, procurement, manufacture, delivery to Site, 

construction, erection, testing, commissioning and trial operation; 
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(b) photographs showing the status of manufacture and of progress on the Site; 

(c) for the manufacture of each main item of Plant and Materials, the name of the 

manufacturer, manufacture location, percentage progress, and the actual or 

expected dates of: 

(i) commencement of manufacture, 

(ii) Contractor's inspections, 

(iii) tests,and 

(iv) shipment and arrival at the Site; 

(d) the details of Contractor's Personnel and Equipment deployed during the 

report period; 

(e) list of Variations, and notices given , if any , under Sub-Clauses related to 

Employer's Claims and Contractor's Claims; 

(f) safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations;and 

(g) Comparisons of actual and planned progress, with  details of any events or 

circumstances which may jeopardize the completion in accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

(h) One month target to be taken up along with comments to catch up the slipped 

milestone/target. 

8.11 Rate of Progress 

If for any reason, which does not entitle the Contractor to an extension of time, the 

rate of progress of the Works or any Section is at any time, in the opinion of the 

Engineer, too slow to comply with the Time for Completion, the Engineer shall so 

notify the Contractor who shall thereupon take such steps as are necessary, subject to 

the consent of the Engineer, to expedite progress so as to comply with the Time for 

Completion. The Contractor shall not be entitled to any additional payment for taking 

suchsteps. 

 

8.12 Deduction of LiquidatedDamages 

In case the contractor does not complete the work in time, extension of time shall be 

given to the contractor to complete the work. It shall be at sole discretion of the 

Engineer  who shall take all causes of delay into account, to provide extension of time 

withholding the liquidated damages accrued till the completion of commissioning of 

the Floating jetties and the gangway. The Engineer in consultation with employer may 

even release the accrued liquidated damages in case he finds the causes of delay 

were attributable to employer or to other reasons for which the contractor cannot be 

held accountable. The deduction of Liquidated Damages attritubale to contractor 

will be @ 0.50 % value of the work,per week of seven days  delay, subject to 

ceiling of 5.00 % value of contract, 
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8.13 Suspension of Work 

The Contractor shall, on the instructions of the Employer communicated by the 

Engineer suspend the progress of the Works or any part thereof for such time or times 

and in such manner as the Engineer may consider necessary and shall, during such 

suspension, properly protect and secure the Works or such part thereof so far as is 

necessary in the opinion of the Engineer. Unless such suspension is: 

(a) otherwise provided for in the Contract, 

(b) necessary by reason of some default of or breach of contract by the Contractor 

or for which he is responsible, 

(c) necessary by reason of climatic conditions on the Site,or 

(d) Necessary for the proper execution of the Works or for the safety of the Works 

or any part thereof (save to the extent that such necessity arises from any act  

or default by the Engineer or the Employer or from any of the risks defined in 

Sub-Clause 2.2), Sub-Clause 8.15 shall apply. 

8.14 Engineer’s Determination following Suspension, 

Where, pursuant to Sub-Clause 8.14, this Sub-Clause applies the Engineer shall after 

due consultation with the Employer and the Contractor, determine 

(a) any extension of time to which the Contractor is entitled under sub clause 

8.6,8.7 and 8.8 of clause 8,and 

(b) the amount, if any, which shall be added to the Contract Price, in respect of the 

cost incurred by the Contractor by reason of such suspension, and shall notify 

the Contractor accordingly, with a copy to the Employer. 

8.15 Suspension lasting more than 90 Days 

If the progress of the Works or any part thereof is suspended on the instructions of the 

Engineer and if permission to resume work is not given by the Engineer within a 

period of 90 days from the date of suspension then, unless such suspension is within 

paragraph (a), (b), (c) or (d) of Sub-Clause 8.14, the Contractor may give notice to the 

Engineer requiring permission, within 28 days from the receipt thereof, to proceed 

with the Works or that part thereof in regard to which progress is suspended. If,  

within the said time, such permission is not granted, the Contractor may, but is not 

bound to, elect to treat the suspension, where it affects part only of the Works, as an 

omission of such part under Clause 12.1 and 12.2 where it affects the whole work as 

abandonment of contract by the employer. 

Tests On Completion 

9.1 Contractors obligation 

Contractor shall carry out all tests as per requirement of this contract. No additional 

charges on any such account shall be payable by the Employer. 

The Contractor shall give to the Engineer not less than 21 days' notice of the date after 

which the Contractor will be ready to carry out each of the Tests on completion. 

Unless otherwise agreed, Tests on completion shall be carried out within 14 days after 

this date, on such day or days as the Engineer shall instruct. 
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In considering the results of the Tests on Completion, the Engineer shall make 

allowances for the effect of any use of the Works by the Employer on the  

performance or other characteristics of the Works. As soon as the Works, or  a 

Section, have passed any Tests on Completion, the Contractor shall submit a certified 

report of the results of these Tests to the Engineer. 

9.2 Delayed Test 

If the Contractor is prevented, for more than 14 days, from carrying out the survey on 

Completion by a cause for which the Employer is responsible, the Employer shall be 

deemed to have taken over the Works on the date when the survey on Completion 

would otherwise have been completed. 

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying 

out the survey on Completion, the Contractor shall give notice to EMPLOYER / 

ENGINEER and shall be entitled. 

(a) an extension of time for any such delay, if completion is or will be delayed ,and 

(b) Payment of any such Cost plus reasonable profit, which shall be additional to the 

Contract Price. 

After receiving this notice, ENGINEER / EMPLOYER shall proceed to agree or 

determine these matters. 

9.3 Retesting 

If the Works, or a Section, fall to pass the Tests on Completion, the Contractor may 

require the failed Tests, and Tests of Completion on any related work, to be repeated 

under the same terms and conditions. 

9.4 Failure to Remedy Defects 

If the Contractor fails to remedy any damage within a reasonable time, a date may be 

fixed by (or on behalf of) the Employer, on or by which the damage is to be remedied. 

The Contractor shall be given reasonable notice of this date. 

If the Contractor fails to remedy the damage by this notified date and this Remedial 

work was to be executed at the cost of the Contractor. 

(a) carry out the work himself or by others, in a reasonable manner and at the 

Contractor's cost, but the Contractor shall have no responsibility for this work; and the 

Contractor shall pay to the Employer the costs reasonably incurred by the Employer  

in remedying the damage; 

(b) Require ENGINEER / EMPLOYER to agree or determine a reasonable reduction 

in the Contract Price. 

10 Employer’s Takingover 

10.1 CompletionCertificate 

When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the 

Employer, accompanied by a written undertaking to finish with due expedition any 

outstanding work during the maintenance period. Such notice and undertaking shall 

be deemed to be a request by the Contractor for the Engineer to issue a Completion 

certificateinrespectoftheWorks.TheEngineershall,within21daysofthedateof 
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delivery of such notice, either issue to the Contractor, with a copy to the Employer, a 

completion Certificate, stating the date on which, in his opinion, the Works were 

substantially completed in accordance with the Contract, or give instructions in 

writing to the Contractor specifying all the work which, in the Engineer's opinion, is 

required to be done by the Contractor before the issue of such Certificate. The 

Engineer shall also notify the Contractor of any defects in the Works affecting 

substantial completion that may appear after such instructions and before completion 

of the Works specified therein. The Contractor shall be entitled to receive such 

Completion certificate within 21 days of completion, to the satisfaction of the 

Engineer, of the Works so specified and remedying any defects sonotified. 

10.2 Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in Sub-Clause 10.1, the Contractor 

may request and the Engineer shall issue a Completion certificate in respect of: 

(a) any Section in respect of which a separate Time for Completion is provided in 

the SCC, 

(b) any substantial part of the Permanent Works which has been both completed 

to the satisfaction of the Engineer and, otherwise than as provided for in the 

Contract, occupied or used by the Employer,or 

(c) any part of the Permanent Works which the Employer has elected to occupy or 

use prior to completion (where such prior occupation or use is not provided for 

in the Contract or has not been agreed by the Contractor as a temporary 

measure). 

(d) Punch list of the rectifications to be issued by the Engineer to thecontractor. 

10.3 Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and has 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Engineer may issue a Completion certificate in respect of that part of the Permanent 

Works before completion of the whole of the Works and, upon the issue of such 

Certificate, the Contractor shall be deemed to have undertaken to complete with due 

expedition any outstanding work in that part of the Permanent Works during the 

maintenance period. 

10.4 Approval only by Final Completion Certificate 

Only the Final Completion Certificate, referred to in clause 10.5 and 10.6, shall be 

deemed to constitute final approval of works. 

10.5 Final Completion Certificate 

The Contract shall not be considered as completed until a Final Completion 

Certificate shall have been signed by the Engineer and delivered to the Employer, 

with a copy to, the Contractor, stating the date on which the Contractor shall have 

completed his obligations to execute and complete the Works and remedy any defects 

therein to the Engineer’s satisfaction. The Final Completion Certificate shall be given 

by the Engineer within 28 days after the expiration of the Work Period. 

10.6 Unfulfilled Obligations 

Notwithstanding the issue of the Final Completion Certificate the Contractor and the 

Employer shall remain liable for the fulfilment of any obligation incurred under the 
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provisions of the Contract prior to the issue of the Final Completion Certificate which 

remains unperformed at the time such Final Completion Certificate is issued and, for 

the purposes of determining the nature and extent of any such obligation, the Contract 

shall be deemed to remain in force between the parties to the Contract. 

11 Measurement &omissions 

11.1 Quantities 

The quantities set out in the  in scope of work are the estimated quantities for the 

Works, and they are not to be taken as the actual and correct quantities of the Works 

to be executed by the Contractor on EPC basis in fulfilment of his obligations under 

theContract. 

11.2 Work to be Measured 

The Engineer, shall except as otherwise stated, ascertain and determine by 

measurement the value of the Works in accordance with the Contract and the 

Contractor shall be paid that value in accordance with Clause 14. The Engineer shall, 

when he requires any part of the Works to be measured, give reasonable notice to the 

Contractor’s authorised agent, who shall: 

(a) forthwith attend or send a qualified representative to assist the Engineer in 

making such measurement,and 

(b) supply all particulars required by the Engineer. 

Should the Contractor not attend, or neglect or omit to send such 

representative, then the measurement made by the Engineer or approved by him shall 

be taken to be the correct measurement of such part of the Works. For the purpose of 

measuring such Permanent Works as are to be measured by records and drawings, the 

Engineer shall prepare records and drawings as the work proceeds and the Contractor, 

as and when called upon to do so in writing, shall, within 14 days, attend to examine 

and agree such records and drawings with the Engineer and shall sign the same when 

so agreed. If the Contractor does not attend to examine and agree such records and 

drawings, they shall be taken to be correct. If, after examination of such records and 

drawings, the Contractor does not agree the same or does not sign the same as agreed, 

they shall nevertheless be taken to be correct, unless the Contractor, within 14 days of 

such examination, lodges with the Engineer notice of the respects in which such 

records and drawings are claimed by him to be incorrect. On receipt of such notice, 

the Engineer shall review the records and drawings and either confirm or varythem. 

11.3 Method of Measurement 

The Works shall be measured net on EPC Basis, , notwithstanding any general or 

local custom, except where otherwise provided for in the Contract. 

11.4 Breakdown of Lump SumItems 

For the purposes of statements submitted in accordance with Sub-Clause 15.1, the 

Contractor shall submit to the Engineer, within 21 days after the receipt of the Letter 

of Award, a breakdown for each of the lump sum items contained in the Tender. Such 

breakdowns shall be subject to the approval of the Engineer. 

11.5 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of 

which has not been agreed, if: 
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(a) The Contractor will incur (or has incurred) cost which, if the work had not 

been omitted, would have been deemed to be covered by a sum forming part 

of the Accepted Contract Amount; 

(b) The omission of the work will result (or has resulted) in this sum not forming 

part of the Contract Price; and 

(c) This cost is not deemed to be included in the evaluation of any substituted 

work; then the Contractor shall give notice to ENGINEER /EMPLOYER 

accordingly, with supporting particulars. Upon receiving this notice, 

ENGINEER / EMPLOYER shall to agree or determine this cost, which shall 

be included in the Contract Price. 

12 Variations, adjustments and Additions 

12.1 Variation 

The Engineer shall make any variation of the form, quality or quantity of the Works 

or any part thereof that may, in his opinion, be necessary and for that purpose, or if for 

any other reason it shall, in his opinion, be appropriate, he shall have the authority to 

instruct the Contractor to do and the Contractor shall do any of thefollowing: 

(a) increase or decrease the quantity of any work included in theContract, 

(b) omit any such work (but not if the omitted work is to be carried out by the 

Employer or by anothercontractor), 

(c) change the character or quality or kind of any suchwork, 

(d) change the levels, lines, position and dimensions of any part of theWorks, 

(e) execute additional work of any kind necessary for the completion of the 

Works, or 

(f) Change any specified sequence or timing of construction of any part of the 

Works. 

No such variation shall in any way vitiate or invalidate the Contract, but the effect, if 

any, of all such variations shall be valued in accordance with Clause 12.3, 12.4 and 

12.5. Provided that where the issue of an instruction to vary the Works is necessitated 

by some default of or breach of contract by the Contractor or for which he is 

responsible, any additional cost attributable to such default shall be borne by the 

Contractor. 

12.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of the 

Engineer. 

12.3 Valuation of Variations 

All variations referred to in Clause 12.1 & 12.2 and any additions to the Contract 

PricewhicharerequiredtobedeterminedinaccordancewithClause12.3,12.4and 

12.5 (for the purposes of this Clause referred to as “varied work”), shall be valued at 

the rates and prices set out in the Contract if, in the opinion of the Engineer, the same 

shall be applicable. If the Contract contain any rates or prices applicable to the varied 

work, the rates and prices in the Contract shall be used as the basis for valuation so far 

as may be reasonable, failing which, after due consultation by the Engineer with the 

Employer and the Contractor,  suitable  rates  or prices  shall be agreed upon  between 
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the Engineer and the Contractor. In the event of disagreement the Engineer shall fix 

such rates or prices as are, in his opinion, appropriate and shall notify the Contractor 

accordingly, with a copy to the Employer.. 

12.4 Power of Engineer to Fix Rates 

Provided that if the nature or amount of any varied work relative to the nature or 

amount of the whole of the Works or to any part thereof, is such that, in the opinion of 

the Engineer, the rate or price contained in the Contract for any item of the Works is, 

by reason of such varied work, rendered inappropriate or inapplicable, then, after due 

consultation by the Engineer with the Employer and the Contractor, a suitable rate or 

price shall be agreed upon between the Engineer and the Contractor. In the event of 

disagreement the Engineer shall fix such other rate or price as is, in his opinion, 

appropriate and shall notify the Contractor accordingly, with a copy to the Employer.  

Variations Exceeding 30 percent 

The unit rate quoted by the Contractor shall remain unchanged for the 

quantities varying upto +/-30%.If, on the issue of the Completion Certificate for 

the whole of the Works, it is found that as a result of, 

(a) all varied work valued under Sub-Clauses 12.3 and 12.4,and 

(b) all adjustments in the estimated quantities set out in the Bill of Quantities, 

excluding adjustments of price made under Clause22, 

but not from any other cause, there have been additions to or deductions from 

the Contract Price in excess of 20 per cent at variance with the Contract Price, 

then and in such event, after due consultation by the Engineer with the Employer 

and the Contractor, certain amount shall be added or subtracted from the 

contract price. The Engineer shall notify the Contractor of any determination 

made under this Sub- Clause, with a copy to the Employer. Such sum shall be 

based only on the amount by which such additions or deductions shall be at 

variance in excess of 20 per cent with the Contract Price. 

13 Force Majeure 

13.1 No Liability for ForceMajeure. 

The Contractor shall be under no liability whatsoever in consequence of any of the 

special risks referred to in Sub-Clause 13.2, whether by way of indemnity or 

otherwise, for or in respect of: 
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(a) Destruction of or damage to the Works, save to work condemned under the 

provisions of Clause 7.13 and 7.14 prior to the occurrence of any of the said 

special risks, 

(b) Destruction of or damage to property, whether of the Employer or third 

parties, or 

(c) Injury or loss of life. 

13.2 ForceMajeure 

The Force Majeure are: 

(a) the risks defined under paragraphs (a), (c), (d) and (e) of Sub-Clause 2.2,and 

(b) the risks defined under paragraph (b) of Sub-Clause 2.2 insofar as these relate 

to the country in which the Works are to beexecuted. 

13.3 Damage to Works by Force Majeure 

If the Works or any materials or Plant on or near or in transit to the Site, sustain 

destruction or damage by reason of any of the said special risks, the Contractor shall 

be entitled to payment in accordance with the Contract for any Permanent Works duly 

executed and for any materials or Plant so destroyed or damaged and, so far as may be 

required by the Engineer or as may be necessary for the completion of the Works, to 

payment for: 

(a) Rectifying any such destruction or damage to the Works,and 

(b) Replacing or rectifying such materials or plant, and the Engineer shall 

determineanadditiontotheContractPriceinaccordancewithClause12.3, 

12.4 & 12.5 and shall notify the Contractor accordingly, with a copy to the 

Employer. 

13.4 Projectile, Missile 

Destruction, damage, injury or loss of life caused by the explosion or impact, 

whenever and wherever occurring, of any mine, bomb, shell, grenade, or other 

projectile, missile, munitions, or explosive of war, shall be deemed to be a 

consequence of the said special risks. 

13.5 Increased Costs arising from Force Majeure 

Save to the extent that the Contractor is entitled to payment under any other provision 

of the Contract, the Employer shall pay to the Contractor any costs of the execution of 

the Works (other than such as may be attributable to the cost of reconstructing work 

condemned under the provisions of Clause 7.12 & 7.13 prior to the occurrence of any 

special risk) which are howsoever attributable to or consequent on or the result of or 

in any way whatsoever connected with the said special risks, subject however to the 

provisions in this Clause hereinafter contained in regard to outbreak of war, but the 

Contractor shall, as soon as any such cost comes to his knowledge, forthwith notify 

the Engineer thereof. The Engineer shall, after due consultation with the Employer 

and the Contractor, determine the amount of the Contractor’s costs in respect thereof 

which shall be added to the Contract Price and shall notify the Contractor accordingly, 

with a copy to theEmployer. 
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13.6 Outbreak of War 

If, during the currency of the Contract, there is an outbreak of war, whether war is 

declared or not, in any part of the world which, whether financially or otherwise, 

materially affects the execution of the Works, the Contractor shall, unless and until 

the Contract is terminated under the provisions of this Clause, continue to use his best 

endeavours to complete the execution of the Works. Provided that the Employer shall 

be entitled, at any time after such outbreak of war, to terminate the Contract by giving 

notice to the Contractor and, upon such notice being given, the Contract shall, except 

as to the rights of the parties under this Clause and Clause 15.3, terminate, but without 

prejudice to the rights of either party in respect of any antecedent breachthereof. 

13.7 Removal of Contractor's Equipment onTermination 

If the Contract is terminated under the provisions of Sub-Clause 13.6, the Contractor 

shall, with all reasonable dispatch, remove from the Site all Contractor’s Equipment 

and shall give similar facilities to his Subcontractors to do so. 

13.8 Payment if ContractTerminated 

If the Contract is terminated as aforesaid, the Contractor shall be paid by the 

Employer, insofar as such amounts or items have not already been covered by 

payments on account made to the Contractor, for all work executed prior to the date of 

termination at the rates and prices provided in the Contract and in addition: 

(a) The amounts payable in respect of any preliminary items referred , so far as 

the work or service comprised therein has been carried out or performed, and a 

proper proportion of any such items which have been partially carried out 

orperformed; 

(b) The cost of materials, Plant or goods reasonably ordered for the Works which 

have been delivered to the Contractor or of which the Contractor is legally 

liable to accept delivery, such materials, Plant or goods becoming the property 

of the Employer upon such payments being made byhim; 

(c) A sum being the amount of any expenditure reasonably incurred by the 

Contractor in the expectation of completing the whole of the Works insofar as 

such expenditure has not been covered by any other payments referred to in 

thisSub-Clause; 

(d) Any additional sum payable under the provisions of Sub-Clauses 13.3 and 

13.5 

(e) such proportion of the cost as may be reasonable, taking into account 

payments made or to be made for work executed, of removal of Contractor’s 

Equipment under Sub-Clause 13.7 and, if required by the Contractor, return 

thereof to the Contractor’s main plant yard in his country of registration or to 

other destination, at no greater cost;and 

(f) The reasonable cost of repatriation of all the Contractor’s staff and workmen 

employed on or in connection with the Works at the time of such termination. 

Provided that against any payment due from the Employer under this Sub- 

Clause, the Employer shall be entitled to be credited with any outstanding 

balances due from the Contractor for advances in respect of mobilization and 

any other sums which, at the date of termination, were recoverable by the 

Employer from the Contractor under the terms of the Contract. Any sums 
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payable under this Sub-Clause shall, after due consultation with the Employer 

and the Contractor, be determined by the Engineer who shall notify the 

Contractor accordingly, with a copy to the Employer. 

14 Certificates and Payment 

14.1 Monthly Statements 

The Contractor shall submit to the Engineer after the end of each month six copies, 

each signed by the Contractor’s representative approved by the Engineer in 

accordance with Sub-Clause 4.10, of a statement, in such form as the Engineer may 

from time to time prescribe, showing the amounts expressed in Indian Rupees, to 

which the Contractor considers himself to be entitled up to the end of the month in 

respectof: 

(a) The value of the Works executed with reference to the contract 

(b) Any other items in the Bill of Quantities. 

(c) Any other sum to which the Contractor may be entitled under the Contract or 

otherwise. 

14.2 Payments 

14.3 Final Payment Certificate 

Within 14 days after receipt of the Final Statement, and the written discharge, the 

Engineer shall issue to the Employer (with a copy to the Contractor) a Final Payment 

Certificate stating: 

(a) the amount which, in the opinion of the Engineer, is finally due under the 

Contract or otherwise,and 

(b) after giving credit to the Employer for all amounts previously paid by the 

Employer and for all sums to which the Employer is entitled other than under 

Clause 8.12 and 8.13, the balance, if any, due from the Employer to the 

Contractor or from the Contractor to the Employer as the case maybe. 

14.4 Cessation of Employer’s Liability 

The Employer shall not be liable to the Contractor for any matter or thing arising out 

of or in connection with the Contract or execution of the Works, unless the Contractor 

shall have included a claim in respect thereof in his Final Statement and (except in 

respect of matters or things arising after the issue of the Completion certificate in 

respect of the whole of the Works) in the Statement at Completion referred to in Sub- 

Clause 14.7. 

14.5 Time forPayment 

The amount due to the Contractor under any Interim Payment Certificate issued by  

the Engineer pursuant to this Clause, or to any other term of the Contract, shall, 

subject to Clause 8.12 and 8.13, be paid by the Employer to the Contractor within 30 

days after such Interim Payment Certificate has been delivered to the Employer, or, in 

the case of the Final Payment Certificate referred to in Sub-Clause 14.8, within 30 

days, after such Final Payment Certificate has been delivered to the Employer.. 
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15 Claims, provisional sum and Settlement of disputes 

15.1 Claims 

15.1.1 Notice of Claims 

Notwithstanding any other provision of the Contract, if the Contractor intends to 

claim any additional payment pursuant to any Clause of these Conditions or 

otherwise, he shall give notice of his intention to the Engineer, with a copy to the 

Employer, within 28 days after the event giving rise to the claim has firstarisen. 

15.1.2 ContemporaryRecords 

Upon the happening of the event referred to in Sub-Clause 15.1.1, the Contractor shall 

keep such contemporary records as may reasonably be necessary to support any claim 

he may subsequently wish to make. Without necessarily admitting the Employer's 

liability, the Engineer shall, on receipt of a notice under Sub-Clause 15.1.1, inspect 

such contemporary records and may instruct the Contractor to keep any further 

contemporary records as are reasonable and may be material to the claim of which 

notice has been given. The Contractor shall permit the Engineer to inspect all records 

kept pursuant to this Sub-Clause and shall supply him with copies thereof as and 

when the Engineer soinstructs. 

15.1.3 Substantiation ofClaims 

Within 28 days, or such other reasonable time as may be agreed by the Engineer, of 

giving notice under Sub-Clause 15.1.1, the Contractor shall send to the Engineer an 

account giving detailed particulars of the amount claimed and the grounds upon which 

the claim is based. Where the event giving rise to the claim has a continuing effect, 

such account shall be considered to be an interim account and the Contractor shall, at 

such intervals as the Engineer may reasonably require, send further interim accounts 

giving the accumulated amount of the claim and any further grounds upon which it is 

based. In cases where interim accounts are sent to the Engineer, the Contractor shall 

send a final account within 28 days of the end of the effects resulting from the event. 

The Contractor shall, if required by the Engineer so to do, copy to the Employer all 

accounts sent to the Engineer pursuant to this Sub-Clause. 

15.1.4 Failure to Comply 

If the Contractor fails to comply with any of the provisions of this Clause in respect of 

any claim which he seeks to make, his entitlement to payment in respect thereof shall 

not exceed such amount as the Engineer or any arbitrator or arbitrators appointed 

pursuant to Sub-Clause 15.3.3 assessing the claim considers to be verified by 

contemporary records (whether or not such records were brought to the Engineer's 

notice as required under Sub-Clauses 15.1.2 and 15.1.3). 
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15.1.5 Payment of Claims 

The Contractor shall be entitled to have included in any interim payment certified by 

the Engineer pursuant to Clause 14 such amount in respect of any claim as the 

Engineer, after due consultation with the Employer and the Contractor, may consider 

due to the Contractor provided that the Contractor has supplied sufficient particulars 

to enable the Engineer to determine the amount due. If such particulars are 

insufficient to substantiate the whole of the claim, the Contractor shall be entitled to 

payment in respect of such part of the claim as such particulars may substantiate to  

the satisfaction of the Engineer. The Engineer shall notify the Contractor of any 

determination made under this Sub-Clause, with a copy to the Employer. 

15.2 Provisional Sums 

15.2.1 Definition of “Provisional Sum” 

“Provisional Sum” means a sum included in the Contract and so designated in the Bill 

of Quantities for the execution of any part of the Works or for the supply of goods, 

materials, Plant or services, or for contingencies, which sum may be used, in whole or 

in part, or not at all, on the instructions of the Engineer. The Contractor shall be 

entitled to only such amounts in respect of the work, supply or contingencies to which 

such Provisional Sums relate as the Engineer shall determine in accordance with this 

Clause. The Engineer shall notify the Contractor of any determination made under  

this Sub-Clause, with a copy to the Employer. 

15.2.2 Use of Provisional Sums 

In respect of every Provisional Sum the Engineer shall have authority to issue 

instructions for the execution of work or for the supply of goods, materials, Plant, 

Labour or services by: 

(a) the Contractor, in which case the Contractor shall be entitled to an amount 

equal to the value thereof determined in accordance with Clause 12.3, 12.4  

and 12.5, and 

15.2.3 Production ofVouchers 

The Contractor shall produce to the Engineer all quotations, invoices, vouchers and 

accounts or receipts in connection with expenditure in respect of Provisional Sums, 

except where work is valued in accordance with rates or prices set out in the Tender. 

15.3 Settlement of Disputes 

15.3.1 Engineer’s Decision 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

connection with, or arising out of, the Contract or the execution of the  Works, 

whether during the execution of the Works or after their completion and whether 

before or after repudiation or expulsion or other termination of the Contract, including 

any dispute as to any opinion, instruction, determination, certificate or valuation of  

the Engineer, the matter in dispute shall, in the first place, be referred in writing to 
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the Engineer, with a copy to the other party. Such reference shall state that it is made 

pursuant to this Clause. No later than the 30th day after the day on which he received 

such reference the Engineer shall give notice of his decision to the Employer and the 

Contractor. Such decision shall state that it is made pursuant to this Clause. 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in 

every case, continue to proceed with the Works with all due diligence and the 

Contractor and the Employer shall give effect forthwith to every such decision of the 

Engineer unless and until the same shall be revised, as hereinafter provided, in an 

amicable settlement or an arbitral award. 

If either the Employer or the Contractor be dissatisfied with any decision of the 

Engineer, or if the Engineer fails to give notice of his decision on or before the 30th 

day after the day on which he received the reference, then either the Employer or the 

Contractor may, on or before the seventieth day after the day on which he received 

notice of such decision, or on or before the seventieth day after the day on which the 

said period of 30 days expired, as the case may be, give notice to the other party, with 

a copy for information to the Engineer, of his intention to commence arbitration, as 

hereinafter provided, as to the matter in dispute. Such notice shall establish the 

entitlement of the party giving the same to commence arbitration, as hereinafter 

provided, as to such dispute and, subject to Sub-Clause 15.3.4, no arbitration in 

respect thereof may be commenced unless such notice is given. 

If the Engineer has given notice of his decision as to a matter in dispute to the 

Employer and the Contractor and no notice of intention to commence arbitration as to 

such dispute has been given by either the Employer or the Contractor on or before the 

day specified hereabove, the said decision shall become final and binding upon the 

Employer and the Contractor. 

15.3.2 Amicable Settlement 

Where notice of intention to commence arbitration as to a dispute has been given in 

accordance with Sub-Clause 15.3.1, the parties shall attempt to settle such dispute 

amicably before the commencement of arbitration. Provided that, unless the parties 

otherwise agree, arbitration may be commenced on or after the 28th day after the day 

on which notice of intention to commence arbitration of such dispute was given, even 

if no attempt at amicable settlement thereof has been made. 

15.3.3 Arbitration 

Any dispute in respect of which: 

(a) the decision, if any, of the Engineer has not become final and binding pursuant 

to Sub-Clause 15.3.1,and 

(b) amicable settlement has not been reached within the period stated in Sub- 

Clause 15.3.2, shall be referred for arbitration in the manner provided as under 

and to the sole arbitrator appointed as follows: 

(i) Either of the parties may give to the other notice in writing of the 

existence of such question of dispute or difference with a copy to the 

Engineer within the time specified in clause15.3.1. 

(ii) Within twenty eight (28) days of receipts of such notice from either 

party the Engineer in Consultation with the Employer shall send to the 

contractor a panel of three persons and the contractor within twenty 

one (21) days of receipt of such panel communicate to the Engineer 
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and Employer the name of one of the persons from such panel and  

such person shall then be appointed a sole arbitrator by the Employer. 

However, the arbitrator so appointed shall not be an officer or the 

employee of the Employer or Engineer. 

(iii) Provided that if the contractor fails to communicate the selection of a 

name out of the panel so forwarded to him within the specified time, 

Employer shall without delay select one person from the aforesaid 

panel and appoint him as the sole arbitrator. 

(iv) The arbitrator to whom the matter is originally referred being 

transferred or vacating his office or being unable to act for any reason, 

then the Employer shall appoint another person to act as sole arbitrator, 

such person shall be entitled to proceed with the reference from the 

stage at which the predecessor left it. 

(v) The award of the arbitrator shall be final and binding. The arbitrator 

shall decide in what proportion the arbitrator’s fees, as well as the cost 

of Arbitration proceeding shall be borne by either party. 

(vi) The arbitrator with the consent of the parties can enlarge the time, from 

time to time to make and publish his award. 

(vii) A notice of the existence in question dispute or difference in 

connection with the contract unless served by either party within 30 

days after the issue of Final Completion Certificate, failing which all 

rights and claim under this contract shall be deemed to have been 

waived and thus forfeited and absolutely barred. 

(viii) Where the amount of claim is Rs.1,00,000 (INR One lakh only) and 

above the arbitrator shall give reasons for the award for each item of 

INR 75,000 (INR Seventy Five Thousand only) and more. 

(ix) The work under this contract shall continue during arbitration 

proceedings and no valid payments due from or payment by the 

Employer shall be withheld on account of such proceedings except to 

the extent, which may be indispute. 

(x) The arbitration and conciliation act 1996 together with any statutory 

modifications or re-enactment thereof and the rules made thereunder 

for being enforce shall apply to the arbitration proceeding under this 

clause. 

The Arbitrator shall have the power to enlarge the term to rate the award with the 

consent of the parties provided always that the commencement or continuation of the 

arbitration proceeding shall not result in cessation or suspension of any of other rights 

and obligations of the parties of any payments due to them hereunder. 

The venue of the arbitration proceedings shall be at Goa. It is further clarified that 

both the parties to this agreement hereby undertake not to have recourse to civil court 

to solve any of their dispute whatsoever, arising out of this agreement except through 

arbitration. 

15.3.4 Laws governing the Contract 

i) The laws of India shall govern this contract. 
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ii) Irrespective of the place of Works, the place of performance or place of 

payment under the contract, the contract shall be deemed to have been made at 

the place from which the Letter of Award has been issued. 

iii) Courts of the place from where the Letter of Award of tender has been issued 

shall alone have jurisdiction to decide any dispute arising out of or in respect 

of contract. 

15.3.5 Failure to Comply with Engineer’s Decision 

Where neither the Employer nor the Contractor has given notice of intention to 

commence arbitration of a dispute within the period stated in Sub-Clause 15.3.1 and 

the related decision has become final and binding, either party may, if the other party 

fails to comply with such decision, and without prejudice to any other rights it may 

have, refer the failure to arbitration in accordance with Sub-Clause 15.3.2. The 

provisions of Sub-Clauses 15.3.1 and 15.3.2 shall not apply to any such reference. 

16 Termination by the Employer 

16.1 Default of Contractor 

If the Contractor is deemed by law unable to pay his debts as they fall due, or enters 

into voluntary or involuntary bankruptcy, liquidation or dissolution (other than a 

voluntary liquidation for the purposes of amalgamation or reconstruction), or becomes 

insolvent, or makes an arrangement with. or assignment in favour of, his creditors, or 

agrees to carry out the Contract under a committee of inspection of his creditors, or if 

a receiver, administrator, trustee or liquidator is appointed over any substantial part of 

his assets, or if, under any law or regulation relating to reorganization, arrangement or 

readjustment of debts, proceedings are commenced against the Contractor or 

resolutions passed in connection with dissolution or liquidation or if any steps are 

taken to enforce any security interest over a substantial part of the assets of the 

Contractor, or if any act is done or event occurs with respect to the Contractor or his 

assets which, under any applicable law has a substantially similar effect to any of the 

foregoing acts or events, or if the Contractor has contravened Sub-Clause 5.1, or has 

an execution levied on his goods, or if the Engineer certifies to the Employer, with a 

copy to the Contractor, that, in his opinion, the Contractor: 

(a) has repudiated the Contract, 

(b) without reasonable excuse has failed 

(i) to commence the Works in accordance with Sub-Clause 8.1or 

(ii) to proceed with the Works, or any Section thereof, within 28 days after 

receiving notice pursuant to Sub-Clause 8.11, 

(c) has failed to comply with a notice issued pursuant to Sub-Clause 7.9 or an 

instruction issued pursuant to Sub-Clause 7.13 within 28 days after having 

received it, 

(d) despite previous warning from the Engineer, in writing, is otherwise 

persistently or flagrantly neglecting to comply with any of his obligations 

under the Contract, or 

(e) has contravened Sub-Clause 5.2, 

then the Employer may, after giving 14 days’ notice to the Contractor, enter upon the 

Site and expel the Contractor there from without thereby violating the Contract, or 
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releasing the Contractor from any of his obligations or liabilities under the Contract, 

or affecting the rights and powers conferred on the Employer or the Engineer by the 

Contract, and may himself complete the Works or may employ any other contractor to 

complete the Works. The Employer or such other contractor may use for such 

completion so much of the Contractor’s Equipment, Plant, Temporary Works, and 

materials, which have been deemed to be reserved exclusively for the execution of the 

Works, under the provisions of the Contract, as he or they may think proper, and the 

Employer may, at any time, sell any of the said Contractor’s Equipment, Temporary 

Works, and unused Plant and materials, and apply the proceeds of sale in or toward 

the satisfaction of any sums due or that may become due to him from the Contractor 

under theContract. 

16.2 Valuation at Date of Expulsion 

The Engineer shall, as soon as may be practicable after any such entry and expulsion 

by the Employer, fix and determine ex parte, or by or after reference to the parties or 

after such investigation or enquiries as he may think fit to make or institute, and shall 

certify: 

a) what amount (if any) had, at the time of such entry  and  expulsion,  been 

reasonably earned by or would reasonably accrue to the Contractor in respect 

of work then actually done by him under the Contract ,and 

(b) the value of any of the said unused  or  partially  used  materials,  any  

Contractor’s Equipment and any TemporaryWorks. 

16.3 Payment afterExpulsion 

If the Employer shall enter and expel the Contractor under this Clause, he shall not be 

liable to pay to the Contractor any further amount (including damages) in respect of 

the Contract until the expiration of the Maintenance Period and thereafter until the 

costs of execution, completion and remedying of any defects, damages for delay in 

completion (if any) and all other expenses incurred by the Employer have been 

ascertained and the amount thereof certified by the Engineer. The Contractor shall 

then be entitled to receive only such sum (if any) as the Engineer may certify would 

have been payable to him upon due completion by him after deducting the said 

amount. If such amount exceeds the sum which would have been payable to the 

Contractor on due completion by him, then the Contractor shall, upon demand, pay to 

the Employer the amount of such excess and it shall be deemed a debt due by the 

Contractor to the Employer and shall be recoverable accordingly. 

16.4 Assignment of Benefit of Agreement 

Unless prohibited by law, the Contractor shall, if so instructed by the Engineer within 

14 days of such entry and expulsion referred to in Sub-Clause 16.1, assign to the 

Employer the benefit of any agreement for the supply of any goods materials or 

services and/or for the execution of any work for the purposes of the Contract, which 

the Contractor may have entered into. 

16.5 Corrupt or Fraudulent Practices 

If in the judgment of the Employer the Contractor has engaged in corrupt or 

fraudulent practices, in competing for or in executing the Contract, then the Employer 

may, after having given 14 days’ notice to the Contractor, terminate the Contractor’s 

employment under the Contract and expel him from the Site, and the provisions of 

Clause 16 shall apply as if such expulsion had been made under Sub-Clause16.1. 
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“Corrupt practice” means the offering, giving, receiving, or soliciting of anything of 

value to influence the action of a public official, Employer, Engineer or their 

representatives in the procurement process or in Contract execution. 

“Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a Contract to the detriment of the Borrower, 

and includes collusive practice among bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the 

Borrower of the benefits of free and open competition. 

16.6 Urgent Remedial Work 

If, by reason of any accident, or failure, or other event occurring to, in, or in 

connection with the Works, or any part thereof, either during the execution of the 

Works, or during the Maintenance Period, any remedial or other work is, in the 

opinion of the Engineer, urgently necessary for the safety of the Works and the 

Contractor is unable or unwilling at once to do such work, the Employer shall be 

entitled to employ and pay other persons to carry out such work as the Engineer may 

consider necessary. If the work or repair so done by the Employer is work which, in 

the opinion of the Engineer, the Contractor was liable to do at his own cost under the 

Contract, then all costs consequent thereon or incidental thereto shall, after due 

consultation with the Employer and the Contractor, be determined by the Engineer 

and shall be recoverable from the Contractor by the Employer, and may be deducted 

by the Employer from any monies due or to become due to the Contractor and the 

Engineer shall notify the Contractor accordingly, with a copy to the Employer. 

Provided that the Engineer shall, as soon after the occurrence of any such emergency 

as may be reasonably practicable, notify the Contract or thereof. 

17 Design and drawings 

17.1 Custody and Supply of Drawings and Documents 

The approved drawings shall remain in the custody of the Engineer, but two copies 

thereof shall be provided to the Contractor free of charge. The Contractor shall make 

at his own cost any further copies required by him. Unless it is strictly necessary for 

the purposes of the Contract, the Drawings, Specification and other documents 

provided by the Employer or the Engineer shall not, without the consent of the 

Engineer, be used or communicated to a third party by the Contractor. Upon issue of 

the Final completion Certificate, the Contractor shall return to the Engineer all 

Drawings, Specification and other documents provided under the Contract. 

17.2 One Copy of Drawings to be kept on Site 

One copy of the Drawings, provided to the Contractor as aforesaid, shall be kept by 

the Contractor on the Site and the same shall at all reasonable times be available for 

inspection and use by the Engineer and by any other person authorised by the 

Engineer in writing. 

17.3 Disruption of Progress 
 

The Contractor shall give notice to the Engineer, with a copy to the Employer, 

whenever planning or execution of the Works is likely to be delayed or disrupted 

unless any further drawing or instruction is issued by the Engineer within a reasonable 

time. The notice shall include details of the drawing or instruction required and of 

why and by when it is required and of any delay or disruption likely to be suffered if it 

is late. This shall not be applicable in the case of permanent works to be designed and 

engineered by the contractor, except with regard to its approval by the Engineer, if 

specified. 
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17.4 Delays and Cost of Delay of Drawings 

If, by reason of any failure or inability of the Engineer to issue, within a time 

reasonable in all the circumstances, any drawing or instruction for which notice has 

been given by the Contractor in accordance with Sub Clause 18.3, the Contractor 

suffers delay and/or incurs costs then the Engineer shall, after due consultation with 

the Employer and the Contractor, determine: 

(a) any extension of time to which the Contractor is entitled under sub clause8.6, 

8.7 and 8.8, and 

17.5 Supplementary Drawings and Instructions 

The Engineer shall have authority to issue to the Contractor, from time to time, such 

supplementary Drawings and instructions as shall be necessary for the purpose of the 

proper and adequate execution and completion of the Works and the remedying of  

any defects therein. The Contractor shall carry out and be bound by the same. 

18 Insurance 

All persons deployed for the work shall be insured by the Contractor at his cost and 

documentary evidence should be provided before commencement of the work. 

MORMUGAO PORT TRUST shall not be responsible in any manner for any accident 

to the personnel engaged by the Contractor during the work or otherwise 

18.1 Insurance of Contractor’s Equipment, Plant and materials. 

The Contractor shall, without limiting his or the Employer’s obligations and 

responsibilities under Clause 2.2, 4.16, 4.17 and 4.18, insure: 

(a) the Materials and Plant/Equipments for incorporation therein in the Works, to 

their full replacement cost at Site. Such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required 

to rectify the loss or damageincurred, 

(b) an additional sum of 10 per cent of such replacement cost, to cover any 

additional costs of and incidental to the rectification of loss or damage 

including professional fees and the cost of demolishing and removing any part 

of the Works and of removing debris of whatsoever nature. Such insurance 

shall provide for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damageincurredand 

(c) the Contractor’s Equipment and other things brought onto the Site by the 

Contractor, for a, sum sufficient to provide for their replacement at theSite. 

18.2 Scope of Cover 

The insurance in paragraphs (a) and (b) of Sub-Clause 19.1 shall be in the joint names 

of the Contractor and the Employer and shall cover: 
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(a) the Employer and the Contractor against all loss or damage from whatsoever 

cause arising, other than as provided in Sub-Clause 19.4, from the first 

working day after the Commencement Date until the date of issue of the 

relevant Completion certificate in respect of the Works or any Section or part 

thereof as the case may be, and 

(b) the Contractor for his liability: 

(i) during the Maintenance Period for loss or damage arising from a cause 

occurring prior to the commencement of the Maintenance Period ,and 

(ii) for loss or damage occasioned by the Contractor in the course of any 

operations carried out by him for the purpose of complying with his 

obligations under Clause11. 

(c) It shall be the responsibility of the Contractor to notify the insurance company 

of any change in the nature and extent of the Works and to ensure the 

adequacy of the insurance coverage at all times during the period of the 

Contract. 

18.3 Responsibility for Amounts not recovered 

Any amounts not insured or not recovered from the insurers shall be borne by the 

Employer or the Contractor in accordance with their responsibilities under Clause 2.2, 

4.16, 4.17 and 4.18. 

18.4 Exclusions 

There shall be no obligation for the insurances in Sub-Clause 19.1 to include loss or 

damage caused by risks listed under sub clause 2.2. 

18.5 Damage to Persons and Property 

The Contractor shall, except if and so far as the Contract provides otherwise, 

indemnify the Employer against all losses and claims in respect of: 

(a) death of or injury to any person, or 

(b) loss of or damage to any property (other than the Works), which may arise out of 

or in consequence of the execution and completion of the Works and the 

remedying of any defects therein, and against all claims, proceedings, damages, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto, 

subject to the exceptions defined in Sub-Clause19.6. 

18.6 Exceptions 

The “exceptions” referred to in Sub-Clause 19.5 are: 

(a) the permanent use or occupation of land by the Works, or any part thereof, 

(b) the right of the Employer to execute the Works, or any part thereof, on, over, 

under, in or through any land, 

(c) damage to property which is the unavoidable result of the execution and 

completion of the Works, or the remedying of any defects therein, in 

accordance with the Contract, and 

(d) death of or injury to persons or loss of or damage to property resulting from 

any act or neglect of the Employer, his agents, servants or other contractors, 

not being employed by the Contractor, or in respect of any claims, 

proceedings,damages,costs,chargesandexpensesinrespectthereoforin 



Page 130of 154 

 

 

 

relation thereto or, where the injury or damage was contributed to by the 

Contractor, his servants or agents, such part of the said injury or damage as 

may be just and equitable having regard to the extent of the responsibility of 

the Employer, his servants or agents or other contractors for the injury or 

damage. 

18.7 Indemnity by Employer 

The Employer shall indemnify the Contractor against all claims, proceedings, 

damages, costs, charges and expenses in respect of the matters referred to in the 

exceptions defined in Sub-Clause 19.6. 

18.8 Third Party Insurance (including Employer’s Property) 

The Contractor shall, without limiting his or the Employer's obligations and 

responsibilities under Clause 19.5, 19.6 and 19.7, insure, in the joint names of the 

Contractor and the Employer, against liabilities for death of or injury to any person 

(other than as provided in Clause 19.11 and 19.12) or loss of or damage to any 

property (other than the Works) arising out of the performance of the Contract, other 

than the exceptions defined in paragraphs (a), (b) and (c) of Sub-Clause 19.6. 

18.9 Minimum Amount of insurance 

Such insurance shall be for at least the amount stated in the SCC. 

18.10 Cross Liabilities 

The insurance policy shall include a cross liability clause such that the insurance shall 

apply to the Contractor and to the Employer as separate insured. 

18.11 Accident or Injury to Workmen 

The Employer shall not be liable for in respect of any damages or compensation 

payable to any workman or other person in the employment of the Contractor or any 

Subcontractor, other than death or injury resulting from any act or default of the 

Employer, his agents or servants. The Contractor shall indemnify and keep 

indemnified the Employer against all such damages and compensation, other than 

those for which the Employer is liable as aforesaid, and against all claims, 

proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or 

in relation thereto. 

18.12 Insurance Against Accident to Workmen 

The Contractor shall insure against such liability and shall continue such insurance 

during the whole of the currency of Contract in respect of all and any persons as are 

employed by him on the Works. Provided that, in respect of any persons employed by 

any Subcontractor, the Contractor’s obligations to insure as aforesaid under this Sub- 

Clause shall be satisfied if the Subcontractor shall have insured against the liability in 

respect of such persons in such manner that the Employer is indemnified under the 

policy, but the Contractor shall require such Subcontractor to produce to the 

Employer, when required, such policy of insurance and the receipt for the payment of 

the current premium. 

18.13 Evidence and Terms of Insurances 

The Contractor shall provide evidence to the Employer as soon as practicable after the 

respective insurances have been taken out but in any case prior to the start of work at 

the Site that the insurances required under the Contract have been effected and shall, 
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within 84 days of the Commencement Date, provide the insurance policies to the 

Employer. When providing such evidence and such policies to the Employer, the 

Contractor shall notify the Engineer of so doing. Such insurance policies shall be 

consistent with the general terms agreed prior to the issue of the Letter of Award. The 

Contractor shall effect all insurances for which he is responsible with insurers and in 

terms approved by the Employer. 

18.14 Adequacy of Insurances 

The Contractor shall notify the insurers of changes in the nature, extent or programme 

for the execution of the Works and ensure the adequacy of the insurances at all times 

in accordance with the terms of the Contract and shall, when required, produce to the 

Employer the insurance policies in force and the receipts for payment of the current 

premiums. 

18.15 Remedy on Contractor’s Failure to Insure 

If the Contractor fails to effect and keep in force any of the insurances required under 

the Contract, or fails to provide the policies to the Employer within the period 

required by Sub-Clause 19.13, then and in any such case the Employer may effect and 

keep in force any such insurances and pay any premium as may be necessary for that 

purpose and from time to time deduct the amount so paid from any monies due or to 

become due to the Contractor, or recover the same as a debt due from the Contractor. 

18.16 Compliance with Policy Conditions 

In the event that the Contractor or the Employer fails to comply with conditions 

imposed by the insurance policies effected pursuant to the Contract, each shall 

indemnify the other against all losses and claims arising from such failure. 

18.17 Source of Insurance 

The Contractor shall to place all insurance relating to the Contract (including, but not 

limited to, the insurance referred to in Clauses 19) with insurers from India. 

19 Release From Performance 

Payment in Event of Release from Performance 

If any circumstance outside the control of both parties arises after the issue of the Letter of 

Award which renders it impossible or unlawful for either or both parties to fulfil his or their 

contractual obligations, or under the law governing the Contract the parties are released from 

further performance, then the parties shall be discharged from the Contract, except as to their 

rights under this Clause and Clause 15.3 and without prejudice to the rights of either party in 

respect of any antecedent breach of the Contract, and the sum payable by the Employer to the 

Contractor in respect of the work executed shall be the same as that which would have been 

payable under Clause 13 if the Contract had been terminated under the provisions of 

Clause13. 

20 Notices 

20.1 Notice to Contractor 

All certificates, notices or instructions to be given to the Contractor by the Employer or the 

Engineer under the terms of the Contract shall be sent by post, cable, e-mail or facsimile 

transmission to or left at the Contractor's principal place of business or such other address as 

the Contractor shall nominate for that purpose. 

20.2 Notice to Employer and Engineer 
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Any notice to be given to the Employer or to the Engineer under the terms of the 

Contract shall be sent by post, cable, e-mail or facsimile transmission to or left at the 

respective addresses nominated for that purpose. 

20.3 Change of Address 

Either party may change a nominated address to another address in the country where 

the Works are being executed or in the country of Employer by prior notice to the 

other party, with a copy to the Engineer, and the Engineer may do so by prior notice 

to both parties. 

21 Changes in Cost and Legislation 

21.1 Increase or Decrease of Cost 

There shall be no addition or deduction from the Contract Price any sums in respect of 

rise or fall in the cost of labour and/or materials or any other matters affecting the cost 

of the execution of the Works as far as the items of Works covered are concerned. 

However, addition or deduction from the Contract Price any sums in respect of rise or 

fall in the cost of POL may be determined as defined in SCC. 

21.2 Subsequent Legislation 

If, after the date 28 days prior to the latest date for submission of tenders for the 

Contract there occur in the country in which the Works are being or are to be executed 

changes to any National or State Statute, Ordinance, Decree or other Law or any 

regulation or bye-law of any local or other duly constituted authority, or the 

introduction of any such State Statute, Ordinance, Decree, Law, regulation or bye-law 

which causes additional or reduced cost to the Contractor, other than under Sub- 

Clause 22.1, in the execution of the Contract, such additional or reduced cost shall, 

after due consultation with the Employer and the Contractor, be determined by the 

Engineer and shall be added to or deducted from the Contract Price-and the Engineer 

shall notify the Contractor accordingly, with a copy to the Employer. 

22 Sustainability of JV 

In case JV/consortium is not sustained due any reasons or discrepancies arising amongst the 

JV/consortium members, unsustainability of JV/consortium shall be determined by the 

Engineer in Charge/Employer during the monitoring in the contract period based on the 

failure of the deliveries/missing of the milestones and other deliverables. The same shall be 

dealt in the following manner: 

(a) If JV/consortium becomes unsustainable after being selected as L1 EMD of the 

defaulting JV/consortium shall be forfeited. 

(b) If JV/consortium becomes unsustainable after the award of contract, the employer has 

complete authority to nominate another contractor to complete the balance work on 

risk and cost of the defaulting contractor. The Contractor will be notified of the 

decision to stop the work and get the measurements done to ascertain the value of 

work completed till date. No payment shall be released immediately, however, after 

completion of entire work on risk and cost, the differential cost would be recovered 

from all held up amount (BG, EMD, Security deposit and unpaid amount for the work 

done) of the defaulting Contractor and if any balance amount is still available, that 

shall be released to the defaulting Contractor. 

 
 

 

23 Price Adjustment  

Not applicable to this contract. 

 



Page 133of 154 

 

 

 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION - VIII: SPECIAL CONDITIONS OF 

CONTRACT (SCC) 
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1. General 

1.1. Special Conditions shall be read in conjunction with the General Conditions of 

Contract, specification, ToR, Drawings and any other documents forming part of this 

contract wherever the context so requires. 

1.2. Notwithstanding the Sub-division of the documents in to these separate section and 

volume every part of each shall be deemed to be supplementary to and 

complementary of every other part and shall be read with and as a part of the 

Contract. 

1.3. Where any portion of the general Conditions of Contract is repugnant to or at variance 

with any provisions of the Special Conditions, the provisions of the Special 

Conditions shall be deemed to over-ride the provisions of the General Conditions of 

Contract. 

1.4. Where it is mentioned in the Specification that the contractor shall perform certain 

work or provide certain facilities, it is understood that the contractor shall do so at his 

own cost. 

1.5. The materials and workmanship shall satisfy the relevant standards as stipulated under 

the Contract Agreement, the specification conditioned herein and codes referred to. 

Where the specifications stipulate requirement in addition to those contained in the 

Standard codes and specifications these additional requirements shall also be satisfied. 

 

2. The Site 

 
2.1 General Site Information 

The Contractor shall visit the site and satisfy themselves on the actual site conditions, 

meteorological and other data, before tendering. Whatever information and, other 

relevant data given in the tender documents are only intended as a general guidance 

for the contractor and no warranty is given for the correctness of the same. 

 

2.2 Condition of Site 

The Contractor, before carrying out any work, shall inspect the Site in conjunction 

with the Engineer's Representative to establish its general condition which shall be 

agreed and recorded in writing, and where, in the opinion of the Engineer or his 

Representative it is deemed necessary, by means of photography. 

 

The boundary of the land earmarked for the execution of the Works shall be defined 

by the Engineer's Representative and the Contractor shall provide, erect and maintain 

from commencement to final completion of all work and all reinstatement substantial 

galvanized pipes or similar approved markers indicating the boundary of the working 

area at regular intervals as the Engineer's Representative may require. In the event of 

any such boundary marker / post being disturbed or displaced as a result of the 

Contractor's operations or theft, the Contractor shall forthwith at his own expense 

replace the same and maintain the boundary properly. 

 

3. Order of Works 

The order in which the works are to be carried out by the Contractor shall be to the 

approval of Employer and shall be such as to suit the detailed method of construction, 

adopted by the Contractor as well as the Work Plan / Overall Schedule approved by 

the Employer. The works shall be carried out in such a manner so as to enable the 
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other Contractors to work concurrently so that the entire project may be brought into 

use immediately after the completion of works. 

 

4. General Conditions of Construction and Erection Work 

 
1.1. The work shall be permitted on the site round the clock. 

1.2. The contractor must arrange for the placement of workers in such a way that the 

delayed completion of the works of any part thereof for any reason whatsoever will 

not affect their proper employment. The Employer will not entertain any claim for 

over time /idle time payment etc.whatsoever. 

1.3. The Contractor shall submit to Employer / Engineer-in-Charge reports at regular 

intervals regarding the state and progress of work. The details and proforma of the 

report will mutually be agreed after the award of Contract. 

 

5. Surveys and Levels 

 
5.1 Before the works of any part thereof begin, the Contractor shall survey and take levels 

of the site of the works both above and below water level / Chart Datum level, and 

agree all particulars on which the measurements of the works are to be based. Such 

particulars shall be recorded and after agreement; the drawings shall be signed by the 

Employer / Engineer-In-Charge and the Contractor. 

 

5.2 Failing such surveys and agreements being prepared and/or signed by the Contractor, 

the survey carried out by the Engineer shall be final and binding on the Contractor. 

 

6. Setting out the Works 

 
6.1 The Employer shall furnish the relevant existing grid points with bench Mark with 

reference to permanent bench marks. It shall be Contractor's responsibility to the set 

out the necessary central points on land and to set out alignment. The Contractor shall 

have in his employees, an efficient survey team for this purpose and the accuracy of 

such setting out works shall be Contractor's sole responsibility. 

 

6.2 Before beginning the work the Contractor shall work out the control points on ground 

which, are pre requisite for carrying out hydrographic surveys, accurately, with 

suitable markers as approved by Employer. All these points and markings shall be 

checked and approved by Employer’s Representative before starting the work. 

 

6.3 The Contractor shall also provide necessary equipment, labour and other facilities for 

proper checking and inspection of the fabrication, welding, painting and any other 

such activity forming part of the total scope of the work at no cost to the Employer. 

 

6.4 The Contractor shall give Employer not less than 24 hours’ notice in writing of his 

intention to inspect for any part of the works so that arrangements may be made for 

checking the work. 

 
6.5 The Contractor shall at his own expense provide all assistance which Employer or his 

representative may require for checking and inspection. 



Page 136of 154 

 

 

 

 

7. Conditions for work 

 
7.1 The decision of EIC to accept the work done with or without the Liquidated damages 

shall be final and binding. 

7.2 No idle time charges will be paid to the contractor on any account. 

7.3 The Employer / Engineer-in-charge or his representative will inspect, co-ordinate, 

measure and certify the work. He has the right to inspect at any time during the 

contract period for which contractor’s authorized agent shall be available at site 

during such inspection. 

7.4 The Contractor may execute the work round the clock and on all days including 

Sundays and Public Holidays except National Holidays subject to such restriction as 

may be imposed by State Govt./local body or Engineer In Charge. If the staff of the 

Employer is posted on duty beyond his normal working hours the contractor shall bear 

the cost of his overtime. 

7.5 If the Contractor’s personnel or any outside labour employed to work during 

execution of Contract, breaks or damages/destroys any vessel, craft, net,  fishing 

stakes etc. building, road, kerb, water pipe, fence, bund, wires, trees, crop, fruit or 

cultivated ground during the period of agreement, the same shall be made good by the 

Contractor at his own expenses or in default the MORMUGAO PORT TRUST may 

cause the same to be made good by other sources and deduct the expenses from any 

sums that may be then or at any time thereafter may become due to the contractor. 

7.6 The rate quoted shall include all taxes, duties and any other levies. No additional 

payment on any such account shall be payable by Mormugao Port Trust. However, 

GST  will be reimbursed to the Bidder on producing proof of payment 

7.7 The right to award/split up work or to reject the offer without assigning any reason is 

reserved with the Authority. 

7.8 If the work is stopped continuously for more than 3 days due to law and order, the 

Contractor has to report to EIC the same and take actions mutually in accordance with 

prevailing local laws for removal of such problem and proceeding further with the 

work to mutual benefit. 

7.9 Any charge incurred for adopting environmental safe guards, minimizing detrimental 

impacts, enhancing the beneficial aspects of the project and for effective management 

of the environmental resources affected by the project shall be met by the Contractor. 

No additional charges on any account shall be payable by Mormugao Port Trust. 

7.10 The tender shall be accompanied by sufficient details of materials in the offer with 

Catalogues and sketches wherever necessary for comprehensive assessment of its 

merits and performance. 

 

8. Standard and Standard Products 
8.1 Standards 

 

Save in so far otherwise specified in the Contract the relevant provisions of the 

appropriate Bureau of Indian Standards shall apply for all materials and workmanship. 

Where relevant BIS standards do not exist, the latest version of the relevant standards 

in vogue shall be applied. Where both above Standards may not be available, the 

following Standards shall also be referred to and adopted. 

 

- BS : British Standard Specification 

- CP : British Standard Code of Practice 

- ASTM : Standard of American Society for Testing Materials. 
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8.2 Standard Products 

 

If mention is made in the Contract of named products of individual manufacturers, 

this is an indication of the standard type and workmanship of goods, which are 

satisfactory to the Engineer. The Contractor may substitute similar products of at least 

equal quality and suitability, subject to the approval of the Engineer. 

 

Proposals by the Contractor for the supply of manufactured products shall be 

accompanied by certification that the manufacturer's products are approved by the 

relevant standards authority. 

 

9. Security and Safety 

 
12.1 The Contractor shall comply with all regulations imposed by the Central / State / 

Local Authorities and Employer in respect of the passage of Plant, Vehicles, materials 

and personnel through waterways. 

 

12.2 The Contractor shall take all possible precautions to prevent out breaks of fire on the 

site and in all offices, stores, camps and other places and things connected therewith 

and especially with respect to the safe storage of petroleum products, explosives and 

all other dangerous of hazardous goods. The Contractor shall comply with all rules, 

regulations and orders of any Statutory Authority and of Employer at no extra cost to 

the Employer. 

 
12.3 The Contractor shall obtain from the Employer details of any restricted areas in or 

around the site and shall have prominently and clearly displayed for the information 

of his staff and work people notices defining any such restricted areas. Such notices 

shall be provided at his own expenses. 

 
12.4 If required, the Contractor shall take entry passes to the restricted areas for all 

personnel labourers and vehicle. No claim whatsoever on this account will be 

entertained. 

 

10. Health Safety and Environment, Risk &Hazard 

 
13.1 The Contractor shall prepare and submit to the Employer / Employer-In-Charge the 

Health Safety and Environment (HSE) Plan in line with Employers HSE policy and 

Contractors company policy within 28 days of commencing of works for the approval 

of the Employer. The policy shall be followed during the life cycle of the project. The 

policy may be updated as and when required. 

 

13.2 The Contractor shall prepare and submit the Risk and Hazard identification and 

mitigation plan within 28 days of commencing of works for approval of the 

Employer. The plan may be updated as and when required. 
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11. Additional Conditions 

 
In addition to the above mentioned SCC the following table shall also form part of 

SCC 

 

GCC 
Clause 

Heading Definitions 

1.3 Language for 
Communication 

English 

2.3 Right of access to site -With the Permission of Captain Of Ports Goa 

3.1.2.4 (ii) Percentage of variation under 

Engineer’s duty and 
Authority 

30% (thirty  percent). 

4.4 Performance security and 
Retention money 

Shall be released only after the completion of 
Defects liability period. 

4.7 (b) Unforeseeable Physical 

Obstructions or Conditions 

No cost on any account due to unforeseeable 

physical obstructions or conditions shall be 
added to the Contract Price 

4.9.1 Program to Be Submitted 14 days 
 

4.9.3 Cash Flow Estimate 14 days and subsequently submit the revised 
cash flow estimate at mutually agreed interval 

4.37 Co-operation The contractor shall provide office space, 

accommodation and vehicle for Employer, 

Employer’s representatives, Engineer and 

Engineer’s representatives for monitoring / 
checking / inspection as and when required. 

5 Time for completion 06 months from the date of approval of Final 
design. 

8.12 Limit of Liquidated 
Damages 

0.5 % per value of contract per week of 7 days 
or part thereof subject to a ceiling of 5.00 % 
Contract Price. 

10.2 &10.3 Taking over of sections or 

parts 
There shall be no taking over of sections or 

parts. Only interim completion certificate and 

final completion certificate shall be given as 
per the conditions of contract. 

15.2 (b) Minimum Amount of Interim 
Payment (stage wise) 

Interim Payment Certificates as per the stage 
payment specified  

19.9 Minimum Amount of Third- 
Party Insurance 

5.00 % of contract value. 
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SECTION-IX: ANNEXURES 
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ANNEX - I: FORM OF PERFORMANCE GUARANTEE  

Bank guarantee bond to be issued by nationalized banks only 

 In consideration of the Board of Trustees, Mormugao Port Trust (hereinafter called “Board”) 

having offered to accept the terms and conditions of the proposed agreement between 

……………………………………………….. and 

………………………………………………………. (hereinafter called “the said contractor(s)” 

for the work ……………………………………………………………. (hereinafter called “the 

said agreement”) having agreed to production of the irrevocable Bank Guarantee for 

Rs……………………………. 

(Rupees………………………………………………………………………….. only) as a 

security/guarantee from the contractor(s) for compliance of his obligations in accordance with the 

terms and conditions in the said agreement. 

 

1. We …………………………(indicate the name of the Bank) (hereinafter referred to as the 

“Bank”) hereby undertake to pay to the Boardan amount not exceeding Rs………………………. 

(Rupees …………………………………………………………….. only) on demand by the 

Board. 

 

2. We ………………………………………………….(indicate the name of the Bank) do hereby 

undertake to pay the amounts due and payable under this Guarantee without any demur, merely on 

a demand from the Board stating that the amount claimed is required to meet the recoveries due or 

likely to be due from the said contractor(s).  Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this Guarantee.  However, 

our liability under this Guarantee shall be restricted to an amount not exceeding 

Rs…………………………….. (Rupees ………………………………………………………… 

only). 

 

3. We, the said Bank, further undertake to pay to the Board any amount so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 

pending before any Court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal.  The payment so made by us under this bond shall be a valid discharge 

of our liability for payment thereunder, and the contractor(s) shall have no claim against us for 

making such payment. 

 

4. We ………………………(indicate the name of the Bank) further agree that the Guarantee herein 

contained shall  remain in full force and effect during the period that would be taken for the 

performance of the said Agreement, and it shall continue to be enforceable till all the dues of the 

Board under or by virtue of the said Agreement have been fully paid, and its claims satisfied or 

discharged, or till the Engineer-in-charge, on behalf of the Board, certifies that the terms and 

conditions of the said Agreement have been fully and properly carried out by the said 

contractor(s), and accordingly discharge this guarantee. 

 

5. We ……………………………………....(indicate the name of the Bank) further agree with the 

Board that the Board shall have the fullest liberty without our consent, and without effecting in 

any manner our obligations hereunder, to vary any of the terms and conditions of the said 

Agreement or to extend time of performance by the said contractor(s) from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the Board against the 

said contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 

Agreement, and we shall not be relieved from our liability by reason of any such variation or 

extension being granted to the said contractor(s) or for any forbearance, act of omission on the part 

of the Board or any indulgence by the Board to the said contractor(s) or by any such matter or 

thing whatsoever which under the law relating to Sureties would, but for this provision, have effect 

of so relieving us. 

 

6. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

 

7. We ………………………………………………….(indicate the name of the Bank) lastly 

undertake not to revoke this Guarantee except with  the previous consent of the Board in writing. 
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This Guarantee shall be valid upto …………………………. unless extended on demand by the 

Board.  Notwithstanding anything mentioned above, our liability against this Guarantee is 

restricted to Rs…………………….. (Rupees ………………………………………………… 

only) and unless a claim in writing is lodged with us within six months of the date of expiry or 

extended date of expiry of this Guarantee, all our liabilities under this Guarantee shall stand 

discharged 

 

 

Dated the ……………………………… day of …………………… For 

………………………………… 

 

                                                                                 (indicate the name of the Bank). 
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ANNEX - II: SPECIMEN CONTRACT AGREEMENT 

(To be executed on Rs.1000/- non-judicial Stamp Paper) 

[The successful Tenderer shall fill in this form in accordance with the instructions indicated] 

 

THIS CONTRACT AGREEMENT is made 

 the [ insert:  number ] day of  [ insert:  month ], [ insert:  year ]. 

 

BETWEEN 

(1)  The Trustees of Port of [insert name of the Port],  an Autonomous Body of the Ministry of 

SHIIPING  of the Government of INDIA, incorporated under the Major Port Trust Act,1963 as  

Amended thereafter, under the Laws of India  and having its principal place of business at [ insert 

address of Port ] (hereinafter called “the Port”), and  

(2) [ insert name of Contractor ], [incorporated under] the laws of [ insert:  country of Contractor ] 

and having its principal place of business at [ insert:  address of Contractor  ] (hereinafter called “the 

Contractor ”). 

WHEREAS the Employer/ Board invited Tenders against tender no.[Number]  for execution 

of [TENDER TITLE AND BRIEF DESCRIPTION] viz., and has accepted a Tender by the 

Contractor in accordance with the supply/ delivery schedules,  in the sum of [insert Contract 

Price in words and figures, expressed in the Contract currency(ies)] (hereinafter called “the 

Contract Price”). 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract referred to. 

2. The following documents shall constitute the Contract between the Employer/ Board and the 

Contractor , and each shall be read and construed as an integral part of the Contract: 
(a) This Contract Agreement;  

(b) Special Conditions of Contract; 

(c) General Conditions of Contract; 

(d) Technical Requirements (including Schedule of Requirements and Technical Specifications, 

drawings); 

(e) Notice Inviting Online Tender; 

(f) Replies issued to the Pre-bid queries, addenda is any issued[numbers and dates]; 

(g) The Contractor ’s  Bid and original Price and Delivery Schedules; 

(h) The Employer/ Board’s Notification of Award;  

(i)  [Correspondence the Employer/ Board had exchanged with the bidder till and after award of 

contract [specific letters and dates];and 

(j)   [ Add here any other document(s)] 

AND WHEREAS  

 

EMPLOYER/ BOARD accepted the Bid of CONTRACTOR for the provision and the execution of 

WORK at the CONTRACT PRICE as indicated in CONTRACT upon the terms and subject to the 

conditions of Contract. Now this CONTRACT AGREEMENT witnesseth and it is hereby agreed and 

declared as follows: 

 

2. In consideration of the payment to be made to CONTRACTOR for WORK to be executed by him. 

CONTRACTOR hereby Covenants with EMPLOYER/ BOARD that CONTRACTOR shall and will 

duly provide, execute and complete Work and things in CONTRACT, mentioned or described or 

which are to be implied there from or may be reasonably necessary for completion of Work and at the 

times and in the manner and subject to the terms and conditions or stipulations mentioned in 

CONTRACT. 

3. In consideration of the due provision, execution and completion of WORK by the CONTRACTOR in 

accordance with the terms of the CONTRACT, the EMPLOYER/ BOARD does hereby agree with 

CONTRACTOR that EMPLOYER/ BOARD will pay to Contractor the respective amounts for the 

work actually done by him and approved by EMPLOYER/ BOARD  as per Payment Terms accepted 
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in CONTRACT and payable to CONTRACTOR under provision of Contract at such time and at such 

manner as provided for in the CONTRACT. 

 

 AND 

 

4. In consideration of the due provision, execution and completion of WORK, CONTRACTOR does 

hereby agree to pay such sums as may be due to EMPLOYER/ BOARD for the services rendered by 

EMPLOYER/ BOARD to Contractor as set forth in CONTRACT and such other sums as may become 

payable to EMPLOYER/ BOARD towards loss, damage to the EMPLOYER/ BOARD's equipment, 

materials etc. and such payments to be made at such time and in such manner as is provided in the 

CONTRACT. 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with the laws of [insert the name of the Contract governing law country] on the day, month and year 

indicated above. 

For and on behalf of the Employer/ Board 

Signed: [insert signature]   

in the capacity of [ insert  title or other appropriate designation ] 

in the presence of [insert identification of official witness] 

 

For and on behalf of the Contractor  

Signed: [insert signature of authorized representative(s) of the Contractor ] 

in the capacity of [ insert  title or other appropriate designation ] 

in the presence of [ insert identification of official witness] 
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ANNEX-III: TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
To, Date: 

The Chief Engineer- 

Mormugao Port Trust, 

Headland Sada 

Vasco 403804. 
 

Sub: Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No:CE/33(R1)/2018. 

 

Name of Tender/Work: for Design, Construction, Supply, Installation, testing and 

commissioning of 3 nos Floating Jetties on River Mandovi (NW68) and 1 nos River 

Chapora NW 25, 

 

Dear Sir, 

 

1. I/ We have downloaded /obtained the Tender document(s) for the above mentioned 

‘Tender/Work’        from        the      website(s)      namely: ). 

 

2. I / We hereby certify that I / we have read the entire Terms and Conditions of the Tender 

documents from Page No. to (including all documents like 

annexure(s), schedule(s), etc .,), which form part of the contract agreement and I / we shall 

abide hereby by the terms/conditions/clauses contained therein. 
 

3. The minutes of the pre-bid meeting(if any) and/ or corrigendum(s)(if any) issued from time to 

time by your department/organisation for this work too have also been taken into consideration, 

while submitting this acceptance letter. 
 

4. I / We hereby unconditionally accept the Tender conditions of above mentioned Tender 

document(s)/minutesofthePre-bidMeeting(ifany)/corrigendum(s)(ifany)initstotality 

/ Entirety. 

 

5. In case any provisions of this Tender are found violated , then your department/ organisation 

shall without prejudice to any other right or remedy be at liberty to reject this Tender/Bid 

including the forfeiture of the full said earnest money deposit absolutely. 

 
 

 

Yours Faithfully (Signature of the Bidder, with Official) 



Page 145of 154 

 

 

 

 

 

ANNEX-IV :  SPECIMEN  EMD  (Bank Guarantee Format) 

[The Bank shall fill in this Bank Guarantee Form in accordance with the instructions 
indicated. To be executed on Rs.100/- non-judicial Stamp Paper] 
_______________________________ 
[Bank’s Name, and Address of Issuing Branch or Office] 
Beneficiary: ___________________ [Name and Address of Employer/ Board]  
Date: ________________ 
TENDER NO CE / 33(R1) / 2018.________________ 

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") 
has submitted to you its Tender dated (hereinafter called "the Tender") for the execution 
of [name of contract] under Invitation for Tenders No. [number]. Furthermore, we 
understand that, according to your conditions, Tenders must be supported by an EMD. 

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay 
you any sum or sums not exceeding in total an amount of [amount in figures] ([amount in 
words]) upon receipt by us of your first demand in writing accompanied by a written 
statement stating that the Tenderer is in breach of its obligation(s) under the Tender 
conditions, because the Tenderer: 

(a)  has withdrawn its Tender during the period of Tender validity specified by the Tenderer 
in the Form of Tender; or 

(b)  having been notified of the acceptance of its Tender by the Employer/ Board during the 
period of Tender validity, (i) fails or refuses to execute the Form of Agreement,  if 
required, or (ii) fails or refuses to furnish the performance guarantee, in accordance with 
the Instructions  to Tenderers. 

This guarantee will expire unless otherwise extended or informed by the Employer/ 
Board: 

(a)  if the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance guarantee issued to you upon the 
instruction of the Tenderer; or 

 
 (b)  if the Tenderer is not the successful Tenderer, upon the earlier of 
  (i) our receipt of a copy of your notification to the Tenderer of the name of the 

successful Tenderer; or 
  (ii) twenty-eight days after the expiration of the Tenderer’s Tender or any extended 

period thereof.; 
 
Consequently, any demand for payment under this guarantee must be received by us at 
the office on or before that date. 
_____________________________ 
[signature(s)] 
[Authorisation letter from the issuing bank that the signatory of this BG is authorised to 
do so- should also be enclosed]  
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ANNEX-V: LETTER OF CONSENT 
(To be filled up by Sub-contractor and submitted in Enclosure II of this tender document) 

 
 

Sub-contractor's Name: [insert full name] 

Applicant’s Name: [insert full name] 

Date: [insert day, month, year] 

Tender No. and title: [insert Tender number and title] 

Dear Sir, 

The invitation for tendering for [insert name of work] has been called by [insert name of 

employer]. 

 

In this regard, this is an undertaking that [insert name of Sub-contracting firm] having its 

office at [insert address of the Sub-contracting firm] is willing to participate as sub-contractor 

for [insert brief work details for which sub-contractor will provide services] with [insert name 

of applicant] for this project and we are submitting our relevant experience client certificates 

for the same. 

 

[Insert name, signature and seal of authorized representative of the Sub-contractor] 

 
To be signed by the bidders’ and the same is to be signed by Authorized 

Signatory/competent Employer on behalf of Mormugao Port Trust. 
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ANNEXURE VI: PROFORMA OF PRE CONTRACT INTEGRITY PACT 

General 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 

on____________ day of the month of ______________ 2018, between, on one hand, the 

Board of Trustees of Mormugao Port Trust acting through___________Chief 

Engineer), Mormugao Port Trust (hereinafter called the 'BUYER/ EMPLOYER', which 

expression shall mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Part and M/s. ____________________ 

represented by Shri.___________________________, Chief Executive Officer (hereinafter 

called the "BIDDER/SELLER" which expression shall mean and include, unless the 

context otherwise requires, his successors and permitted assigns) of the Second 

Part. 

 

WHEREAS the 'BUYER/ EMPLOYER' has invited bids for _________________and the 

BIDDER/SELLER is submitting his bid for the same and  

 

WHEREAS the BIDDER is a Private Limited company/Public Limited 

company/Government undertaking/Registered partnership firm constituted in 

accordance with the relevant law in the matter and the 'BUYER/EMPLOYER' is 

Mormugao  Port Trust. 

 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and 

free from any influence/prejudiced dealings prior to, during and subsequent to the 

currency of the contract to be entered into with a view to:- 

 

(i) Enabling the BUYER/EMPLOYER to obtain the desired said 

stores/equipment/services/works at a competitive price in conformity with the 

defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement, and  

(ii) Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in 

order to secure the contract by providing assurance to them that their competitors 

will also abstain from bribing and other corrupt practices and the 'BUYER/ 

EMPLOYER' will commit to prevent corruption, in any form, by its officials by 

following transparent procedures. 

 

The parties hereto hereby agree to enter into this Integrity Pact and agree as 

follows: 

 

1. Commitments of the 'BUYER/ EMPLOYER' 

 

1.1 The 'BUYER/ EMPLOYER' undertakes that no official of the 'BUYER/EMPLOYER', 

connected directly or indirectly with the contract, will demand, take a promise for 

or accept, directly or through intermediaries, any bribe, consideration, gift, reward, 

favour or any material or immaterial benefit or any other advantage from the 

BIDDER, either for themselves or for any person, organisation or third party related 
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to the contract in exchange for an advantage in the bidding process, bid 

evaluation, contracting or implementation process related to the contract. 

 

1.2 The 'BUYER/ EMPLOYER' will, during the pre-contract stage, treat all BIDDERS alike 

and will provide to all BIDDERS the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to other BIDDERS.  

 

1.3 All the officials of the 'BUYER/ EMPLOYER' will report to the appropriate 

Government office any attempted or completed breaches of the above 

commitments as well as any substantial suspicion of such a breach. 

 

 

2.  In case any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the 'BUYER/ EMPLOYER' with full and verifiable facts and the same 

is prima facie found to be correct by the 'BUYER/ EMPLOYER' necessary 

disciplinary proceedings, or any other action as deemed fit, including criminal 

proceedings may be initiated by the 'BUYER/ EMPLOYER' and such a person shall 

be debarred from further dealings related-to the contract process. In such a case 

while an enquiry is being conducted by the 'BUYER/ EMPLOYER' the proceedings 

under the contract would not be stalled. 

 

3. Commitments of BIDDERS 

 

 The BIDDER commits itself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or during 

any pre-contract or post-contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit itself to the following:- 

 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

'BUYER/EMPLOYER' connected directly or indirectly with the bidding process, or to 

any person, organisation or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

contract. 

 

3.2  The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any official of the 'BUYER/ EMPLOYER' or otherwise in procuring the Contract or 

forbearing to do or having done any act in relation to the obtaining or execution 

of the contract or any other contract with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the contract or 

any other contract with the Government. 

 

3.3*  BIDDERS shall disclose the name and address of agents and representatives and 

Indian BIDDERS shall disclose their foreign principals or associates. 

 

3.4*  BIDDERS shall disclose the payments to be made by them to agents/brokers or any 
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other intermediary, in connection with this bid/contract. 

 

3.5*  The BIDDER further confirms and declares to the 'BUYER/EMPLOYER' that the 

BIDDER has not engaged any individual or firm or company whether Indian or 

foreign to intercede, facilitate or in any way to recommend to the BUYER or any of 

its functionaries, whether officially or unofficially to the award of the contract to 

the BIDDER, nor has any amount been paid, promised or intended to be paid to 

any such individual, firm or company in respect of any such intercession, 

facilitation or recommendation. 

 

3.6  The BIDDER, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is 

committed to or intends to make to officials of the 'BUYER/ EMPLOYER' or their 

family members, agents, brokers or any other intermediaries in connection with 

the contract and the details of services agreed upon for such payments. 

 

3.7  The BIDDER will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

 

3.8  The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

 

3.9  The BIDDER shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the 'BUYER/ EMPLOYER' as 

part of the business relationship, regarding plans, technical proposals and business 

details, including information contained in any electronic data carrier. The BIDDER 

also undertakes to exercise due and adequate care lest any such information is 

divulged.  

 

3.10  The BIDDER commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

 

3.11  The BIDDER shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 

 

3.12  If the BIDDER or any employee of the BIDDER or any person acting on behalf of 

the BIDDER, either directly or indirectly, is a relative of any of the officers of the 

'BUYER/ EMPLOYER' or alternatively, if any relative of an officer of the 

'BUYER/EMPLOYER' has financial interest/stake in the BIDDER's firm, the same shall 

be disclosed by the BIDDER at the time of filing of tender.  

  

 The term 'relative' for this purpose would be as defined in Section 6 of the 

Companies Act 1956. 

 

3.13  The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

'BUYER/ EMPLOYER'. 

 

4. Previous Transgression 
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4.1  The BIDDER declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in 

any country in respect of any corrupt practices envisaged hereunder or with any 

Public Sector Enterprise in India or any Government Department in India that could 

justify bidder's exclusion from the tender process. 

 

4.2  The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can 

be disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

5. Earnest Money (Security Deposit) 

 

5.1  While submitting commercial bid, the BIDDER shall deposit an amount ____ (to be 

specified in Bid Document) as Earnest Money/Security Deposit, with the 'BUYER/ 

EMPLOYER' through any of the following instruments: 

 (i)  Bank Draft or a Pay Order in favour of ______________________ 

(ii)  A confirmed guarantee by an Indian Nationalised Bank, promising payment of the 

guaranteed sum to the 'BUYER/ EMPLOYER' on demand within 3 working days 

without any demur whatsoever and without seeking any reasons whatsoever. The 

demand for payment by the 'BUYER/ EMPLOYER' shall be treated as conclusive 

proof of payment. 

(iii) Any other mode or through any other instrument (to be specified in the Bid 

Document). 

 

5.2  The Earnest Money/Security Deposit shall be valid upto a period of 6 months or 

the complete conclusion of the contractual obligations to the complete 

satisfaction of both the BIDDER and the BUYER, including warranty period, 

whichever is later. 

 

5.3 In case of the successful BIDDER, a clause would also be incorporated in the Article 

pertaining to Performance Security in the Project Contract that the provisions of 

Sanctions for Violation shall be applicable for forfeiture of Performance Security in 

case of a decision by the BUYER/ EMPLOYER to forfeit the same without assigning 

any reason for imposing sanction for violation of this Pact. 

 

5.4 In case of the successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of 

Sanctions for violation shall be applicable for forfeiture of Performance Bond in 

case of a decision by the BUYER to forfeit the same without assigning any reason 

for imposing sanction for violation of this Pact. 

 

5.5  No interest shall be payable by the 'BUYER/ EMPLOYER' to the BIDDER on Earnest 

Money/Security Deposit for the period of its currency. 

 

6.       Sanctions for Violations 

 

6.1  Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) 

shall entitle the 'BUYER/ EMPLOYER' to take all or any one of the following actions, 

wherever required:- 
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 (i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings with 

the other BIDDER(s) would continue. 

 

 (ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 

Deposit/Performance Bond (after the contract is signed) shall stand forfeited either 

fully or partially, as decided by the 'BUYER/ EMPLOYER' and the 'BUYER/ 

EMPLOYER' shall not be required to assign any reason therefore. 

 

 (iii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

 

 (iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER 

with interest thereon at 2% higher than the prevailing Prime Lending Rate of State 

Bank of India, while in case of a BIDDER from a country other than India with 

interest thereon at 2% higher than the LIBOR.  If any outstanding payment is due 

to the BIDDER from the BUYER in connection with any other contract for any other 

stores, such outstanding payment could also be utilized to recover the aforesaid 

sum and interest. 

 

 (v) To encash the advance bank guarantee and performance bond/warranty bond, 

if furnished by the BIDDER, in order to recover the payments, already made by the 

BUYER, alongwith interest. 

 

 (vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall, be 

liable to pay compensation for any loss or damage to the 'BUYER/ EMPLOYER' 

resulting from such cancellation/rescission and the 'BUYER/ EMPLOYER' shall be 

entitled to deduct the amount so payable from the money(s) due to the BIDDER. 

 

 (vii)To debar the BIDDER from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be further 

extended at the discretion of the 'BUYER/ EMPLOYER.  

 

 (viii) In cases where irrevocable Letters of Credit have been received in respect of 

any contract signed by the BUYER with the BIDDER, the same shall not be opened.  

 

 (ix) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 

 

 (x) Forfeiture of Performance Guarantee in case of a decision by the 'BUYER/ 

EMPLOYER' to forfeit the same without assigning any reason for imposing sanction 

for violation of this Pact. 

 

6.2  The 'BUYER/ EMPLOYER' will be entitled to take all or any of the actions mentioned 

at para 6.1(i) to (x) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of 

the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 

or Prevention of Corruption Act, 1988 or any other statute enacted for prevention 

of corruption. 
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6.3  The decision of the 'BUYER/ EMPLOYER' to the effect that a breach of the 

provisions of this Pact has been committed by the BIDDER shall be final and 

conclusive on the BIDDER. However, the BIDDER can approach the Independent 

Monitor(s) appointed for the purposes of this Pact. 

 

7.        Fall Clause 

 

7.1  The BIDDER undertakes that it has not performed/is not performing similar project 

at a price lower than that offered in the present bid in respect of any other 

Ministry/Department of the Government of India or PSU and if it is found at any 

stage that similar project was performed by the BIDDER to any other 

Ministry/Department of the Government of India or a PSU at a lower price, then 

that very price, with due allowance for elapsed time, will be applicable to the 

present case and the difference in the cost would be refunded by the BIDDER to 

the 'BUYER/EMPLOYER', if the contract has already been concluded. 

 

8. Independent Monitors 

 

8.1  The 'BUYER/ EMPLOYER' has appointed the following Independent Monitors 

(hereinafter referred to as Monitors) for this Pact in consultation with the Central 

Vigilance Commission. 

 

 Dr. Ajit Raizada, IAS (Retd)                            

 D-2, 74Bunglows, 

 TT Nagar,  

 Bhopal (MP) 

 

8.2  The task of the Monitors shall be to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this Pact. 

 

8.3  The Monitors shall not be subject to instructions by the representatives of the 

parties and perform his functions neutrally and independently. 

 

8.4  Both the parties accept that the Monitors have the right to access   all  the 

documents relating to the project/bidding, including minutes  of  meetings. 

 

8.5  As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 

will so inform the Authority designated by the BUYER/EMPLOYER, 

 

 8.6  The BIDDER(s) accepts that the Monitor has the right to access  without 

restriction to all Project documentation of the  BUYER/EMPLOYER, including that 

provided by the BIDDER. The  BIDDER will also grant the Monitor, upon his 

request and  demonstration of a valid interest, unrestricted and 

unconditional access  to his project documentation. The same is applicable to 

 Subcontractors. The Monitor shall be under contractual obligation to 

 treat the information and documents of the BIDDER/Subcontractor(s) 

 with confidentiality. 
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 8.7  The BUYER/ EMPLOYER, will provide to the Monitor sufficient 

 information about all meetings among the parties related to the Project 

 provided such meetings could have an impact on the contractual  relations 

between the parties. The parties will offer to the Monitor the  option to 

participate in such meetings. 

 

 8.8  The Monitor will submit a written report to the designated Authority of 

 BUYER/ EMPLOYER within 8 to 10 weeks from the date of reference  or 

intimation to him by the BUYER/ EMPLOYER/ BIDDER and, should  the 

occasion arise, submit proposals for correcting problematic  situations. 

9. Facilitation of Investigation 

  

 In case of any allegation of violation of any provisions of this pact or payment 

of commission, the BUYER/ EMPLOYER or its agencies shall be entitled to examine 

all the documents including the Books of Accounts of the BIDDER and the BIDDER 

shall provide necessary information and documents in English and shall extend all 

possible help for the purpose of such examination. 

 

10. Law and Place of Jurisdiction 

  

 This Pact is subject to Indian Law.' The place of performance and jurisdiction is 

the seat of the BUYER/ EMPLOYER 

 

11. Other Legal Actions 

 The actions stipulated in this Integrity Pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the extant law in 

force relating to any civil or criminal proceedings. 

 

12. Validity 

 

 12.1  The validity of this Integrity Pact shall be from date of its signing and extend 

upto 5 years or the complete execution of the contract to the satisfaction of both 

the BUYER/ EMPLOYER and the BIDDER/SELLER, including warranty period, 

whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire 

after six months from the date of the signing of the contract.  

 

12.2 Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive 

to come to an agreement to their original intentions. 
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 12.3 If the BIDDER is a partnership or a consortium, this agreement must be signed 

by all partners or consortium members. 

 

13. The parties hereby sign this Integrity Pact at   ___________on__________  

 

BUYER/ EMPLOYER      BIDDER.   

 

Name of the Officer.     CHIEF EXECUTIVE OFFICER 

and Designation 

 

Witness        Witness 

1. ________________      1.___________________ 

2. _________________      2.___________________, 

 

* Provisions of these clauses would need to be amended/ deleted in line with the 

policy of the BUYER/ EMPLOYER in regard to involvement of Indian agents of 

foreign bidders. 

 

 


