

MORMUGAO PORT AUTHORITY
SE (HR) SECTION
ENGINEERING (CIVIL) DEPARTMENT

Name of work: PROVIDING CONSULTANCY SERVICES FOR PREPARATION OF DPR, FEASIBILITY STUDY, DETAILED SURVEY/INVESTIGATION, ALLIGNMENT OPTIONS, PREPARATION OF GAD, BRIDGE ESTIMATE AND DESIGN & DRAWING ETC. INCLUDING PMC SERVICES FOR:

“CONSTRUCTION OF TWO LANE ROB/RUB ABOVE/BELOW RAILWAY LEVEL CROSSING FOR CONNECTING MPA GATE NO.1 TO GATE NO.9 FROM AMPTL GATE TO 12M ROAD”.

Budgetary Enquiry No. CE/SE(HR)/BQ-02/2024 due on 15.11.2024.

CORRIGENDUM-I

CORRECTIONS/ ADDITIONS/ DELETIONS, ETC.

NOTE:

1. This “Corrigendum” should be read in conjunction with Budgetary quotation reference no. CE/SE(HR)/BQ-02/2024.
2. The due date of submission of Budgetary quotation by the prospective quoter is extended to 20/11/2024.
3. Quoters are requested to furnish revised budgetary offer for the subject work in the format given duly signed/stamped as in Appendix-II along with Appendix I, Appendix III & Appendix IV.
4. Quoters need to submit the revised Budgetary quotation issued with this corrigendum document uploaded on 12/11/2024 as this “Corrigendum-I” supercedes the conditions in the original Budgetary quotation document.


12/11/24¹
SE (HR) / MPA



आईएसओ 9001-2015 पत्तन
AN ISO 9001-2015 PORT

MORMUGAO PORT AUTHORITY

CE/SE(HR)/BQ-02/2024

BUDGETARY QUOTATION INVITED FROM REPUTED CONSULTANCY FIRM

FOR

PROVIDING CONSULTANCY SERVICES FOR PREPARATION OF DPR, FEASIBILITY STUDY, DETAILED SURVEY/GEOTECHNICAL INVESTIGATION, ALIGNMENT OPTIONS, PREPARATION OF GAD, BRIDGE ESTIMATE AND DESIGN & DRAWING ETC. INCLUDING PMC SERVICES FOR:

"CONSTRUCTION OF TWO LANE ROB/RUB ABOVE/BELOW RAILWAY LEVEL CROSSING FOR CONNECTING MPA GATE NO.1 TO GATE NO.9 FROM AMPTL GATE TO 12M ROAD".

ENCLOSURES

- LIST OF KEY ACTIVITIES (APPENDIX-I)
- REQUEST FOR BUDGETARY QUOTATION (APPENDIX-II)
- CERTIFICATE (APPENDIX-III)
- APPLICATION LETTER (APPENDIX-IV)

OFFICE OF THE CHIEF ENGINEER
ENGINEERING CIVIL DEPARTMENT
2ND FLOOR, SAARASI, NEW ADMIN BLDG.,
HEADLAND SADA
MORMUGAO GOA 403804.

APPENDIX- I**List of Key Activities**

Project is split into following activities as brought out below:

No	Description	Key activities	Report/deliverable submitted
1	Inception	Project planning & mobilization	Inception Report & QAP
2	Feasibility	Alignment finalization, Preliminary surveys, Geotechnical investigation	Alignment options Report & Feasibility Report
3	(i) LA I/ROW clearance of utilities & other structures including shifting of structures & relocation	Utilities/Structure identification for shifting & relocation	Clearance and utility/structure shifting & relocation proposals
4	DPR	Detailed design of ROB/RUB, preparation of detailed project report, estimate, Design with drawings	Draft DPR Report, Final DPR Report, Design Estimate documents and drawings
5	Technical Schedules	Preparation of bid documents and technical schedules	Civil works contract agreement and schedules
6	(i) LA II/Row (ii) Project Clearances	Estimate for shifting utility/structures, obtaining final utilities estimates and required clearance including relocation.	JMS and 3D Report, Final Project clearances and utilities/structures relocation Report
7	(i) LA III/ROW -Award Determination	Identifying infringing obstacle in ROW for clearance	Detailed Report of infringing obstacles in ROW
8	(i) LA IV/ROW - Possession	Hindrance free ROW with clearance plan	Hindrance free ROW plan submission

APPENDIX- II
REQUEST FOR REVISED BUDGETARY QUOTATION

Ref. NO: CE/SE(HR)/BQ-02/2024

Budgetary Quotation Inviting Authority: MORMUGAO PORT AUTHORITY, ENGINEERING CIVIL DEPARTMENT

Name of Work : PROVIDING CONSULTANCY SERVICES FOR PREPARATION OF DPR, FEASIBILITY STUDY, DETAILED SURVEY/GEOTECHNICAL INVESTIGATION, ALIGNMENT OPTIONS, PREPARATION OF GAD, BRIDGE ESTIMATE AND DESIGN & DRAWING ETC. INCLUDING PMC SERVICES FOR: "CONSTRUCTION OF TWO LANE ROB/RUB ABOVE/BELOW RAILWAY LEVEL CROSSING FOR CONNECTING MPA GATE NO.1 TO GATE NO.9 FROM AMPTL GATE TO 12M ROAD".

Approximate Length Of Project: 1.5 Km X 8.5 m (Two lane)

BUDGETARY QUOTATION ON LUMP SUM BASIS						
NUMBER #	TEXT #	NUMBER #	TEXT #	NUMBER #	NUMBER #	TEXT #
Sr No.	percentage on cost basis Description	Quantity	Units	BASIC RATE In Figures To be entered by the Quoter in Rs. P	TOTAL AMOUNT in Rs. P	TOTAL AMOUNT In Words
1	2	3	4	5	6	7
1	Total price offer inclusive of all taxes (Excluding GST which is reimbursable as per actuals), incidentals, overheads, traveling expenses, printing and binding of reports, expenditure related to execution assignment, sundries, all other items involving expenditure for execution of this assignment covering scope as stipulated in attached "list of key activities " total time For which is six months.	1.00	LS			
Total in Figures						
Quoted Rate in Words						

Break up of Percentage on above quoted price on percentage on cost basis to be quoted for below stages :		
Stage	Description	percentage on cost basis (w.r.t. quoted amount at Sr. no. 1 above)
Stage I	Preliminary Survey/Investigation & Draft Feasibility Report	
Stage II	Final Feasibility Report	
Stage III	Submission of DPR, Geotechnical Investigation /report, submission of DBR, estimate, Design & drawing, Alignment options & GAD Drawing, Utility/structure shifting/relocating plan, preparation of bid documents ,e- Tender along with tender drawing in consultation with MoPA for EPC contract, with mile stones & technical schedules , attending pre Bid & framing replies to bidders queries including opening of tender, Evaluation, preparing scrutiny report, attending Tender committee meetings for recommending scrutiny report. , Estimate for shifting utility/structures, obtaining final utilities estimates and required clearance including relocation, identifying infringing obstacle in ROW for clearance &	

	arrange for hindrance free ROW with clearance plan. All assistance in selection process of the contractor, till award of the work to successful bidder. Preparing contract agreement and liaisoning for signing agreement.	
Stage IV(A)	Construction stage, consultant shall liaison and coordinate with execution Team of MoPA, Port users and other contractors & all other project related agencies etc. and the successful bidder during the execution stage, to meet the set project milestones., also review good for construction drawings from contractor, vet the structural designs, road and ramp layouts, submitted by successful bidder & approve the same for construction. Consultant shall supervise the works on day to day basis, while ensuring constant updates of the work are submitted to MoPA authority team. Consultant to ensure that all Quality assurance methods are in place and followed strictly. Scrutinize the RA Bills submitted by the contractor for payment & to act as Authority's Engineer.	
Stage IV(B)	Check the as -built drawings submitted by the contractor, perform completion tests and checks, recommending Completion Certificate, after final joint inspection, review/inspect quarterly the structures during defect liability period (12 months) , review/inspect and submit reports to MoPA quarterly of the structure in maintenance period of structure of 4 years inclusive of 12 months DLP , and instruct the agency for carrying out the maintenance works., certify and recommend maintenance charges.	
	Total [stage I + stage II + stage III+stage IV(A) + stage IV(B)]	

TERMS & CONDITIONS

- 1) Financial budgetary quote is to be submitted after inspecting the proposed site for the ROB/RUB along with the certificate (format enclosed). Ascertain for themselves the nature and the extent of work involved and also obtain all clarifications they may require before submission of the budgetary quotation.
- 2) The offer shall be based on the MORTH specifications & the relevant IS/IRC codes & RDSO standards as applicable and any other relevant standards.
- 3) The quoter shall inspect the site before submission of the BQ & enclose the inspection certificate as in Appendix III duly signed & stamped & certified by MPA representative.
- 4) The quoter shall submit list of similar works & consultancy works executed/ongoing for last five years including the cost of work with client details.
- 5) For any queries contact Shri S.R. Singbal, SE(HR) , Tel. No. 08322594607 / 9850849343 or
Smt. Roopa Nadkarni, Tel. No. 08322594629 / 9923281677
- 6) VALIDITY: Your quotation should be valid for 180 days from the date of opening.
- 7) INSTRUCTIONS TO QUOTERS:-
 - a. Quoters shall submit their offers by hand delivery or email to Shri S.R. Singbal, SE(HR) by 20.11.2024 .
Email: sakharam.singbal@mptgoa.gov.in
Address: 2nd Floor, CE Department, SAARASI , MPA Administrative Office Building, Headland Sada, Mormugao-Goa-403804
 - b. Offers received after the due date and time will not be considered.
 - c. The quoter shall submit only one quote for this work. In case the quoter submits more than one quote for this work, the lowest quoted rate will be accepted.

**Appendix – III
CERTIFICATE**

Ref. NO: CE/SE(HR)/BQ-02/2024

Budgetary Quotation Inviting Authority: MORMUGAO PORT AUTHORITY, ENGINEERING CIVIL DEPARTMENT

Name of Work : PROVIDING CONSULTANCY SERVICES FOR PREPARATION OF DPR, FEASIBILITY STUDY, DETAILED SURVEY/GEOTECHNICAL INVESTIGATION, ALIGNMENT OPTIONS, PREPARATION OF GAD, BRIDGE ESTIMATE AND DESIGN & DRAWING ETC. INCLUDING PMC SERVICES FOR: "CONSTRUCTION OF TWO LANE ROB/RUB ABOVE/BELOW RAILWAY LEVEL CROSSING FOR CONNECTING MPA GATE NO.1 TO GATE NO.9 FROM AMPTL GATE TO 12M ROAD".

I/We the undersigned, certify that, to my knowledge and belief that the proposed site is inspected in person vis-à-vis before filling of the budgetary quotation & fully understood the scope of the work.

NAME & ADDRESS:

SIGNATURE:

DATE OF SIGNING:

REPRESENTATIVE OF MPA

Appendix - IV
APPLICATION LETTER
(On the Letter head of the Quoter)

Date:

To,
The Chief Engineer
Mormugao Port Authority
Headland, Sada
Goa- 403804

Sub.: PROVIDING CONSULTANCY SERVICES FOR PREPARATION OF DPR, FEASIBILITY STUDY, DETAILED SURVEY/INVESTIGATION, ALIGNMENT OPTIONS, PREPARATION OF GAD, BRIDGE ESTIMATE AND DESIGN & DRAWING ETC. INCLUDING PMC SERVICES FOR: "CONSTRUCTION OF TWO LANE ROB/RUB ABOVE/BELOW RAILWAY LEVEL CROSSING FOR CONNECTING MPA GATE NO.1 TO GATE NO.9 FROM AMPTL GATE TO 12M ROAD".

Budgetary quotation no.: CE/SE(HR)/BQ-02/2024

Sir,

Being duly authorized to represent and act on behalf of (Hereinafter referred to as "the Quoter") and having reviewed and fully understood all of the requirements of the Proposal document and information provided, the undersigned hereby submit our budgetary quotation for which the validity of the quotation is for 180 days from the date of submission of the Budgetary quotation.

We are submitting our budgetary quotation for the subject work.

.....

Signature

(Authorized Signatory)

In the capacity of _____ duly authorized to
submit the budgetary quotation on behalf of

Address : _____

