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Details about tender:

6MORMUGAO PORT TRUST
ENGINEERING MECHANICAL DEPARTMENT

NOTICE INVITING TENDER (NIT)

Tender inviting

CHIEF MECHANICAL ENGINEER, MORMUGAO PORT TRUST

Tender No.

CME/XEN(PW)/POWER/2016/02

Name of Work

DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING
OF 1 NO., 5 PASSENGER ELEVATOR AT SIGNAL STATION,
HEADLAND INCLUDING 3 YEARS COMPREHENSIVE ANNUAL
MAINTENANCE CONTRACT AFTER COMPLETION OF 1 YEAR FREE
GUARANTEE PERIOD

Bidding Type

Open Tender under two cover system
e Cover | - Technical bid with EMD and Tender Fee in separate
cover,
e Cover Il — Schedule of Rates/Prices in Separate Cover.
All the covers shall be sealed in the main cover and submitted on or

before the due date.

Tender Cost

Rs. 2,000/- in the form of DD from Nationalized/Scheduled
Banks in favour of the Financial Advisor & Chief Accounts

Officer, MPT, payable at Vasco, Goa.

EMD Cost

Rs. 26,500/- in the form of DD from Nationalized/Scheduled
Banks in favour of the Financial Advisor & Chief Accounts

Officer, MPT, payable at Vasco, Goa.

Security Deposit

10 % of the contract value.
Two parts:

(i) 5% on contract value — to be furnished within 30 days of placement of
order/LOA in the form of DD from Nationalized/Scheduled Banks in favour
of the Financial Advisor & Chief Accounts Officer, MPT, payable at Vasco,
Goa.

(i) 5% retention money deducted from the running bills.

Performance

Guarantee

10% of the contract value in the form of B.G. or the Security deposit will be
converted to Performance Guarantee for the period of one year during the
Guarantee period, if B.G of 10% of the contract value is not submitted on

completion.

Completion Period

Entire work shall be completed within 5 months from the 7" day of issue of
LOA.




Qualifying Criteria :

PRE-QUALIFICATION CRITERIA / BIDDING CONDITION
i) The Average Annual Financial Turnover during the last Three (3)
years ending 31%' March 2015 should be at least INR Rs. 5,29,950/-.
Auditors report in original certified by CA, for the years 2012-13, 2013-
14 and 2014-15 including relevant P/L a/c and balance sheet.
i) The Tenderer should have experience in ‘Similar Works during last 7
years ending last day of month previous to the one in which tenders

invited should be either of the following:-

a) One similar completed work of contract value not less than

Rs. 14,13,200/-.
(OR)

b) Two similar completed works of contract value not less than

Rs. 8,83,200/- each
(OR)

c) Three similar completed works of contract value not less than

Rs. 7, 06,600/- each

‘SIMILAR’” Works — means “Design, Manufacture, Supply, Installation,
Testing and Commissioning of Elevator at Government/PSU/other reputed

Organizations”

Pl Note: The Tenderers shall enclose the copy of Annual Financial
Turnover for the year 2012-13, 2013-14 and 2014-15 (original copy certified
by CA with P/L a/c and balance sheet), work order copies for similar

works, successful completion certificates with performance from clients

indicating date of completion, value of work done, etc.

Date & Place of Pre

17.06.2016 at 10.30 Hrs at Conference Room, Office of CME.

Bid Meeting
Date of submission | 05.07.2016 at 1430 Hrs.
of bids
Date of Opening of | 05.07.2016 at 1500 Hrs.
bids

Bid Validity Period

180 days from the last date fixed for receiving the tender.

Seal and Sign the

Tender documents

e Tender documents duly signed and sealed by authorized person

for acceptance of tender without any deviation.




¢ No addition, deletion and alteration in the documents by the
bidders.

Address for

communication:

Superintending Engineer(E-Project)
Office of Chief Mechanical Engineer,
Engineering Mechanical Dept.,
Mormugao Port Trust,

A.O. Bldg, Headland Sada,
Mormugao, Goa — 403804.

Contact Details

Phone :2594230/2594229/2594208

Email : xenpw.mgpt@gmail.com

Website

www.mptgoa.com

CHIEF MECHANICAL ENGINEER
MORMUGAO PORT TRUST



SECTION - |

INSTRUCTION TO TENERERS (ITT)

1.1 Tenders are invited on behalf of Mormugao Port Trust (MPT), from reputed
manufacturers fulfilling the Minimum Eligibility Criteria (MEC) as detailed at clause
1.5.1 of the tender document for the work of “Design, Supply, Installation, Testing and
Commissioning of 1 no., 5 passenger Elevator at Signal Station, Headland including
3 years Comprehensive Annual Maintenance Contract after completion of 1 year free

Guarantee period”.

1.2 The Complete Tender document (with drawing) may be downloaded from the Port’'s
web site www.mptgoa.com. Such downloaded documents shall be considered valid for
participating in the Tendering process. However, the cost of Tender Document shall be
payable by separate DD along with Earnest Money Deposit (in the form of DD) and shall
be submitted in separate covers, in Cover-l (Technical Bid).

Bidder is required to submit their tender offer in the form of two cover system on or
before due date (Refer NIT). The tender received after the due date and time will not
be entertained. The time of opening of technical bid is as indicated at NIT.

1.3 The Notice Inviting Tenders (NIT) issued by MPT forms part of the Tendering

Documents.

1.4 The Bidder shall make his all out efforts to ensure the correctness of Documents
available on the Web site. MPT is not responsible for the completeness or correctness
of the Tendering Documents and their addendum, if they were not obtained directly from
MPT.

1.5 The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Tendering Documents. Failure to furnish all information or
documentation required by the Tendering Documents may result in the rejection of the
Tender.

1.5.1. MINIMUM ELIGIBILITY CRITERIA (MEC)

i)  The Average Annual Financial Turnover during the last Three (3) years ending 31% March
2015 should be at least INR Rs. 5,29,950/-. The Auditor’s report in original for the last three



years endorsed by Chartered Accountant shall be submitted for the year 2012-13, 2013-14 and
2014-15 as per Appendix -ll, including relevant profit and loss statements and balance sheets.
The Tenderer should have experience in ‘Similar Works during last 7 years ending last day of

month previous to the one in which tenders invited should be either of the following:-

a) One similar completed work of contract value not less than Rs 14,13,200/-.
(OR)

b) Two similar completed works of contract value not less than Rs. 8,83,200/- each.
(OR)

c) Three similar completed works of contract value not less than Rs. 7,06,600/- each.

‘SIMILAR’ Works — means “Design, Manufacture, Supply, Installation, Testing and

Commissioning of Elevator at Government/PSU/other reputed Organizations”

Note: The Tenderers shall enclose the copy of Annual Financial Turnover for last 3 years (Auditors
report in original certified by CA including relevant P/L a/c and balance sheet ) , work order copies
for similar works, successful completion certificates with performance from clients indicating the

date of completion, value of work done.

LAST DATE FOR SUBMISSION OF TENDER
Tender Document can be submitted only in the designated two cover system as per
NIT.

MPT may at its sole discretion reserves the right to extend the date for receipt of tender.

Tenders received after the aforesaid time and date or the extended time and date, if any,
shall be returned unopened to the Bidder. Bidders to note that MPT shall not be
responsible for late receipt of any offer due to postal delays or any other delay for

whatsoever reasons.

BIDDER TO INFORM HIMSELF FULLY
The Bidder is expected to examine carefully the contents of the tender document like

Instructions to the Bidders, General Conditions, Special Conditions, Scope of work,
Technical Specification etc. Failure to comply with the requirements of the tender will
be at the Bidder's own risk. It would be deemed prior to the submission of the tender
that the Bidder has made a complete and careful examination of requirements and other

information set out in the tender document including inspection of site.



1.8

The Bidder is advised to get himself acquainted with the job involved at the site, like
availability of labour, means of transport, communication facilities, laws and bye laws in
force from Government of Goa and Govt. of India and any other Statutory bodies as well
as MPT regulation for the issue of passes and collect all information that may be

necessary for preparing and submitting the tender and entering into Contract with MPT.
Bidder shall bear all costs associated with the preparation and submission of his tender
and MPT will in no case be responsible or liable for these costs, regardless of the

conduct or outcome of the tendering process.

EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish as part of its Tender, an EMD of Rs.26,500/- (Rupees
Twenty six thousand five hundred only). Tender without EMD shall be treated invalid.
The E.M.D. shall be submitted in the form of Demand draft drawn in favour of FA &
CAO, Mormugao Port Trust, VASCO, from any Nationalised/Scheduled Bank, having
its branch at VASCO.

In the event of Bidder withdrawing his tender before the expiry of tender validity period of
180 days from the date of opening of technical bid, the tender submitted by the Bidder
shall be cancelled and EMD shall be forfeited.

The Earnest Money Deposit of unsuccessful Bidders shall be returned on award of
Contract to the successful Bidder. No interest shall be payable on the amount of
E.M.D in any case. The Earnest Money Deposit of the successful Bidder shall be

refunded only on receipt of Security Deposit as stipulated in the tender.

MPT reserves the right to forfeit the Earnest Money Deposit in respect of successful
Bidder, if he fails to furnish the necessary Security Deposit towards performance within
30 days and enter into a Contract within 45 days from the date of receipt of Letter of
Acceptance (LOA).

The EMD (DD) shall be submitted along with the Cover-l of the offer but in a

separate envelope, failing which the tender will be summarily rejected.

The Tenderer is required to furnish an advance stamped receipt towards refund of EMD

as at Appendix-VILI.



1.9

MPT’S RIGHT TO ANNUL THE BIDDING PROCESS

Not withstanding anything contained in this tender document, MPT reserves the
right to annul the bidding process at any time without any liability or any obligation for

such annulment, without assigning any reason.

MPT reserves the right to invite revised Techno-commercial bids with or without
amendment of the tender document at any stage, without liability or any obligation for

such invitation and without assigning any reason.
MPT reserves the right to reject any Tender if at any time, a material misrepresentation
is made or uncovered OR the Bidder does not respond promptly and thoroughly to

requests for supplemental information required for the evaluation of the tender.

TENDER VALIDITY

The tender shall remain valid for acceptance for a period of 180 days from the date fixed
for opening of Technical Bid. MPT reserves their right to extend the period of validity for
a specific time. The request and the response, there to, shall be made in writing by post
or by Fax/E-mail. However, in the event of the Bidder agreeing the request, he shall
not be permitted to modify his offer. In the event of the Bidder agreeing to the extension,
the Bidder shall correspondingly extend the validity of the offer suitably against the
Tender. In case Bidders do not agree to extend the validity of their offer beyond the

validity period, EMD of such Bidders shall be refunded after award of the contract.

AUTHORITY IN SIGNING TENDER DOCUMENTS

The Price Bid to be submitted shall be signed by a person or persons duly authorized to
sign on behalf of the Bidders.

In case of tender document being downloaded from the web site, at the time of
submission of the tender document, the Bidder shall give an undertaking that no
changes have been made in the document as per declaration form as per Appendix-
VI. He shall be issued a printed set of the Document under acknowledgement with a
condition that the printed version of the Port Tender document will be treated as the
authentic tender and if any discrepancy is noticed at any stage between the Port's
tender document and the one submitted by the Bidder, the conditions mentioned in the



Port's printed document shall prevail. Besides the Bidder shall be liable for legal action

for the lapses.

The tender, if submitted on behalf of principals or a Partnership Firm should be
signed either by all the partners or some of the partners or other person/s holding a valid
“Power of Attorney” from other partners or all the partners constituting the firm or the

Principals as the case may be.

In the event, the tender is signed by some of the partners or other persons or
the Agents, the Tender should be accompanied by a valid Power of Attorney duly
executed by partners/Principals specifying that the partners or person/s or Agents
signing the tender has the authority to bind them or the firm as the case may be, in all

matters pertaining to the tender.

In case of a Company, the tender should be signed by a person holding a valid Power
of Attorney, executed in his favour in accordance with the constitution of the Company

indicated at Appendix-V.

AMENDMENTS

At any time, prior to the last date for submission of tenders, MPT reserves the
right to amend and modify the tender document. The amendments so carried out shall
be forwarded to all the prospective Bidders prior to the last date for submission of the
tender in writing either by post or e- mail including displaying the said amendment
on MPT web site. The prospective Bidders shall immediately acknowledge receipt

thereof either by post or mail (scanned copy with seal & sign) followed by hard

copy.

The amendment so carried out shall form part of the tender and shall be binding upon
the Bidders. MPT may at their discretion, extend the last date for submission of the
tender, to enable the Bidders to have reasonable time to submit their tender after taking

into consideration such amendments.

TEST OF RESPONSIVENESS

The tender document issued by the Port, duly filling in all the blank spaces and duly signed

on all pages with the official stamp shall be enclosed in the first cover which shall be sealed
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and superscribed “DESIGN, SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF 1 NO. 5 PASSENGER ELEVATOR AT SIGNAL STATION,
HEADLAND INCLUDING 3 YEARS COMPREHENSIVE ANNUAL MAINTENANCE
CONTRACT AFTER COMPLETION OF 1 YEAR FREE GUARANTEE PERIOD -
COVER-I’, and bear on the bottom left corner, the name and full address of the Bidder with
his official stamp. The Bidder should ensure that the Schedule of Prices (Price Bid) is not

enclosed in Cover No.1.

(i) Prior to evaluation of Applications, the Authority shall determine whether each
Application is responsive to the requirements of the tender. An application shall be

considered responsive only if:

a. ltis received by the Application Due date including any extension thereof;

b. All pages of the tender document signed, sealed, firmly secured together in

the hard copy of the Tender document;

c. The cost of the tender of Rs. 2,000/- and the Earnest Money Deposit of
Rs 26,500/- in the form of DD from nationalized/ scheduled bank shall be
enclosed, in a separate envelope.

d. The Auditor's report for the last three years endorsed by Chartered
Accountant shall be submitted in original for the year 2012-13, 2013-14 and
2014-15 as per Appendix-1l, alongwith relevant profit and loss statements and

balance sheets.

e. Copies of work order for similar works, successful completion certificate with

performance and value of work done.

f. Itis accompanied by the Power of Attorney, as per Appendix -V.
g. All the forms to be filled, signed and sealed.

h. The bank details like name of bank, bank branch, type of account, bank Account

no., MICR code, etc as per Appendix-VIIl.

i. The bidder should posses a valid Service tax Registration Certificate, PAN,
VAT, EPF registration and ESI registration number. Those not possessing
valid EPF/ESI regn. No. should agree in writing for effecting EPF/ESI
payments through MPT Registration Nos.

j. The Bidder should not be black listed by any Government or Non
Government Organization as per Appendix-VI.
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The Schedule of Prices (Price Bid) duly filled in with the rates shall be enclosed in the
second cover (Cover 2) which shall also be similarly sealed and superscribed “DESIGN,
SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 1 NO. 5
PASSENGER ELEVATOR AT SIGNAL STATION, HEADLAND INCLUDING 3 YEARS
COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT AFTER COMPLETION OF
1 YEAR FREE GUARANTEE PERIOD - COVER-II” and bear on the bottom left corner

the name and address of the Bidder with his official stamp.

The Bidder should ensure that the Schedule of Prices (Price Bid) is not enclosed
in Cover No.1. Any indication of ‘Quoted price’ in the technical bid documents
shall be lead to outright rejection of the bid.

The Port Trust reserves the right to reject any tender which in its opinion is non-
responsive and no request for alteration, modification, substitution or withdrawal shall be

entertained by the Port Trust in respect of such Tenders.

ERRORS IN THE TENDER DOCUMENT

Provided that a Tender is substantially responsive, the Port may waive any non-

conformities or omissions in the Tender that do not constitute a material deviation.

Provided that a Tender is substantially responsive, the Port may request that the Bidder
submit the necessary information or documentation, within a reasonable period of time,
to rectify nonmaterial nonconformities or omissions in the Tender related to
documentation requirements. Such omission shall not be related to any aspect of the
price of the Tender. Failure of the Bidder to comply with the request may result in the
rejection of its Tender.

Provided that the Tender is substantially responsive, the Port shall correct
arithmetical errors on the following basis:

(i.) If there is a discrepancy between the unit price and the line item total that
is obtained by multiplying the unit price by the quantity, the unit price shall
prevail and the line item total shall be corrected, unless in the opinion of the
Port there is an obvious misplacement of the decimal point in the unit price, in
which case the line item total as quoted shall govern and the unit price shall be

corrected;
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(ii.) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the arithmetically corrected sub totals shall prevail and the total

shall be corrected; and

(iii.) If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic
error, in which case the amount in figures shall prevail subject to (i) and

(i) above.

If the Bidder that submitted the lowest evaluated Tender does not accept the

correction of arithmetical errors, its Tender shall be rejected.

OTHER EXPENSES

All costs charges and expenses including any duty in connection with the Contract as
well as preparations and completions of Agreement by MPT'’s attorneys shall be borne
and payable by the Bidder. Bidder shall ascertain the taxes and duties to be paid on his
own before the submission of the bid. All taxes & duties, to be paid to Govt. of India,

Govt. of Goa or any statutory bodies shall be paid by the Contractor for stamp duty.

CONTRACT WORKS AND CONTRACT PRICE

The work to be carried out (hereinafter referred to as "the Contract Works") and the
Price for the same (hereinafter called "the Contract Price") shall include the work

described in the specifications, schedules, drawings, etc. annexed hereto.

Except where otherwise expressly provided, the Contractor shall provide all materials,
labour and Plant and things necessary in connection with the Contract work although
everything may not be fully specified and although there may be errors and omissions in
the specifications.

SCHEDULE OF PRICE

o The Schedule of price shall be read in conjunction with all other sections of bidding
document. The Schedule of Price bid shall be submitted signed by a person or
persons duly authorized to sign on behalf of bidders consists of all the works

mentioned in the scope of works and Technical Specifications.

e The total prices will be evaluated based on capital cost and NPV (Net

Present Value) of Annual Maintenance Cost.

e The price offered should be firm and inclusive of all taxes & duties. Service Tax

extra as applicable.

13



1.19

Bidder shall quote for the work after careful analysis of cost involved for the
performance of the works as per Scope of Work, Scope of Supply, Specifications,
Standards, Drawings, General Conditions of Contract and Special Condition of

Contract.

The Price shall include all expenditure incurred towards mobilization and

demobilization.

Price shall be quoted in Indian Rupees only.

LANGUAGE OF TENDER

The Tender submitted by the Bidder and all correspondence and documents relating to
the Tender exchanged by the Bidder and MPT shall be written in the English language.

PRE-BID CONFERENCE

MPT shall hold a pre-bid meeting, in order to clarify and discuss issues with respect to the
tender vis-a-vis terms and conditions or any other related issues. The meeting shall be held
at the Conference Room, Office of the Chief Mechanical Engineer, A.O. Bldg., MPT, Headland
Sada-403 804 as per NIT. Bidders are advised to forward their queries to the Chief Mechanical
Engineer, MPT, on or before 16.06.2016. The scheduled date of the pre-bid meeting is
17.06.2016 at 1030 hrs in CMEs conference room on the second floor of A.O. Building. If there
are any further queries after Pre-Bid Conference, the same shall be submitted within the due
date which will be indicated during Pre-Bid meeting. No queries will be entertained after this
due date. The queries received from all the prospective Bidders would be consolidated and
Port’s clarification to the same would be uploaded on the website. The clarifications so
issued would form part of the tender and remain binding on all the Bidders which shall be
accepted and submitted by all the Bidders along with their offer.

TENDER OPENING, SCRUTINY AND EVALUATION OF TECHNICAL BID

The first cover (Cover 1) of the offer shall contain all the documents listed under ‘Test of

Responsiveness’ Clause no. 1.13 based on which the Bidders will be shortlisted.

A Tender that is substantially responsive is that which conforms to the preceding

14



1.20

requirements without material deviation or reservation. A material deviation or reservation
is one (1) which affects in any substantial way, the scope, quality, or performance of the
Bidder, or (2) which limits in any substantial way, inconsistent with the Tender document,
or (3) whose rectification would affect unfairly the competitive position of other Qualified

Applicant presenting substantially responsive bids.

Since the tender involves selection based on Minimum eligibility criteria, test of
responsiveness and technical specification, the Chief Mechanical Engineer will examine
and seek clarification if any and list out the firms, which are found responsive and Cover
— II (Price Bid) of such tenders only will be opened and EMD will be returned to the
unresponsive Bidders.

The date and time will be intimated to Bidders whose offers are found suitable and Cover

— II of such Bidders will be opened.

The Fax/E-Mail offers will be treated as defective, invalid and rejected. Only
detailed complete offers received prior to closing time and date of the tenders will be taken

as valid.

After the tender opening, the whole process involving scrutiny, clarifications, evaluation
and comparison of tenders and recommendations regarding award of Contract shall be
confidential. Any efforts on part of any Bidder to influence the Port Trust in any way in
the process of scrutiny, evaluation, comparison of tenders and decision concerning

award of Contract may result in rejection of the Bidder’s bid.

To assess the scrutiny, evaluation and comparison of tenders, the Port Trust may
ask Bidder individually for clarifications. Request for clarification and response thereto,
shall be in writing or through e mail followed by post or through speed post. No
change in Price or substance of the tender shall be sought, offered or permitted nor is
the Bidder permitted to withdraw the tender before the expiry of the validity period of

the tenders in the process of clarifications.

OPENING OF PRICE BID

COVER - Il DETAILS: BID (BOQ) - PRICE SCHEDULE
The date of opening of the Price cover will be intimated to the bidder who will qualify for

technical cover. Price should be quoted in “Price Schedule” (as per BOQ).

15



1.21

1.22

1.23

EVALUATION OF PRICE BID

The price quoted by the bidder shall be kept firm during the contract period. All taxes,
duties and insurance shall be included in the quoted price, except the Service tax which

shall be paid extra as applicable.

MPT will evaluate and compare only those bids, which are substantially

responsive.

The price quoted by the Bidder shall be considered for the purpose of evaluation

and comparison.

In arriving at the final evaluated prices of the Tenders, any uncalled for
lumpsum/percentage/or adhoc reduction, if any, offered by the Bidders, in the
Schedule of Price shall be considered for the purpose of evaluation. However, if such
reduction/rebate is from the recommended Bidder, then such rebate shall be taken into

account while awarding the work.

In arriving at the final evaluated prices of the bidders, evaluation of offer will be based on
the lowest overall price quoted where

Overall price quoted = Total price mentioned in the Price schedule = Part - A + NPV of
Part - B

MPT’S RIGHT TO ACCEPT OR REJECT A BID

MPT reserves the right to accept a Bid other than the lowest and to accept or reject any
Bid in whole or part, to annul the bidding process or to reject all Bids with or without
notice or reasons. Such decisions by MPT shall bear no liability whatsoever consequent

upon such decisions.

AWARD OF CONTRACT

The Bidder, whose Bid is accepted by MPT shall be issued Letter of Acceptance (LOA)
prior to expiry of Bid validity. Bidder shall confirm acceptance by returning a signed copy
of the LOA. MPT shall not be obliged to furnish any information/clarification/ explanation

to the Contractors as regards non-acceptance of their Bid.

CHIEF MECHANICAL ENGINEER
MORMUGAO PORT TRUST
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SECTION -1l

TECHNICAL SPECIFICATION

2.1 GENERAL

Mormugao Port Trust proposes to install 1 No. 5 Passenger Elevator at Signal Station Bldg,

Headland including 3 years Comprehensive Annual Maintenance Contract after completion of 1

year free guarantee period.

2.2 SCOPE OF WORK

The scope of work broadly involves:

i)

ii)

vi)

Design, supply, installation, testing & commissioning of 1 No. 5 Passenger
Elevator with VVVF drive along with gearless motor including control panel and

accessories, as per Technical specification detailed below.

Provision of Automatic Rescue Device (ARD), for rescue operation in the event of
Power failure. ARD shall automatically take the Elevator car to the nearest floor
and open the door to facilitate safe rescue of the stranded passengers from the
Elevator. The Batteries provided for the ARD should be of appropriate rating
to perform 5 to 6 rescue operations, before getting completely discharged.

LED light fittings shall be provided in the hoist way as per safety norms.

Carrying out all necessary civil works for making the elevator hoistway provision
ready to install the Elevator and to carry out any other work required to complete
the installations of the proposed Elevator like providing structural support for
guide rails, foundation for motors and panels, providing ladder to facilitate
Elevator maintenance in Pit etc. and including arrangement of scaffolding for

erection of the Elevator.

Providing wiring as required for Elevator shaft lighting, power supply for lift
machine from the supply point provided by MPT and provision of switch, socket,

Bulbs, MCBs with enclosures as required.

Comprehensive Annual Maintenance and Servicing Contract for three years after
expiry of one year free guarantee period, which would include free monthly
periodical service visits during the tenure. If any break down occurs, the same
has to be attended immediately during the CAMC period.

17



2.3 DETAILED TECHNICAL SPECIFICATION:

2.3.1 The installed lift shall be as per specifications given below:

Item

no Description Specification

. Elevator Approved make OTIS/ JOHNSON / THYSSENKRUPP/
MITSUBISHI / HYUNDAI/OMEGA/SCHINDLER

2 Elevator type MRL (Machine room less) Passenger elevator

3 Quantity 1

4 Machine PM Gearless (Located in shaft on top of guide rails)

6 Capacity 340 kg, to carry 5 person

7 Speed Rated 0.85-1.0 m/s

8 Voltage - Power Mains 3ph, 415Volts, 50Hz

9 Voltage - light Mains 1 ph, 230Volts, 50 Hz

Control Panel Electronic Motor protection Relay to be provided

including overload, short circuit, Phase reversal,
Phase unbalance, Rotor stalling, Leakage current,

10 low voltage, over voltage, Frequency mismatch,
Overheating etc to protect the motor and fault code
should be displayed in the display board
separately.

11 Number of stops G + 3 (All openings on same side)

12 No. of entrance One location (front)

13 Total Elevator Travel Height (Rise) Approx. 10 m

14 Existing well dimensions Approx. 2000mm (W)x 1420mm(D)

15 Existing door opening(cutout) 1100mm (W) x 2000 mm (H)

16 Pit Depth 1350mm

17 Car & Hoistway Door Type Telescopic 2 speed doors

18 Door Opening 700 mm x 2000 mm

19 Overhead 4000 mm

20 Location of machine room Located in shaft on top of guide rails

21 Traction media Flat Coated Steel Belt

29 Control system PLC based simplex Selective and collective
control.

23 Drive VVVF Drive

24 Flooring 3mm PVC Tiles
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25

Levelling accuracy

(+/- 2 mm)

26

Electric light

LED

27

Pit ladder

To be provided by the Elevator agency

28

Controls and indications inside the

car

Dot Matrix (LED) Scrolling Car position indicator
display panels. Display Board should display the
direction & floor numbers in the car in a visible

manner

Buttons with car call registration

Emergency stop button to be provided.

Emergency Alarm Button and Emergency light to
be provided along with maintenance free battery to

provide with backup upto 3 hrs.

Non-stop Button has to be provided to by-pass

landing calls in the Attendant mode condition.

Door open and Door close button shall be provided

Fire alarm button to be provided

On/Off key have to be provided.

Auto/Attendant key have to be provided for the

operator’s use.

Wired communication module complete with
indication sign displaying instructions regarding the

use of the rescue service.

29

Control on landings

Dot matrix landing operating panels is to be
provided at all floors to display the car direction and
floor numbers along with Flush type/ surface type
Buttons for registering calls along with visual

indicators.

30

Maintenance controls

On top of cabin and in machine room

31

Car Finish

Stainless Steel #4 (Hairline)

32

False ceiling finish

Stainless Steel #4(Hairline), with LED lamps along
with light switch, high speed crossflow Fan along

with Fan switch to be provided.

33

Hand rail

Steel hand rail on rear car panels

34

Car Door Finish

Stainless Steel #4 (Hairline)

35

Landing Door Finish

Stainless Steel #4 (Hairline)
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36

Announcement system

To be provided with Music and floor announcement

in English and also with the reprogramming facility.

37

Overload Warning

Overload warning device with display is to be
provided in a visible manner. Lift should not be able
to proceed with Lift overload indication on (i.e. Door
should be open condition on that floor itself during

over load)

38

Fire rated doors

Fire rating-60 mins. The Fireman’s switch to be

provided at Ground floor

39

Standard Features

Anti-nuisance Car Call Protection, Overload
Device, Nudging, Emergency Firemen’s Service,
Emergency Car Light Unit, Infrared Curtain Door
Protection, Door Time Protection, Emergency
Alarm Button, Extra Door Time of Lobby & Parking,
Door Open/Close Button, Manual Rescue
Operation, Belt Inspection Drive, Auto Fan Cut Off,
Advance Door Opening

40

Car Safety Provision

Emergency key opening at all Landing doors &
Flywheel have to be provided for manual raising or

lowering of the Elevator in case of emergency

Terminal Limits have to be provided

Over speed governor with barricade have to be

provided

Auto Rescue Device have to be provided with

Announcement system

Buffers have to be provided

Re-leveling function to be provided.

Earthquake sensor to be provided

Door sensors (Button) /Infra Red Sensor/ Full
Screen Sensor/prevailing Sensor to instantly stop
and closing of car and landing door on sensing an

obstruction and to retract.

Digital Display Board should display “UNDER
MAINTENANCE” in the landing face plate at every

floor whenever required during maintenance period.

Door closing force limiter
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Overload device preventing start of journey when

cabin load exceeds rated load

Intercom between cabin, and ground floor

Suitable safety provision for bringing the car to rest

in the event of rope breaking or loosening shall be

provided
Motor overload and phase failure protection device
11 Fire alarm Fire alarm switch have to be provided at ground
floor.
42 Installation and Equipment 12 Months
Guarantee
43 CAMC 3 Years

2.3.2 CAR OPERATING PANEL

The car operating panel shall be flush mounted and shall have:-

a) A bank of Vandal proof Stainless steel push button to correspond to the various landing
levels being served.

b) An emergency stop switch for stopping the car independently of the regular operating
service.

c) An emergency alarm button and emergency light to be provided along with maintenance
free battery.

d) A switch also shall be provided inside the car for the car fan apart from its automatic
function.

e) The door open and close buttons shall be provided in the panel.

f) A non-stop button should be provided for bypassing landing calls, which shall remain
registered till they are answered.

g) Hall Call shall be displayed inside the car.

h) Communication facilities shall be provided in the Elevator cabin to call operating
/maintenance staff in case of emergency.

i) The Auto/Attendant key shall be provided to switch between the modes.

j)  On/Off key shall be provided.
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2.3.3 CAR POSITION INDICATORS

A Dot Matrix (LED) Scrolling Car position indicator display panels shall be provided with
Stainless steel face plate which shall indicate the landing at which the car is stopping or passing
including Up and Down scrolling indicators for indicating the direction of the car.

2.3.4 CALL REGISTERED LIGHTS

Each car and hall button shall be provided with registered lights which shall illuminate when
corresponding button in the face plate is momentarily pressed and remain illuminated until call is
answered.

2.3.5 HALL POSITION INDICATOR

A Dot Matrix (LED) Scrolling hall position indicator shall be provided on all landings indicating
the position and direction of the car in the hoist way at all times.

2.3.6 CAR SAFETY PROVISION:

a. The emergency key opening should be provided at all landing floors to facilitate the
forced opening of the elevator door in case of an emergency. A flywheel and mechanical
brake release device shall be provided for manual movement of the car in the shaft for
emergency rescue operation.

b. The Elevator shall be provided with the automatic stopping limits arrangement to take
care of the over travel on either sides. The terminal limit switches shall be provided in
the hoist way to stop the car and prevent its travel beyond the normal operational limits

c. Over speed governor with barricade to stop the elevator in case the elevator runs
beyond the rated speed shall be provided.

d. In the event of Power failure during normal operations Automatic Rescue Device (ARD)
shall automatically move the stalled Elevator to the nearest landing to facilitate the
rescue of the passengers from the Elevator. The Batteries provided for the ARD should
be of appropriate rating to perform 5 to 6 rescue operations, before getting completely
discharged.

e. Spring Buffer to be provided in the pit for safety.
f. Releveling function shall be provided to correct stopping errors.
g. Door sensors (Button) /Infra Red Sensor/ Full Screen Sensor/prevailing Sensor to

instantly stop and closing of car and landing door on sensing an obstruction and to
retract.
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2.4 WORKS

A. CIVIL WORKS:

i)

ii)

The contractor is required to take all measurements on site and shall be responsible for
ensuring accuracy and consistency of installation with existing site measurements and
features.

The material at all stages of transportation, handling and storage shall be kept clean and
free from damage and breaking, bending and distortion. Site work shall be restricted to
fixings and other operations that cannot be undertaken in the workshop. Bars, sharp
edges and angles, coarse file marks, excess weld metal and similar imperfections from
all classes of work shall be removed. The material shall not be allowed to rust or
otherwise deteriorate between supply and installation. Fixing and installation shall be
provided a means that prevents corrosion due to contact with incompatible metals and
other materials. Hot dipped galvanizing work to be in accordance with relevant IS.

While making holes, it shall be done in such a manner that it does not deform or damage
the material.

The structure shall be installed in place, taking care not to cause any major damage to
the existing structure.

The tender price shall include all the civil works required to complete the full installation
of the Elevator. These shall include:

a) The modification of the available site for making ready the Elevator
pit and all other required civil works.

b) Removal of all the existing material in the shaft at all levels as necessary.

c) Grouting for the gquides, rails and any structural supports of the lift
structure including cutting and making good of holes in walls etc.

d) Providing and fixing of frames for landing doors including slots for
door locks as may be required.

e) Providing slots for landing operating panel.
f) Providing of Pit ladder for maintenance purpose.
g) Making good of any damages related to the structural works including

plastering and painting to match the existing surface.

h) The Contractor shall provide all the frame work necessary for Elevator car
and counter weight.
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i) The spring buffers under the car and the counter weight shall also provided by
the Contractor. The doors and guides shall be designed to ensure effort free
operation.

B. ELECTRICAL WORKS:

i) Necessary power and control wiring shall be done as per IE Rules and relevant Indian
standards.

i) The main power will be provided on the 3™ floor of the Building from where the contractor will
have to carry out the required Power and control circuit wiring separately including of installation
of required MCCB/RCCB.

iii) Double copper earthing shall be carried out as per requirements of Indian Electricity Rules
and as per relevant IS standard.

iv) The Elevator shaft shall be provided with LED light fittings for proper illumination to carry out
maintenance work. 5 Amps sockets may be provided inside the Elevator shaft, if required, to
facilitate maintenance.

v) The trailing cable shall contain ten spare cores apart from that required for actual operation in
addition to two pairs of screened cores for telephone communication.

2.5 ERECTION & COMMISSIONING

The Contractor shall commence the erection of equipment immediately after receipt of the
equipment and complete the work to the satisfaction of the Chief Mechanical Engineer or his
representative. Necessary scaffolding and safety measures for entire erection shall be done by
the contractor.

2.6 TESTS

Necessary tests shall be carried out as per relevant IS standards to the satisfaction of the Chief
Mechanical Engineer or his representative. The relevant test certificates as per IS for the
materials supplied shall be submitted to the Chief Mechanical Engineer or his representative
before handing over of the Elevator.

2.7 MANUALS, DRAWINGS AND GUARANTEE

The Contractor shall supply 3 sets of detailed mechanical and electrical drawings with operation
and maintenance manuals along with the equipments. The Elevator shall be guaranteed for 12
months from the date of acceptance and free maintenance shall be done during the guarantee
period.

2.8 TRAINING
The Contractor shall arrange to train minimum 3 personnel of the Port to enable them to

acquaint themselves with normal operations, trouble shooting and emergency operations of the
Elevator.
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2.9 APPROVAL OF INSTALLATION AND COMPLETION CERTIFICATE

Approval of installation/Completion certificate shall be obtained from the electrical inspectorate
of Local / State Government for installation and commissioning of Elevator and made available
to the Port at no extra cost before handing over the Elevators, if required.

2.10 COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT (CAMC)

The contractor, whose offer for Design, Supply, Installation, Testing & Commissioning of
Elevator is accepted, shall maintain the Elevators comprehensively for a
period of 3 years from the date of expiry of free guarantee period of one year.

Maintenance work, including emergency breakdown repair service, shall be performed by
trained service person of the Elevator contractor during regular working hours. This service shall
not be subcontracted. The Contractor shall include in his price for a periodic preventive
maintenance during the guarantee and maintenance period.

The scope of CAMC of Elevator shall include:

i. Contractor shall carry out monthly periodic visits during which he shall regularly examine,
lubricate and adjust the equipments and generally carry out planned maintenance in a
systematic and controlled manner using developed techniques and expertise.

ii. Repairs or replacement of parts:- Contractor shall repair or replace any parts of the
Elevator which in his opinion are defective at his own cost for ensuring
smooth service. Only genuine parts, as used in the manufacturing and installation of the
original equipment shall be provided.

iii. Examine periodically all safety devices and governors and make all customary safety
checks.

iv. Emergency minor adjustment call service: - Contractor shall provide emergency minor
adjustment CALL-BACK service at no extra charges under the CAMC. This CALL-BACK
service shall be extended round the clock on all working days as well as on holiday and is
to be attended within 24 hours. The service and breakdown reports to be submitted on the
day of service/breakdown or the next day to the CME's representative.

v. All the replaced parts shall conform to relevant IS standards or applicable Rules and
regulations made thereunder.
vi. Get the Elevator inspected by any local authority of Govt. agency, if required, as per rules

and get the shortcomings pointed out and rectified.

vii. The latest wiring diagram of the installed Elevator shall be maintained in the machine room.
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2.10.1 CERTIFICATE OF SAFETY:

Contractor shall periodically, examine safety devices and governor of the equipment and in
addition shall conduct an annual no load safety test on the equipment.

The contractor shall submit a safety Certificate of the Elevator within 10days of the last day of
the annual inspection of the Elevator.

2.10.2 AVAILABILITY OF AUTHORIZED REPRESENTATIVE:

The contractor shall ensure availability of his authorized representative at Goa to receive
emergency calls and take remedial actions. The representative should attend the call
immediately to ensure the restoration of the services promptly. If shutdown of Elevator
continues for more than 48 hours the service charges on pro-rata basis per day shall be
deducted from the monthly bill along with a penalty of Rs. 500/- per day for delay beyond 48
hours shall be imposed and the amount of penalty shall be recovered from the bills or
Security Deposit or any other sum due to the contractor.

If the penalty is imposed on the contractor for consecutive 5 months during the CAMC period
the same shall be construed as default of the contractor in performing the obligations under the
contract.

2.10.3 RESPONSIBILITY OF ACCIDENT AND HAZARDS:
The contractor shall be responsible for any accident or hazard that take place during the
maintenance period of 1 year free guarantee period and 3years CAMC period. The Contractor

shall also be responsible for payment of compensation and penalties payable to effected parties
as a result of legal action.
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2.11 LIST OF APPROVED MAKES:

'::; Item Name of Manufacturers

1 Voltmeter and Ammeter AE / MECO / YOKINS / NIPPEN

2 Selector switches, Push button;  \vcEE /| & T/ GE / BCH / LEGRAND
Emergency Switches

3 HRC Fuses L& T/GE/SIEMENS/ABB/INDO KOPP

4 Indicating light AE / KAYCEE / VAISHNAV /L & T /SIEMENS

5 MCB L & T/LEGRAND / SIEMENS / ABB /

SCHNEIDER
L L & T/LEGRAND / SIEMENS / SCHNEIDER /

6 Sub Distribution Board HENSEL

7 EL MCB IAS(BT / SCHNEIDER / LEGRAND / SIEMENS /
FRLS PVC insulated copper

8 conductor single/multi core HAVELLS / FINOLEX / RPG /UNIFLEX /NICCO
stranded wires of 650/1100 volf /RR Kables
grade

9 Steel Conduit/PVC Conduit BEC / AKG / NIC

10 Switches, TV & Telephone MK / CLIPSAL / LEGRAND / NORTH WEST
Socket outlets, Boxes /ANCHOR

11 Light Fixtures PHILIPS / BAJAJ / WIPRO / CROMPTON

12 Lamps and Tubes PHILIPS / WIPRO / BAJAJ / CROMPTON

13 Ceiling fans/Wall bracket HAVELLS / CROMPTON GREAVES / USHA /
fans / Exhaust Fans ORIENTAL

14 Cable lug & Cable Gland DOWELLS / JHONSON / RAYCHEM

15 Terminal Blocks WAGO & CONTROLS / PHOENIX CONTACTS /

OBO BETTERMANN
. . ABB / SIEMENS / L&T / HPL

16| Multi-function Meter SOCOMEC/CONZERVE (ENERCON)

17 DWC HDPE Pipe DURA LINE / CARLON / EMTELLE

18 Contactors L&T / SCHNEIDER / SIEMENS/ABB / BCH

19 MCCB L&T / SIEMENS / SCHENEIDER / ABB

20 VCB / SF6/ Isolator SIEMENS / AREVA / ABB/ SCHNEIDER

21 Push Buttons SIEMENS / ABB / TELEMECANIQUE / L&T /

SCHNEIDER




22 Relays L&T / ABB / SIEMENS / SCHNEIDER/AREVA

23 Timers L&T / SIEMENS / TELEMECANIQUE/ABB

24 Indicating Light L&T / SIEMENS / TELEMECANIQUE / ABB / GE

25 Indicating Instruments AE /MECO/ CONZERVE / L&T

26wt cane FNOLEX {806 ) LS 1 TORRENT

o7 LT Cable (XLPE and FRLS ) /Lijl\'l\llﬁ:'ll'_ﬁé?(/ FINOLEX/ NICCO / HAVELLS / RPG

28 Termination Kit BIRLA 3M / RAYCHEM /DENSON

29 CTs L&T / AREVA / JYOTI/ KAPPA / PRAGATHI

30 PTs AREVA / KAPPA / PRAGATHI

31 HT Panels SIEMENS / SCHNEIDER / ABB / AREVA

32 LT Panels SIEMENS / L&T / SCHNEIDER / ABB

33 Cable Trays (FRP) LEGRAND / ERCON / NEEDO / SUMMIP

34 ACB SCHNEIDER / SIEMENS / ABB / L&T

35 Selector Switch gﬁl\_(gfg / L&T / SIEMENS / BCH / GE /

36 Capacitor Banks EPCOS/ L&T / SCHNEIDER

37 Trivector Meter (Digital) g%'FCéMESéCHNEIDER / SIEMENS / HPL

38 Capacitor Panels ABB / L&T / EPCOS / SCHNEIDER

39 ;g\l/;?/r Factor  Correction EPCOS/ L & T/ ABB

40 | E'astomeric Mat PREMIER POLYFILM LTD /
POLYELECTROSAFE / CHALLENGER

41 MS & Gl Conduits Accessories| STEEL MARK / NIC

42 Transformer ABB / SCHNEIDER / SIEMENS

43 Compact substation ABB / SCHNEIDER / SIEMENS

44 Elevators OTIS/ JOHNSON / THYSSENKRUPP/ MITSUBISHI
HYUNDAI/OMEGA/SCHINDLER

45 Items not covered above As per samples approved
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SECTION -1l

GENERAL CONDITIONS OF CONTRACT (GCC)

DEFINITION AND INTERPRETATIONS

In the Contract, as hereinafter defined, the following words and expressions shall have

the meanings hereby assigned to them except where the context otherwise requires:

‘MPT” or “Port” or “Port Trust”, means the “Board of Trustees of MORMUGAO
PORT TRUST" or their successors and assigns, acting through its Chairman or any

other officer so nominated by the Board.

“Engineer” means the Chief Mechanical Engineer (CME) of the Mormugao Port Trust or

the officer authorized by him to act for and on his behalf.

Engineer-in-Charge: Officer appointed by Engineer to be in charge of the execution of

work.

"Contractor" means the natural person, private or Government entity, or a combination
of the above, whose Tender to perform the Contract has been accepted by the Port and
is named as such in the Contract Agreement or his representative who is duly

authorized to deal with the contract.

“Sub Contractor" means any natural person, private or government entity, or a
combination of the above, to whom any part of the goods to be supplied or execution of
any part of related services is subcontracted by the Contractor under intimation to the
Port.

“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Special Conditions, if any, drawings, specifications, Price
Schedule and Schedules etc., any amendments/clarifications thereto, Letter of
Acceptance (LOA) and the Contract Agreement entered into between MPT and the

Contractor.
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"Contract Documents" means the documents listed in the Contract Agreement, including

any amendments there to.

"Contract Price" means the price payable to the Contractor as specified in the Contract
Agreement, subject to such additions and adjustments thereto or deduction there from,
as may be made pursuant to the Contract.

“Specification” means the specification referred to in the Tender document and any
modification thereof or addition thereto as may from time to time be furnished or

approved in writing by the Port.

"Site" means the land and other places on, under, in, or through which the work is to
be executed or carried out and any other lands or places provided by the Board for
the purpose of the Contract together with such other places as may be specifically

designated in the Contract as forming part of the site.

"Works” means the works to be executed in with the Contract.

“Approved/Approval” means the approval in writing.

“Engineer-In-Charge” means any Officer authorised by Chief Mechanical Engineer for

the work.

“‘Drawings” means the drawings referred to in the Specification and any
modification of such drawings approved in writing by the Engineer- In — Charge and
such other drawings as may from time to time be furnished or approved in writing by the
Engineer-In- Charge.

“Tests on completion” shall mean such tests as are prescribed by the applicable
Design Standards (latest editions), codes and described in the tender document, to
be made by the Contractor before the equipment/items are supplied, delivered and

taken over by the Port.

“Writing” shall include any manuscript, typewritten or printed statement under or over

signature and seal as the case may be.

"Defect Liability Period" has the meaning assigned in the clause No. 3.25 of the
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3.2

3.3

3.4

tender document.
"Month" means calendar month.
"Day" means calendar day.
"Letter of Acceptance (LOA)” means the formal acceptance, made by or on behalf of
the Port, of the tender including any adjustments or variation to the tender agreed
between the Port and the Contractor.

“Foreign currency" means the currency other than Indian Currency.

“Commissioning of Equipment” has the meaning assigned in clause no. 2.5 of the

technical specifications of the tender document.

"Tender" means the offer of the Contractor along with all other relevant documents as

referred to in the Contract.
"Related Services" means the services incidental to the supply of the goods, such as
insurance, installation, training and initial maintenance and other such obligation of the

Contractor under the contract.

SINGULAR AND PLURAL

Words implying the singular only also include the plural and vice versa where the

context required.

HEADINGS OR NOTES

The headings in these conditions of Contract and instructions to tenders shall not be
taken to be part thereof, or be taken into consideration in the interpretation, or

construction thereof, or of the Contract.

ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE

The Engineer-In-charge shall carry out such duties in issuing decisions, certificates and

orders as specified in the Contract.
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3.5.

The Engineer may from time to time, in writing delegate to his Representative any of the
powers, discretion, function and/or authorities vested in him and he may at any time
revoke any such delegation. Any written decision, instruction or approval given by the
Engineer to the Contractor in accordance with such delegation shall bind the Contractor
provided always that:

Any failure of the Engineer to disapprove any Plant workmanship shall not prejudice
the power of the Engineer thereafter such Plant or workmanship and to order the

rectification thereof in accordance with these conditions;

If the Contractor shall be dissatisfied by reason of any decision of the Engineer he
shall be entitled to refer the matter to the officer above the rank who will thereupon
confirm, reverse or vary such decision, and the same shall be final and not arbitrable.

Wherever by these conditions the Engineer is required to exercise his discretion, by
giving a decision, opinion, consent or to express satisfaction or approval, or to
determine value or otherwise take action which may affect the rights and obligations
of the Contractor, the Engineer shall exercise such discretion fairly within the terms of
the Contract and having regard to all the circumstances. If either party disagrees with
the action taken by the Engineer he shall be at liberty to refer the matter to Appellate

Authority with these conditions, and the same shall be final and not arbitrable.

OBLIGATIONS OF THE CONTRACTOR

The Contractor shall exercise all reasonable care and diligence in the discharge of all
technical, professional and contractual duties to be performed by them under this
Contract as specified in the Scope of Work within the Time for Completion and
provide all labour, including the supervision and security thereof, Contractor's
Equipment necessary thereof and for carrying out his obligation, so far as the necessity
for providing the same is specified in or is reasonably to be inferred from the Contract.
The Contractor shall be fully responsible to MPT for proper, efficient and effective

discharge of their duties.

Contractor shall furnish bond in the form of Bank Guarantee towards the performance

of the work as per clause 3.30 of this tender document.
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3.6

3.7

If the Port shall consider himself entitted to any claim under the Performance
Guarantee he shall forthwith so inform the Contractor specifying the default of the
Contractor upon which he relies. If the Contractor fails to remedy such default within 30
days after the receipt of such notice the Port shall be entitled to forfeit to the extent of

the loss or damage incurred by reason of the default.
The Contractor shall proceed with the Works in accordance with the decisions,
instructions and orders given by the Engineer in accordance with the condition of the

Contract.

ASSIGNMENT AND SUBLETTING

The Contractor may submit the details of subletting. However the final decision will be
made by MPT authority.

He shall neither assign his right and interest in this present tender nor assume a
fresh partner or partners, or dissolve the partnership existing between him in reference

to this Contract without the written permission of MPT.

In the event of any activity being sub-contracted, the total liability and responsibility for
meeting obligations and performance under Contract Agreement shall rest with the
Contractor. In the event of the Contractor contravening this condition, the Port shall be
entitled to terminate the Contract forthwith and award a fresh Contract to some other
party at risk and cost of the Contractor who shall be liable for any loss or damage which
the Port may sustain in consequence arising out of such replacement of the Contractor.

In such case the Performance Guarantee shall be forfeited.

Such consent, if any, shall not relieve the Contractor from any liability or obligations
under the Contract and he shall be responsible for the acts, defaults and neglects of any
Sub-Contractor or his servants, agents or workmen fully if they were the acts, defaults or
neglects of the Contractor provided always that the provisions of labour or a piecework

basis shall not be deemed to be sub-letting under this clause.

PATENT RIGHTS

The Contractor shall fully indemnify the Port against any action, claim or demand, costs

or expenses arising from or incurred by reason of any infringement or alleged
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3.8

3.9

infringements of letters, patents, Design, trademark or name, copyright or other
protected rights in respect of any machine, Plant, work, materials or things, system or
methods of using, fixing working or arrangement used for fixed or supplied by the

Contractor in India, or elsewhere.

All payments, or otherwise shall be deemed to be included by the Contractor in

the Prices named in the tender and shall be paid by him to whom they may be payable.

In the event of any claim being made or action brought against the Port in respect of
any such matter as aforesaid, the Contractor shall be immediately notified thereof
and he shall, with the assistance if he so requires of the Port, but at the sole expense
of the Contractor, conduct all negotiations for the settlement of the same or any
litigation that may arise from, provided that the conduct of such negotiations or
litigations shall be conditional upon the Contractor giving to the Port such security as
shall from time to time, reasonably required by the Port to recover the ascertained or
agreed amount as the case may be of any compensation, damages, expenses and
cost which might be payable by Trustees in respect of or as result of any negotiation or

litigation.

GENERAL OBLIGATION OF THE PORT

In execution of the Works no person other than the Contractor, sub Contractors and his
and their employees shall be allowed on the site except by the written permission of the
Engineer In Charge or his authorised representative, but the Engineer in charge, his
authorised representative, other authorities and officials of MPT shall be afforded to

inspect all facilities arranged by the Contractor at site.

FRAUD AND CORRUPTION

The Port as well as Bidder, Contractor, Sub-Contractor and Consultants observe the
highest standard of ethics during the procurement and execution of such contracts. In
pursuit of this policy, MPT:

Defines, for the purpose of this provision the terms set forth below as follows:
"Corrupt practice" means the offering, giving, receiving or soliciting, directly or indirectly

of anything of value to influence the action of a public official in the procurement process

or in contract execution; and
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b)

c)

3.10

3.1

3.12

"Fraudulent practice” means a misrepresentation or omission of facts in order to

influence a procurement process or the execution of a contract;

"Collusive practice" means a scheme or arrangement between two or more Bidders

designed to establish Tender prices at artificial non competitive levels and;

"Coercive practice" means harming or threatening to harm directly or indirectly, persons
or their property to influence their participation in the procurement process or affect the

execution of a contract;

Will black list a firm or individual, including declaring them ineligible either indefinitely or
for a stated period of time to be awarded, if it at any time determines that they have,
directly or through an agent engaged in corrupt, fraudulent, collusive or coercive practice

in competing for, or executing and;
Will have the right to enquire that Contractor to permit the Port to inspect their account
and records and other documents relating to the Tender submission and contract

performance.

COMPLETION PERIOD OF WORK

The work shall be completed within 5 months from 7" day of issue of LOA.

RATES AND AMOUNTS INCLUDE ALL CHARGES

The rates and amounts submitted by the Bidder shall include all payments on
account of taxes, levies, duties, royalties, etc., payable to the State of Goa or
Government of India or any other authority or Corporate Body and all other incidental
charges that the Bidder may have to bear for the execution of the Works. The Bidders
shall make their own arrangements to ascertain the applicable rates in respect of Central
Excise Duty from the concerned Govt. Authorities. However, Service Tax will be extra as

applicable.

ADDITIONS AND ALTERNATIONS

MPT may give instructions and directions as may appear (necessary and proper)
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3.13

3.14

for the guidance of the Contractor and good and efficient execution of the Works

under this contract without altering major conditions and scope of work of the Contract.

The Contractor shall receive, obey and be bound by the same according to the true

intent and meaning thereof.

EXECUTION

The Contractor shall, in consideration of payments to be made to him as herein after

provided, execute and do the Works set forth as described in the scope of the work and

specifications, including any amendments to tender clauses.

Bidders should obtain temporary pass from MPT Traffic Manager at Main Admin
Building, third floor, Mormugao Port Trust, Headland Sada, Vasco 403 802 to gain
entry into the Trust's premises if necessary.

SECURITY DEPOSIT

(i)

(ii)

(iii)

The contractor shall within 30 days from the date of LOA, shall furnish a DD from
Nationalized/Scheduled Banks in favour of the Financial Advisor & Chief Accounts
Officer, MPT, payable at Vasco, Goa towards Security Deposit. This Security Deposit
will be converted to Performance Guarantee upon completion of the work if the BG of

10%of the contract value is not submitted as per Clause 3.30

Security deposit shall consist of two parts:

a) The DD equivalent to 5% of the contract value rounded off to nearest 100 rupees, shall
be submitted within 30 days of issue of Letter of Acceptance

b) The balance 5 % shall be recovered as Retention Money from the running bills.
Thereafter, the total of 10% (DD 5% and 5 % Retention money) shall be returned after
completion of Guarantee period of 1 year.

On receipt of full deposit as arrived above in any manner aforesaid the Earnest Money
submitted with the Tender will be refunded. No interest will be allowed on the earnest
money from the date of its receipt until it is refunded. In the case, however for
unsuccessful Tenderers, Earnest Money will be refunded, as soon as possible after the
finalisation of L1 of the contract. Alternatively the successful Tenderer shall when his
tender is accepted the Earnest Money shall retain its character as such, till the Security

Deposit is furnished by the Tenderer.
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3.15

(v)

Forfeiture of SD: The security deposit will be forfeited, if the contractor fails to fulfill any
or all the conditions of this contract, without any interference from it towards all rights
of the Board to recover from the contractor any other amounts falling due to the Board
through non-observance/compliance by the contract conditions and any of the clause
thereof by the contractor.

Failure of the successful Bidder to submit the required Security deposit shall constitute

sufficient grounds for termination of the Contract

SIGNING OF AGREEMENT

(i)

(ii)

(ii)

(iif)

(iv)

The Contractor shall execute an Agreement with the Trust within 45 days
from the date of receipt of LOA. If the Contractor, whose tender has been
accepted, fails to execute an Agreement within 45 days from the date of receipt
of documents for execution of the Agreement, the Earnest Money Deposit (EMD)
deposited by the Bidder shall be forfeited and the Bidder shall not be allowed

further to participate in the Trust’s tenders.

The cost of stamping the contract Agreement must be borne by the

successful Bidder.

The place of stamping and signing of Agreement shall be at MPT only.

Further, if the successful Contractor undertakes, to enter into and execute,
when called upon to do so, an Agreement, with such modifications as agreed
upon and unless and until the formal Agreement is prepared and executed, the
successful Contractor’s offer, Trust order and the written acceptance for the
receipt of Trust order of the successful Contractor shall form a binding Contract

between the Trust and the Contractor.

The Contract Agreement shall include amended final tender document, pre- bid
queries, various clarification letter, written approval by the Trust authorities,
Amended to the Contract Agreement and any other conditions as agreed upon

by the Trust and the Contractor.
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3.16.

3.17

3.18

EXTRA WORK (VARIATION)

Any extra expenses incurred in connection to the Works by MPT in the performance of
the Works owing to the neglect or omission on the part of the Contractor, in any of
the case mentioned in this Contract shall be deducted from any sum due or which may
thereafter become due to the Contractor or from any amount lying with them or under
their control or he may be called upon to pay the amount of such extra expense to such
person or persons as MPT may appoint to receive the same and in the event of the
Contractor failing to make such payment, the said amount shall be recoverable from
him in such manner as MPT may determine.

However, the quantity variation shall be altered £30%

CONTRACT DOCUMENT MUTUALLY EXPLANATORY

The several documents forming the Contract are to be taken as mutually explanatory of
one another and should anything appear in one that is not described in the other, no

advantage shall be taken of any such omission.

In case of any discrepancies or inconsistencies however appear, or should any
misunderstandings arise as to the meaning and of the specifications or drawings or as
to the dimensions or the quality of the material or proper execution of the Works or as to
the measurement or quality and valuation of the Works executed under this Contract or
as extra thereupon, the same shall be explained by the Engineer-in-charge or his

authorised representative.

The explanation of Engineer-in-charge or his authorised representative shall be final
and binding upon the Contractor and the Contractor shall execute the Works according
to such explanations, and without extra charge or deductions to/from the Prices
specified in the bill of quantities and do all such Works and things as may be necessary
for the proper completion of the work as implied by the specification and drawings,
even though such work and things are not specifically shown and described

therein.

CONTRACTOR'S EQUIPMENT

The Contractor shall be responsible for supply, use and maintenance of all the

equipment and he shall ensure that they are suitable for the work and are maintained
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3.19

in such a manner as to ensure their efficient working.

MPT may, if they deem fit, direct the Contractor to remove from site any equipment
which are not efficient and/or prejudicial to the quality of the work to be replaced by
equipment to their satisfaction. The Contractor shall immediately follow MPT's
directions/instructions.

LABOUR

The Contractor shall make his own arrangements for the engagement of all labour for
doing the work at site or in respect of or in connection with the execution of work as also
for the transport, housing, feeding and payment thereof. Since time is the essence of
this Contract, requisite number of labour force has to be kept, so as to complete the
Installation, Testing and Commissioning of the equipment within the completion period

as stipulated in the tender.

In the event of any outbreak of iliness or an epidemic nature, the Contractor shall comply
with and carry out such regulations, orders and requirements as may be made by the
Government, or the local medical or sanitary authorities for the purpose of dealing with

and overcoming the same.

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst his employees and for the
preservation of peace and protection of persons and property in the neighbourhood of

the Works against the same.

The Contractor shall at all times during the continuance of the Contract comply fully with
all existing Acts, Regulations and bye law as including all statutory amendments and
re-enactment of state or Central Government and other local authorities and any
other enactment and acts that may be passed in future either by the State or the Central
Government or local authority, including Indian Workmen's Compensation Act, Labour
Laws and Equal Remuneration Act, 1976, Factories Act, Minimum Wages Act ,IE Act
1956, etc.

If as a result of Contractor's failure, negligence, omission, default or non- observance
of any provisions of any laws, MPT is called upon by any authority to pay or

reimburse or required to pay or reimburse any amount, MPT shall be entitled to deduct
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the same from any moneys due or that they become due to the Contractor under
this Contract or any other Contract or otherwise recover from the Contractor any
sums which MPT is required or called upon to pay or reimburse on behalf of
the Contractor. All registration and statutory inspection fees in respect of his work

pursuant to the Contract shall be paid by the Contractor.

The Contractor shall pay the labourer engaged by him on the work not less than a fair
wage, which expression shall mean, whether for time or piece work, rate of wages as

may be fixed by the Labour Department of the State as per the Minimum wages Act.

The Contractor or his sub-Contractor shall not employ a young child who has not
completed his fifteen year of age. He/they shall also not employ an adolescent who has
not completed his eighteenth year unless he is certified fit for the work as an adult as

prescribed under Clause (b) of subsection (2) of section 69 of the Factories Act.1948.

The Contractor shall also comply fully with the provisions of the payment of Wages Act,
1936.

If any enhancement in the rates of Wages becomes payable as a result of the
implementation of the Chief labour Commissioner’s interpretation of the Contract, Labour
(Regulation and Abolitions) Central Rules 1971 including an increase of the Wages,
the same shall be borne by the Contractor/Contractors. The Contractor shall be
responsible for the observance by his sub-Contractors, of the foregoing

provisions/precautions.

The Contractor shall make necessary arrangements for the representative of the Port
and/or his representative to witness the payment made by the Contractor to his
labourers. The Contractor shall also submit periodical returns of labour employed by

him and wages paid, to the Port’s representatives.

The Contractor shall at his own expenses provide all safety gears for all labours
engaged during the work and failing to do so, MPT shall provide the same and
recover the cost thereof from any amount due or which may become due to the

Contractor or from any amount lying with them or under their control.

40



3.20

a)

FAIR WAGES

The Contractor shall pay the labours engaged by him on the work not less than fair
wages which expression shall mean whether for time or piece work the respective rates
of wages as fixed by the Labour Department of the State payable to the different
categories of labourers. However, subject to the other provisions of any other law for
the time being in force in the country, the minimum rates of wages for any

person/persons shall be as applicable.

The Contractor shall notwithstanding the provision of any contract to the contrary cause
to be paid in fair wages to the labourers directly engaged on the works including any
labour engaged by the sub Contractor in connection with the said work, as if the labourer

had been immediately employed by him.

Display of notices regarding wages etc:

The Contractor shall before he commences his work of contract, display and correctly
maintain and continue to display and correctly maintain in a clean and legible condition
at conspicuous places on the work site, notices in English and in the local Indian
language spoken by the majority of the workers stating therein the rates of wages which
have been fixed as fair wages and the hours of work for which such wages are earned

and send a copy of such notices to the Port.

Wages book and wage slips:
The Contractor shall maintain a wage book of each worker in such forms as may be
convenient but the same shall include the following particulars:-

i)  Rate of daily or monthly wages,

i)  Nature of work on which employed,

i) Total No. of days worked during each wage period.

iv) Total amount payable for the work during each wage period.

v) All deductions made from the wages with an indication in each case of the
ground for which the deductions are made. Wages actually paid for each wages
period.

vi) A wage slip for each worker employed on work provided that the Port may grant
exemption from the maintenance of the wage slip, if in his opinion not more than
19 persons are likely to be employed directly or indirectly on the work but in

any case he will have to maintain wage books.
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e)

f)

3.21

3.22

Preservation of books and slips:
The wage book and the wage slips shall be preserved for a period of not less than 12

months after the date of last entry made in it.

Inspection of books and slips:
The Contractor shall allow inspection of the aforesaid wage books and wage slips to
any of his workers or to an agent at a convenient time and place after due notice

is received from the Engineer or any other person authorized by him on his behalf.

Powers of the Engineer to make investigation/enquiries:

The Engineer or any other persons authorized by him on his behalf shall have powers to
make enquiries with a view to ascertaining the enforcement due and proper observance
of the “Fair Wages Clause”. He shall also have the power to investigate into any
complaint regarding any default made by the Contractor or subContractor in regard to
such provision. The Port shall have the right to deduct from the money due to the
Contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non-payment of aforesaid fair wages,
except on account of any deduction that may be permissible under any law for the time
being in force.

PLANT AND EQUIPMENT

The Contractor shall at his own costs and expenses provide all labour, Plant,
haulage, transportation of Plant and equipment to be used for executing the Contract, all
materials, stores, etc., required for efficiently carrying out and completing the work to the

satisfaction of MPT.

INSPECTION AND TESTING OF WORK AT CONTRACTOR'S PREMISES

The third party inspection agency shall be engaged by Mormugao Port Trust for
inspection of major equipment, at manufacture’s works and at site as per Quality
Assurance Plan (QAP) based on manufacturer’s standard and relevant IS or equivalent

standards which shall be approved by Mormugao Port.
The Engineer or his Representative shall have at all reasonable time access to the

Contractor's and sub Contractors premises/work site and shall have the power at all

reasonable time to inspect, examine and test the materials & workmanship of the work
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during its Manufacture. The TP inspection agency / Engineers deputed for inspection &
testing of equipments at Contractor's works and sub-Contractor's premises for which
the necessary co-ordination & arrangements shall be made by the Contractor. All

expenses of Engineers shall be borne by Mormugao Port Trust.

Only such works will be accepted and paid for which the Engineer or his authorised

representative may certify to be in strict accordance with the Contract.

The Engineer or authorised representative on giving seven days notice in writing to the
Contractor setting out any ground of objections which may have in respect of the work,
shall be at liberty to reject all or any materials of workmanship in the subject of any of

the said grounds of objection which are not in accordance with the Contract.

In all cases where the Contract provides for tests whether at the premises of
the Contractor or any sub-Contractor or elsewhere, the Contractor except where
otherwise specified shall provide free of charges such labour, materials, electricity, fuel,
water, stores, apparatus and instruments as may reasonably be demanded, to carry out
sufficiently such tests of the work in accordance with the Contract and shall at all time
facilitate the Engineer and his assistant to accomplish such Testing.

The cost of all tests and/or analysis carried out at the Contractor's or sub-
Contractor's work and on the installation site shall be borne by the Contractor. The cost
of independent test and/or analysis which the Engineer In-charge or his
authorised representative may cause to be made and which prove satisfactory shall
be borne by the Contractor and also the Contractor will be called upon to pay all
expenses incurred by the Engineer in respect of any work found to be defective or of
inferior quality, adulterated or otherwise unacceptable.

Third Party Inspecting Agency shall certify the materials and give the dispatch clearance
before transportation to MPT’s site. The Contractor shall give the Engineer such
reasonable notice of the progress of the work and shall intimate the tentative date of
transportation & arrival at MPT’s site well in advance. The Contractor shall furnish a
certificate issued by Third Party Inspection Agency towards “Ready totransport” prior to

transportation from manufacturing facility.

The third party verification will be done by the external agency appointed separately by
MPT.
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3.23

3.24

3.25

DRAWINGS

(i) Before execution of work, the contractor shall submit the lay out, single line scheme,

and other drawings and obtain approval thereon from the Port.
(i) After completion of the work, 02 sets of hard copies and a soft copy of the complete
layout drawing alongwith operation/maintenance manual for each item, shall be

submitted to the Port.

TESTS ON COMPLETION AT MPT SITE

On completion of fabrication of all items at the Contractor's premises and also when
Installation/final adjustments at site are completed in accordance with the Contract, the
Contractor shall give the Engineer notice in writing thereof and before making the tests
on completion of 7 days' notice in writing of the date on which he will be ready to make

the said tests in accordance with and in the manner prescribed in the specifications.

If any portion of work fails under the tests to fulfil the Contract conditions, tests of the
faulty portion shall, if required by the Engineer or by the Contractor, be repeated within

reasonable time upon the same terms and conditions.
If the Contractor neglects to make the 'Performance test' within the time stipulated
by the Contractor, MPT shall nevertheless have the right of using the Installations at the

Contractor's risk until the 'Performance test' are successfully carried out.

DEFECT LIABILITY PERIOD

In this condition the expression 'Defect Liability Period' shall mean a Guarantee
period calculated from the date certified at the time of acceptance. Defect Liability Period
shall be extendable to the extent of idling of Equipment/ Facility (non-commercial use)
due to non rectification of defects during the original or extended defect liability period;
Reasonable period of response may be decided on case to case basis and indicated
by the Port after considering the nature and type of defect, its remedial process and

scope of contract.
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3.26

3.27

3.28

3.29

(i)

TIME OF ACCEPTANCE

The supply, delivery and Installation of the equipment/ items at site shall be deemed to
have been accepted by the representative of the Port when the same shall have been
installed, tested & commissioned and the Engineer shall have issued the final

acceptance certificate.

INCOME TAX DEDUCTION

Income tax, if any, as per the relevant provision of the Income Tax Act shall be

deducted at source from any payment payable to the Contractor.

NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS

Any claim for interest will not be entertained by MPT with respect to any payment or
balance which may be in their hands owning to any disputes between themselves

and the Contractor or with respect to any delay on part of MPT in making payment.

CERTIFICATE AND PAYMENT

COMPLETION REPORT/COMMISSIONING CERTIFICATE: On completion of work, the
Contractor will apply to the Engineer for the issue of MPT’s commissioning certificate
and the same will be issued within 10 days of the completion of work in all respects,
after verifying from the completion documents and satisfying himself that the work has
been completed in accordance with details set out in the construction and erection
drawings, and the contract documents. No completion certificate shall be given nor
shall the work be deemed to have been executed until Contractor carries out all the pre-
commissioning tests and submit the test reports of all the equipments, besides
restoration of power for Port operation. Also all scaffolding, surplus materials and scrap

are required to be cleared from the site completely.

(ii) PAYMENT OF CONTRACTORS BILLS THROUGH ECS : The Bidder should submit the

consent in a mandate form for receipt of payment through ECS and provide the details
of bank A/c in line with RBI guidelines for the same. These details will include bank
name, branch name & address, A/c type, bank A/c number, bank and branch code as
appearing on MICR cheque and IFSC code no issued by bank. Further, the Bidder
should also submit certificate from their bank certifying the correctness of all above

mentioned information in the mandate form.
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3.30

Failure on the part of the bidder to communicate changes in bank account nos. (for
reasons which may include change in the constitution of a party due to
amalgamations/ mergers/ take-over) or delay in receipt of communications or non-
updation of bank account nos. may result in payments being made to an unrelated

account for which MPT will not be responsible.

PERFORMANCE BANK GUARANTEE

Within 30 days of the receipt of the notification of the award of Contract from the Port,
the successful Bidder shall furnish to the Port, a Security Deposit which will be converted
to Performance Guarantee, as laid down at clause 3.14 above if the contractor does not
submit a performance Bank Guarantee of 10% of the contract value after completion of
the work.

The validity of such Guarantee issued, towards performance of the Contract, shall be up
to a 1 year period from the date of successful commissioning and testing of the

installation as per clause 3.29.i of the tender, with a claim period of 2 months thereafter.

3.31 INSURANCE

3.32

3.33

The Contractor during the contract period shall provide for insurance for their material
and manning upto the commissioning and taking over of the installation. The value of

such insurance shall be at least equal to 110% of contract price.

WORKMEN'S COMPENSATION

The Contractor shall indemnify MPT in the event of the Trustees being held liable to pay
compensation for injury to any of the Contractor's servants or workmen under the
Indian Workmen’s Compensation Act 1923 as amended from time to time and shall
take out an Insurance Policy covering all risks under the Act and shall keep the same
renewed from time to time as necessary for the duration of the contract and produce

the same to the Port on demand whenever so required.

DEFAULT OF THE CONTRACTOR

As event of default, the contractor fails to execute the terms and conditions and
obligations under the contract within the period as specified in the contract, or any
extension granted by the Board.
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3.34

3.35

MPT’s LIEN

MPT shall have a lien on over all or any money that may become due and payable to
the Contractor under this Contract or any other Contract or from any amount lying with
them or under their control and in respect of any debt or sum that may become
due and payable by the MPT to the Contractor either alone or jointly with
another or other and either under this Contract or under any other Contracts or

transaction of any nature whatsoever between MPT and the Contractor.

SETTLEMENT OF DISPUTES

(i) If any dispute of difference of any settlement of kind whatsoever shall arise between the

Chief Mechanical Engineer and the Contractor in connection with or arising out of the
contract or the carrying out of the works (whether during the progress of the works, after
the termination, abandonment of or breach of the contract) it shall in the first place be
referred to be settled by the Chief Mechanical Engineer who within a period of 60 days
after being requested by the contractor shall give written notice of his decision to the
contractor, if the Chief Mechanical Engineer shall fail to give notice of his decision as
aforesaid within a period of 60 days after being requested by the contractor as aforesaid
or if the contractor be dissatisfied with any such decision then any such case, the
contractor shall, within a further period of 30 days from the expiry of the first 60 days
from the date of receipt of Chief Mechanical Engineer's decision, write to the
Chairman putting forth his views why he is not in agreement with the decision given by

the Chief Mechanical Engineer.

(ii) If the contractor, after receiving notice of the decision of the Chief Mechanical Engineer

does not refer the dispute to the Chairman seeking his decision, within a period of 30
days of the Chief Mechanical Engineer’s decision then the Chief Mechanical Engineer’s
decision will be final and binding upon the contractor, and no further claim will exist

thereto.

(iii) The Chairman shall, within a period of 60 days from the receipt of the request from the

contractor, give written notice of his final decision in the matter under dispute to the
contractor. If the Chairman fails to give written notice of his final decision within a period
of 60 days after being requested by the contractor as aforesaid or if the contractor be

dissatisfied with any such final decision given, then the contractor may within a period of
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30 days after the expiry of the period of 60 days from the date of his application to the
Chairman or within a period of 30 days after receiving notice of such final decision, as
the case may be, require that the matter or matters in dispute be referred to arbitration
as herein after provided. If the Chairman has given the written notice of his final decision
to the contractor, and no claim to the arbitration has been communicated to the
Chairman by the contractor, within a period of 30 days from the receipt of Chairman’s
decision the said decision shall remain final and binding upon the contractor. If the
Chairman fails to give written notice of his final decision to the contractor within a period
of 60 days and no claim to the arbitration has been communicated to the Chairman or
the Chief Mechanical Engineer by the contractor within a period of 30 days thereafter,
then the decision given by the Chief mechanical Engineer shall remain final and binding
upon the contractor as hereinafter provided such decision in respect of every matter as
referred shall be final and binding upon the contractor until the completion of the work
and shall forthwith be given, effect to by the contractor who shall proceed with the works

with all the diligence whether he requires arbitration as hereinafter provided or not.

(iv) All disputes or differences in respect of which the decision (if any) of the Chief
Mechanical Engineer or the Chairman has not become final and binding as aforesaid
shall be referred to the sole arbitration of Mechanical Engineer serving or retired of
Central Government agencies, including Defence Service and or a member of Indian
Council of Arbitrators, to be appointed by Chairman pursuant to and so as with regard to
the mode and consequence of the reference and in all other respects to conform to the
provisions of the Government of India Arbitration Act, 1940 (Act No. 10 of 1940) or any
reenactment of statutory modification thereof for the time being in force. The sole
arbitrator shall have full power to open up, review, and revise any decision, opinion,
direction, certificate or valuation of the Chief Mechanical Engineer or the Chairman
neither party, shall be limited in the proceedings before the Arbitration to the evidence or
arguments put before the Chief Mechanical Engineer or the Chairman or the purpose of
obtaining his decision. No decision given by either the Chief Mechanical Engineer or the
Chairman in accordance with the foregoing provisions shall disqualify them from being

called as a witness and given evidence before the sole Arbitrator as aforesaid.

(v) The Arbitrator shall not enter on the reference until after the completion or the alleged
completion of works, unless with the written consent of the Board/Chairman/Chief
Mechanical Engineer and the contractor provided always:- In the event of the Arbitrator
to whom the matter is originally referred, is unable to act for any reason, the Chairman

shall appoint another Engineer serving or retired of Central Govt. Agencies including
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Defence Service and or a member of Indian Council of Arbitrators as Arbitrator and
he shall be entitled to proceed with the reference afresh or from the stage at which it
was left by his predecessor. In all cases, the Arbitrator shall give a speaking/reasoned

award.

3.36 EXTENSION OF TIME

3.37

(i) The Contractor shall commence the works on site within the period indicated in the

tender after the receipt of an order in writing to this effect from the Engineer and shall
proceed with the same with due expedition and without delay except as may be
expressly sanctioned or ordered by the Engineer or be wholly beyond the control of the

Contractor.

(i) The Contractor shall maintain the rate of progress required as per schedule. If the

progress of work is held up owing to circumstances, which in the opinion of the Engineer
are beyond the control of the Contractor such as war, stormy weather and for other
reasonable causes in the opinion of the Engineer, the Engineer may at his discretion,
grant to the work extension of time as he considers reasonable for the completion of the
work. In such circumstances, the Contractor shall apply for extension of time within
fifteen days of the hindrance on account of which he desires such extension as

aforesaid.

(iii) The execution of the work during the extended period also, shall be only under the

conditions and at the rates specified in the contract.

(iv) No claim shall be made by the Contractor on the grounds of executing the work beyond

the completion period stipulated in the contract.

ARBITRATION

Disputes if any, between MPT and the Contractor during the currency of the
Contract or after the completion of the work or abandonment thereof shall be settled in
accordance with Indian Arbitration & Conciliation Act, 1996 or any statutory
modification or re-enactment thereof and rules made there under and for the time being
in force shall apply to arbitration proceedings under this Contract. The disputes so
raised shall be referred to a panel of two arbitrators, of which one to be appointed by
MPT and other by the Contractor. The arbitration proceeding shall take place in
Goa or at Administration Building, MPT only, and the same shall be under jurisdiction of
High Court of Goa.
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3.38 TERMINATION OF CONTRACT

3.38.1 DEFAULTS & TERMINATION FOR WORK

If the Contractor does not perform the Contractual obligations satisfactorily, as far as

Commissioning the equipment for commercial use within stipulated time frame, the

Contract is liable to be terminated after issue of notice of 60 (Sixty) days to the

Contractor and the Security deposit will be forfeited.

3.38.2 DEFAULTS & TERMINATION FOR AMC

(i) Defaults
Occurrence of any one or more of the following will be considered as event of default;

(@)
(b)

If the Contractor does not perform the Contractual obligations.
If the penalty is imposed on the contractor for consecutive 5 months during the
AMC

(ii)Termination

(1)

(2)

)

In the event occurrence of default MPT may proceed for terminating the contract
by way of giving three (3) months (termination period) notice and the work order
will stand cancelled. The Contractor will be required to peacefully vacate Port
premises and remove equipment deployed by them under the contract from the
Port premises. In case of failure on the part of the Contractor to do so, MPT
shall be at liberty to remove such equipment from the dock premises and to
keep the same at any location convenient to MPT. Necessary charges for such
removal and rent for keeping of the same shall have to be paid in full by the
Contractor before taking possession of such equipment. Also, in such event, the
Contractor shall not be entitled to claim any compensation from MPT for any
damage that may occur during such removal and keeping of the equipment at
any location by MPT. Also in case of termination of the contract the security

deposit will be forfeited.

No compensation shall be paid by MPT to the Contractor in the event of

termination of the contract.
If after termination, any amount is due to be paid by MPT to the Contractor, the

same shall be paid after adjustment of the dues and damages receivable by
MPT from the Contractor.

50



3.39

3.40

3.41

3.42

3.43

FORCE MAJEURE

If the Supply, Installation, Testing and Commissioning of equipment is hindered due to
force majeure such as, war, riots, civil commotion, fire, epidemics, natural calamities like
rain, flood, earthquake, cyclone, draught, etc. such period shall be exempted from
Completion period of this tender document.

LABOUR LAWS

The Contractor shall comply with all the provisions of the Labour Laws and the rules and
regulations made there under as amended from time to time and as applicable from time
to time with regard to the employees to be deployed by the Contractor during contract

period.

OUTBREAK OF WAR

If during the currency of the Contract, there shall be an outbreak of war (whether war is
declared or not) in any part of the world which, whether financially or otherwise,
materially affects the execution of the Works, the Contractor shall, unless and until the
Contract is terminated under the provision in this clause contained, use his best
endeavours to complete the execution of the Works, provided always that either MPT or
the Contractor shall be entitled, at any time after such outbreak of war, to terminate this
Contract by giving notice in writing to the other ,and upon such notice being given this
Contract shall terminate, but without prejudice to the rights of either party in respect of

any antecedent breach.

MISTAKE IN CONTRACTOR'S DRAWING

The Contractor shall be responsible for and shall pay for any alterations of the work due
to any discrepancies, errors or omissions in the drawings or other particulars supplied by
him, whether such drawings or other particulars supplied by him, have been approved

by the Engineer or not.

DEFAULT OF MPT

Interfering with or obstructing the written approval in this Contract, the Contractor shall
be entitled without prejudice to any other rights or remedies to terminate his

employment under the Contract by giving 90 (Ninety) days prior notice in writing to Port.
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3.44

3.45

3.46

3.47

3.48

AMENDMENT
No amendment or other variation of the Contract shall be valid unless it is in writing, is
dated, expressly refers to the Contract, and is signed by duly authorized representative

of each party thereto.

SEVERABILITY

If any provision or condition of the Contract is prohibited or rendered invalid or
unenforceable, such prohibition, invalidity or unenforceability shall not affect the validity

or enforceability of any other provisions and conditions of the contract.

ACCEPTANCE OF OFFER

The Contractor shall acknowledge the receipt of Order/ LETTER OF ACCEPTANCE
within 2 days of mailing of the same and any delay in acknowledging the receipt will be a
breach of contract and compensation for the loss caused will be recovered by MPT

by forfeiting the Earnest Money Deposit/Bid bond.

SUB-LETTING OF THE WORK

The bidder shall indicate in his offer the works, which he intends to sublet to the sub-
Contractors. The Contract Agreement will specify the major works for which the
Contractor proposes to engage the Sub-Contractor. The Contractor from time to time
propose any addition or deletion to the list and will submit proposals in this regard to the
Engineer-in-Charge for approval well in advance so as not to impede the progress of
work. Such approval of the Engineer-in-Charge will not relieve the Contractor from any

of his obligations, duties and responsibilities under the contract.

SUB-CONTRACTOR

At the commencement of the job the Contractor shall supply to the Engineer-in-
Charge, list of all sub-Contractors or other persons or firms engaged by the Contractor
to work at the Site. Any bidder who had submitted the bid for this tender and does
not get the contract because of his being not the lowest will be prohibited from working
as sub-Contractor for execution of this contract. List of Contractors shall be provided for

in the Contract Agreement.
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3.49

3.50

3.51
3.51.1

FAILURE OF THE CONTRACTOR

If the Contractor fails to complete the work and the order is cancelled, the amount due to
the Contractor on account of work executed, if payable, shall be paid only after due
recoveries as per the provisions of the contract and that too after alternative
arrangements to complete the work has been made.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

The work during its progress (or) during the defect liability period can also be
inspected by the Chief Technical Examiner (or) his authorised representatives of the
Central Vigilance Commission of MPT and any defects pointed out by him shall be

attended by the Contractor.

TERMS OF PAYMENT
FOR WORK CONTRACT:

Payment shall be released on furnishing of performance Bank Guarantee and signing of

the Agreement as per the following terms:

i) 70% of payment shall be released against supply of materials at site in good
condition.
ii) 20% of payment shall be released against successful installation, testing

and commissioning of the work.
iii) Balance 10% of the payment will be released after taking over of the complete

work and the Port issuing the completion certificate.

The contractor shall submit all the relevant documents along with the invoice.

3.51.2 FOR CAMC

3.52

Payment shall be made monthly basis after completion of satisfactory services against
submission of undisputed invoice along with all the relevant documents within a period

of 15 days.
GUARANTEE
The Guarantee period shall be one year from the date of taking over of the work. The

repair/replacement shall be carried out in mutual consultation with the Engineer In-

charge.
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3.53

3.54

b).

d)

3.55

LIQUIDATED DAMAGE

In the event of failure by the contractor to complete the execution of the work within the
time stipulated in the contract or by the expiry of any period of extension granted by the
Board'’s terms thereof, the contractor shall pay the Board as Liquidated Damages and not
by way of penalty for delay to complete the work, a sum of 1% of contract price per week
or part thereof subject to a maximum of 10% and the Board shall have the power to
deduct this amount from the payment of the amounts due to the contractor or from his

deposit.

FACILITIES PROVIDED BY PORT

Free Electric Power in A.C., three/ single phase, 440 V, 50 cycles will be for provided for
welding and execution of the contract work subject to availability. However, contractor
shall arrange all cabling switch gears, etc. for power supply to his equipment at his own
arrangement by their expenses for execution of contract works.

Contractor shall avail the port equipments / Mobile Crane on chargeable basis as per
Scale of Rates subject to availability.

Water supply shall be arranged by the contractor by their own for execution of work.
Accommodation, if required, shall be provided in the Port quarters to the contractor/his

employees, on chargeable basis as per prevailing Scale of Rates subject to availability.

CRECHE FACILITIES

The Contractor shall provide ‘Creche’ facilities at the camp offices/work site to the children

of working mother.

CHIEF MECHANICAL ENGINEER
MORMUGAO PORT TRUST
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

SECTION -1V

SPECIAL CONDITIONS OF CONTRACT (SCC)

The Tenderer shall examine carefully the General Rules and Directions, General and Special

Conditions of Contract, Technical Specifications and Drawing and shall inspect the site to

acquaint himself with the nature of work local working conditions etc., for the purpose of

making his offer on his own responsibility.

It shall be open to the Chief Mechanical Engineer to nominate one or more of his
representatives to supervise the work and to satisfy about the quality of materials and
workmanship as required by the relevant regulaton and as mentioned in technical
specifications. The decision of the Chief Mechanical Engineer shall be final as regards the

quality of materials and workmanship shall be binding on the Tenderer.

The prices shall be firm and not subject to fluctuation at any stage till the completion of the
contract. The prices quoted must be filled in ink both in figures and words in the Schedule of
prices attached with the Tender document. The prices quoted shall be inclusive off taxes,
duties, freight, insurance, unloading etc and any correction shall be supported by the tenderer’s

signature there against.

The Tenderer shall provide any items, which have not been specifically mentioned in the
specification, but which are found necessary for completion, efficient installation and operation
of works shall be deemed to be included in the contract without incurring any additional

expenditure to the Port.

The tender shall be accompanied by sufficient details of materials included in the offer with
catalogue and sketches wherever necessary for comprehensive assessment of its merits and

performance.

It will be entirely the Tenderer's responsibility to take required steps to adequately safeguard
the personnel carrying out the work and to ensure that the work is carried out in such a manner

that maximum safety to the personnel is assured.

The decision of the Chief Mechanical Engineer or his representative regarding the quality of

any materials used on the work will be final and binding on the Tenderer. The Tenderer shall
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4.8

4.9

4.10

4.1

remove from the site of work any material rejected as unfit for use on the work at his own cost
as soon as he is ordered to do so, failing which the Chief Mechanical Engineer or his
representative shall remove such material from the site of work and shall deduct the cost

incurred by such removal by the Board from any money due to the Tenderer.

The Tenderer shall co-ordinate his work with that of other Tenderers executing other works in

the site and plan his work as to minimise inconvenience to others in the work site.

The watch and ward and storage of materials will be Tenderer's responsibility and the Board

shall not be held responsible for any loss of the material.

The Tenderer shall be deemed to have satisfied himself before submitting the tender as to the
correctness and sufficiency of his tender for the work and of his price stated in the schedule as
to cover his entire obligation under the contract for completion of the work.

The gate entry pass for inspection for the purpose of making the offer or for the
execution of work for successful Tenderer, the Tenderer shall contact the Chief
Mechanical Engineer, Office of Chief Mechanical Engineer, Engineering
Mechanical Dept., Mormugao Port Trust, A.O. Bldg, Headland Sada, Mormugao,
Goa — 403804. Ph. 2594208/2594229/2594230, Fax. 0832-2521175. The gate entry

pass shall be on chargeable basis as per Scale of rates.

CHIEF MECHANICAL ENGINEER
MORMUGAO PORT TRUST
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PART -

SECTION -V

PRICE SCHEDULE (BILL OF QUANTITIES)

A

Sr.
No.

Description

Rate/Unit (Rs.)

In words

Amount

Unit (Rs.)

Qty [ 15 figure

Supply, Installation, Testing,
Commissioning of 1 No. 5 Passenger
Elevator with VVVF drive alongwith PM
gearless motor including control panel

and accessories as per
specification.

technical

a) Supply

No. 1

b) Installation, Testing and
Commissioning.

No. 1

Provision of Automatic Rescue Device.

a) Supply

No. 1

b) Installation, Testing and
Commissionina.

No.

Total Amount ‘PART A’

(Rupees

only)

PART -B

Sr.
No.

Description of work
Unit

Qty.

Amount
(Rs.)

Rate/Unit (Rs.)

In

. In words
fiagure

1.

Comprehensive Annual
Maintenance Contract (CAMC)
for 1 No. passenger Elevator of
5 persons after expiry of one
year free guarantee period as
per scope of work specified in
the tender.

1! year CAMC LS

c

2" year CAMC LS

3" year CAMC LS

TOTAL AMOUNT ‘PART B’

Net Total (PART A + PART B)

Place :
Date:

Note: 1. The offered rates shall be inclusive of all taxes and duties, Service Tax shall be extra

as applicable.

2. The total prices will be evaluated based on Overall price quoted i.e. Total price mentioned
in the Price schedule = Part- A+ NPV of Part - B
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APPENDIX -1

TENDER FORM

NOTE : Tenderers are required to fill up all the blank spaces in this tender form.

To

The Chief Mechanical Engineer,

Office of Chief Mechanical Engineer,

Engineering Mechanical Dept., Mormugao Port Trust,
A.O. Bldg, Headland Sada,

Mormugao, Goa — 403804

Having examined the instructions to Tenderers, General conditions of contract, Specifications
and Schedules attached to the “DESIGN, SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF 1NO., 5 PASSENGER ELEVATOR AT SIGNAL STATION,
HEADLAND INCLUDING 3YEARS COMPREHENSIVE ANNUAL MAINTENANCE
CONTRACT AFTER COMPLETION OF 1YEAR FREE GUARANTEE PERIOD” in conformity
with said conditions of contract, specifications, etc. at rates for items or work in the schedule
of items of work and rate attached herewith, we guarantee satisfactory performance.

We shall undertake for “DESIGN, SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF 1NO., 5 PASSENGER ELEVATOR AT SIGNAL STATION,
HEADLAND INCLUDING 3YEARS COMPREHENSIVE ANNUAL MAINTENANCE
CONTRACT AFTER COMPLETION OF 1YEAR FREE GUARANTEE PERIOD” with all
equipment, spares, etc., Entire work shall be completed within 5 months from the date of issue
of LOA.

We further undertake, if our tender is accepted, we will deposit 5% of the tender price, within 30
days from the date of receipt of order in the form of Demand Draft from any scheduled/
Nationalized Bank in favour of Financial Advisor & Chief Accounts Officer, MPT payable at

Vasco, Goa” in the manner set forth in the conditions in the ITT as Security Deposit.
We further undertake, if our tender is accepted to enter into and execute within 45 days, on being

called upon to do so, an agreement in the form annexed and the conditions of contract with such

modifications as agreed upon.
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5. Unless and until a formal agreement is prepared and executed the firm’s tender & MPT’s Letter

of Indent will form Legal binding on the Tenderer.

6. We agree to abide by this tender for the period of 180 days from the date fixed for receiving the

same.
7. We agree to deposit Earnest Money as per the Port’s terms and conditions.
8. We further agree that in the event of our withdrawing the tender before the receipt of the final

decision or in the event of failing to deposit the security deposit in such form as contained in the
instructions to Tenderers or in the event of our tender being accepted, fail to execute an
agreement in the form aforesaid within 45 days from the date of receipt of order to commence

work, the deposit of Earnest Money shall stand forfeited to the Port.

9. We understand that you are not bound to accept the lowest or any tender you may receive.
Datedthe ...........cccoeinnt. day of...coooiiiiiiiiiins in the capacity
Of e duly authorized to sign tender for and on behalf of........................
(IN BLOCK CAPITALS) Signature
Witnesses Address
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APPENDIX-II

ANNUAL TURNOVER STATEMENT

The bidder shall indicate herein his annual turnover during preceding 3 years

based on the audited balance sheet/profit & loss account statement.

FINANCIAL YEAR |ANNUAL TURNOVER (RS.)

2012-13

2013-14

2014-15

NOTE:

Copies of audited balance sheets with Profit & Loss account statement for last

3 years are enclosed along with the bid.

SIGNATURE OF CHARTERED ACCOUNTANT
NAME OF CHARTERED ACCOUNTANT
COMPANY SEAL
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APPENDIX - 1Il

FORM OF AGREEMENT

MEMORANDAM OF AGREEMENT made this day of two thousand at
Vasco, Goa BETWEEN the Board of Trustees of the Mormugao Port Trust, Mormugao Goa, a body
corporate under Major Port Trusts Act of 1963 (hereinafter called the Board which expression shall,
unless excluded by or repugnant to the context be deemed to include their successors in Office) of the

one part
AND

(hereinafter called the "CONTRACTOR" which expression shall unless excluded by or repugnant
to the context be deemed to include his heirs, executors, administrators, representatives and assigns or

successors in Office) on the other part.

WHEREAS the Board is desirous of “Design, Supply, Installation, Testing and Commissioning
of 1 no., 5 passenger Elevator at Signal Station, Headland including 3 years Comprehensive Annual

Maintenance Contract after completion of 1year free guarantee period”

WHEREAS the Contractor has offered to execute, complete and maintain such works and
whereas the Board has accepted the tender of the contractor and where as the contractor has deposited
a sum of Rs. /- (Rupees ) as security for due

fulfilment of all the conditions of this contract.

NOW THIS AGREEMENT WITNESSES as follows:

1. In this agreement Words and expressions shall have the same meanings as are respectively

assigned to them in the condition of the contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this

agreement viz.

a. Technical Specifications
b. Schedule of Rates/Prices
c. General Conditions of Contract

d.  Special Conditions of Contract
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3. The Contractor hereby covenants with the Board to construct, complete and maintain the Works'

in conformity in all respects with the provision of the agreement.

4, The Board hereby covenants to pay the Contractor in consideration of such construction,
completion and maintenance of the works, the "Contract Price" at the times and in the manner
prescribed by the contract.

IN WITNESS WHEREOF, the parties hereunto have set their hands and seals the day and year
first above written.

THE COMMON SEAL OF THE BOARD WAS  }

HEREUNTO AFFIXED AND THE CHIEF } CHIEF MECHANICAL ENGINEER
MECHANICAL ENGINEER THEREOF, }  MORMUGAO PORT TRUST
SIGNING IN THE PRESENCE OF :

i)
i)

SEALED AND SIGNED BY THE
CONTRACTOR IN THE PRESENCE
OF :-

CONTRACTOR
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APPENDIX - IV

FORM OF PERFORMANCE GUARANTEE

Bank guarantee bond to be issued by nationalized banks only

In consideration of the Board of Trustees, Mormugao Port Trust (hereinafter called “Board”)
having offered to accept the terms and conditions of the proposed agreement between
........................................................ ANA e
(hereinafter called “the said contractor(s)” for the work
...................................................................... (hereinafter called “the said agreement”)
having agreed to production of the irrevocable Bank Guarantee for Rs.................oooiviiiinn.
(RUPEES. ...ttt e only) as a
security/guarantee from the contractor(s) for compliance of his obligations in accordance with the

terms and conditions in the said agreement.

1. We (indicate the name of the Bank) (hereinafter referred to as the

“Bank”) hereby undertake to pay to the Board an amount not exceeding

2. W (indicate the name of the Bank) do hereby
undertake to pay the amounts due and payable under this Guarantee without any demur,
merely on a demand from the Board stating that the amount claimed is required to meet the
recoveries due or likely to be due from the said contractor(s). Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this Guarantee shall be restricted to an amount not

exceeding RS (Rupees

3. We, the said Bank, further undertake to pay to the Board any amount so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any Court or Tribunal relating thereto, our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment thereunder, and the contractor(s) shall have no claim

against us for making such payment.
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We (indicate the name of the Bank) further agree that the Guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said Agreement, and it shall continue to be enforceabile till all the dues
of the Board under or by virtue of the said Agreement have been fully paid, and its claims
satisfied or discharged, or till the Engineer-in-charge, on behalf of the Board, certifies that the
terms and conditions of the said Agreement have been fully and properly carried out by the

said contractor(s), and accordingly discharge this guarantee.

WE o, (indicate the name of the Bank) further agree with the
Board that the Board shall have the fullest liberty without our consent, and without effecting in
any manner our obligations hereunder, to vary any of the terms and conditions of the said
Agreement or to extend time of performance by the said contractor(s) from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Board against
the said contractor(s) and to forbear or enforce any of the terms and conditions relating to the
said Agreement, and we shall not be relieved from our liability by reason of any such variation
or extension being granted to the said contractor(s) or for any forbearance, act of omission on
the part of the Board or any indulgence by the Board to the said contractor(s) or by any such
matter or thing whatsoever which under the law relating to Sureties would, but for this

provision, have effect of so relieving us.

This Guarantee will not be discharged due to the change in the constitution of the Bank or the

contractor(s).

e (indicate the name of the Bank) lastly
undertake not to revoke this Guarantee except with the previous consent of the Board in

writing.

This Guarantee shall be valid upto .....................ooeni. unless extended on demand by the
Board. Notwithstanding anything mentioned above, our liability against this Guarantee is
restricted to Rs...............ool. (RUPEES ...t only)
and unless a claim in writing is lodged with us within two months of the date of expiry or
extended date of expiry of this Guarantee, all our liabilities under this Guarantee shall stand
discharged.

Dated the day of For

(indicate the name of the Bank).
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APPENDIX -V

FORMAT OF POWER OF ATTORNEY

Dated :
POWER OF ATTORNEY
To Whomsoever It May Concern
Mr. (Name of the Person(s)), domicile at
(Address), acting as

(Designation and name of the firm), and whose

signature is attested below, is hereby authorized on behalf of

(Name of the Tenderer) to provide

information and respond to enquiries etc. as may be required by the Port or any
governmental authority for the (project title)

and is hereby

further authorized to sign and file relevant documents in respect of the above.

(Attested signature of Mr. )

For (Name of the Tenderer)
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DECLARATION FORM

APPENDIX

Sr.
No.

Description

Yes / No.

Agree all terms and
conditions of Tender and
declare that no changes
are made to the Port’s

original Tender document

Have you ever been Black
listed by any Government /
PSU

Place:

Date:

Firm’s Sign and Seal

- VI

66



APPENDIX - VII

ADVANCE STAMPED RECEIPT

Received from the FA & CAO, MPT, Vasco Goa a sum of Rs 26,500/-
(Rupees Twenty six Thousand five Hundred only) towards refund of

Earnest Money Deposit vide Tender No. CME/XEN(PW)/POWER/2016/02

Revenue Stamp

Signature with Office Seal
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10.

11.

12.

13.

14.

15.

16.

Place:
Date:

BANK DETAILS FOR ECS PAYMENT

Name of Organisation:

Address in Detail:

Telephone Number:
Email id:

Name of the Bank and Branch Address :
Account Number :
Bank Branch Code:
MICR Number :

Type of Account :
IFSC Number :

CST / VAT Number :
Copy of PAN Card :
TIN Number :

Service Tax Regn. No.:
EPF No. :

ESI Regn. No.

APPENDIX - VIII

Firm’s Sign and Seal
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