
MORMUGAO  PORT  TRUST

ENGINEERING  (CIVIL)  DEPARTMENT 

 Maintenance Contract for Two Years 

for General Civil Engineering Works in Headland (2016-18)

DIRECTIONS TO TENDERERS FOR FILLING 

THE SCHEDULE OF QUANTITIES & RATES.

1. Tenderers are required to fill in their percentage rate at the end of the

Schedule of Quantities & Rates, in the space provided for the purpose and

unless this is done, their tender will not be considered. Only one percentage

rate on all Rates of Schedule of Quantities & Rates shall be named.

2. The Percentage Rate inserted shall hold good for all works under this

contract, without reference to quantity or location of the work or the variation

in the estimated quantity.

3. Quantity of each item of work mentioned in the Schedule should be noted

and the item rate worked out carefully, having regard to the specifications

before submitting the tender, as no variation in rates etc. will be allowed on

any ground such as mistake or misunderstanding etc. after the tender has

been submitted. The percentage rate, above or below the Schedule/Estimated

rate, indicated at the end of the Schedule of Quantities & Rates, will apply to

each item, of the tender and any excess in the item that may be directed to be

executed by the Chief Engineer.

4. Tenderers are requested to note that though the contract is for percentage

rate, they are required to add or deduct the amount due to this percentage, as

the, case may be and work out the final figures(amount of their tenders), at

the end of the Schedule of Quantities & Rates.

5. The Percentage Rate should be legibly written in figures as well as in

words, in the space provided for Erasures or corrections in figures or in words,

without Tenderers initials, will render the tender liable for rejection.

CHIEF ENGINEER  

                                         Tender No. CE/52(R-1)/2016




