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Due at 1500 Hrs on 12 /04 /2017 and will be opened at 1530 Hrs on 12 /04 /2017
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Details about tender:

MORMUGAQO PORT TRUST
ENGINEERING MECHANICAL DEPARTMENT

NOTICE INVITING TENDER (NIT)

Tender inviting

CHIEF MECHANICAL ENGINEER, MORMUGAO PORT TRUST

Tender No.

CME/XEN(E-H)/TENDER/2017/01

Name of Work

‘“ANNUAL RATE CONTRACT (ARC) FOR REWINDING OF LT
MOTORS AND ALTERNATORS".

Estimated Cost

Rs. 9,50,000/-

Bidding Type

Open Tender under three cover system
e Cover | — EMD and Tender fee.
e Cover Il - Technical bid with EMD and Tender Fee in separate
cover,
e Cover lll — Schedule of Rates/Prices in Separate Cover.
All the covers shall be sealed in the main cover and submitted on or
before the due date.

Tender Cost

Rs. 2000/- in the form of DD from Nationalized/Scheduled Banks
in favour of the Financial Advisor & Chief Accounts Officer, MPT,

payable at Vasco, Goa.

EMD Cost

Rs. 19,000/- in the form of DD from Nationalized/Scheduled
Banks in favour of the Financial Advisor & Chief Accounts

Officer, MPT, payable at Vasco, Goa.

Security Deposit

10 % of the contract value.

Two parts:

(i) 5% on contract value — to be furnished within 30 days of placement of
order/LOA.

(il) 5% retention money deducted from the running bills.

Performance The Security deposit will be converted to Performance Guarantee for the
Guarantee period of one year during the Guarantee period.
Annual Rate Annual Rate contract (ARC) will be for a period of two years from the date
Contract (ARC) of placement of contract/LOA
period




Quialifying Criteria :

PRE-QUALIFICATION CRITERIA / BIDDING CONDITION

i) The Average Annual Financial Turnover during the last Three (3)
years ending 31* March 2016 should be at least INR Rs. 2,85,000/-
Auditors report in original certified by CA, for the years 2013-14, 2014-
15 and 2015-16 including relevant P/L a/c and balance sheet.

ii)  The Tenderer should have experience in ‘Similar Works during last 7
years ending last day of month previous to the one in which tenders

invited should be either of the following:-

a) One similar completed work of contract value not less than
Rs. 7,60,000/-;
(OR)
b) Two similar completed works of contract value not less than
Rs. 4,75,000/- each
(OR)
¢) Three similar completed works of contract value not less than
Rs. 3,80,000/- each

‘SIMILAR’ Works — means “REWINDING OF MOTORS AND
ALTERNATORS".

Pl Note: The Tenderers shall enclose the copy of Annual Financial
Turnover for the year 2013-14, 2014-15 and 2015-16 (original copy certified
by CA with P/L a/c and balance sheet), work order copies for similar
works, successful completion certificates with performance from clients

indicating the date of completion, value of work done, etc.

Date & Place of Pre
Bid Meeting

29 /03 /2017 at 1030 Hrs at SE (E/HR) cabin, Office of CME.

Date of submission

of bids 12 /04 /2017 at 1500 Hrs.
Date of Opening of
bids 12 /04 /2017 at 1530 Hrs.

Bid Validity Period

180 days from the last date fixed for receiving the tender.

Seal and Sign the

Tender documents

e Tender documents duly signed and sealed by authorized person
for acceptance of tender without any deviation.

¢ No addition , deletion and alteration in the documents by the
bidders,




Address for

communication:

“Superintending Engineer (E/HR)”
Office of Chief Mechanical Engineer,
Engineering Mechanical Dept.,
Mormugao Port Trust,

A.O. Bldg, Headland Sada,
Mormugao, Goa — 403804.

Contact Details

Phone :0832-2594215

Website

www.mptgoa.com

CHIEF MECHANICAL ENGINEER
MORMUGAO PORT TRUST


http://www.mptgoa.com/

SECTION —1

INSTRUCTION TO TENDERERS (ITT)

1.1 Tenders are invited on behalf of Mormugao Port Trust (MPT), from licensed
Electrical Contractors fulfilling the Minimum Eligibility Criteria (MEC) as detailed
at clause 1.5.1 of the tender document for the work of “ANNUAL RATE CONTRACT
(ARC) FOR REWINDING OF LT MOTORS AND ALTERNATORS”.

1.2 The Complete Tender document may be downloaded from the Port's web site

www.mptgoa.com. Such down loaded documents shall be considered valid for
participating in the Tendering process.
Bidder is required to submit their tender offer in the form of Three cover system on or
before due date (Refer NIT). The cost of the tender document shall be
payable by separate DD alongwith EMD(in the form of DD) and
shall be submitted in separate Cover-l, Technical Bid in Cover-
Il and Price Bid in Cover-Ill. The tender received after the due date and
time will not be entertained. The time of opening of technical bid is as indicated at NIT.

1.3 The Notice Inviting Tenders (NIT) issued by MPT forms part of the Tendering
Documents.

1.4 The Bidder shall make his all out efforts to ensure the correctness of Documents
available on the Web site. MPT is not responsible for the completeness or correctness
of the Tendering Documents and their addendum, if they were not obtained directly from
MPT.

15 The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Tendering Documents. Failure to furnish all information or
documentation required by the Tendering Documents may result in the rejection of the
Tender.

1.5.1. MINIMUM ELIGIBILITY CRITERIA (MEC)

i)  The Average Annual Financial Turnover during the last Three (3) years ending 31% March
2016 should be at least INR Rs. 2,85,000/-. The Auditor’s report for the last three years



1.6

1.7.

endorsed by Chartered Accountant shall be submitted in original for the year 2013-14, 2014-15
and 2015-16) as per Appendix -l , including relevant profit and loss statements and balance
sheets.

The Tenderer should have experience in ‘Similar Works during last 7 years ending last day of

month previous to the one in which tenders invited should be either of the following:-

a) One similar completed work of contract value not less than Rs. 7,60,000/-;
(OR)

b) Two similar completed works of contract value not less than Rs. 4,75,000/- each
(OR)

c) Three similar completed works of contract value not less than 3,80,000/- each

‘SIMILAR’ Works — means “REWINDING OF MOTORS AND ALTERNATORS”.

Note: The Tenderers shall enclose the copy of Annual Financial Turnover for last 3 years (Auditors
report in original certified by CA including relevant P/L a/c and balance sheet ) , work order copies
for similar works, successful completion certificates with performance from clients indicating the

date of completion, value of work done.

LAST DATE FOR SUBMISSION OF TENDER

Tender Document can be submitted only in the designated three cover system as per
NIT.

MPT may at its sole discretion reserves the right to extend the date for receipt of tender.
Tenders received after the aforesaid time and date or the extended time and date, if any,
shall be returned unopened to the Bidder. Bidders to note that MPT shall not be
responsible for late receipt of any offer due to postal delays or any other delay for

whatsoever reasons.

BIDDER TO INFORM HIMSELF FULLY

The Bidder is expected to examine carefully the contents of the tender document like
Instructions to the Bidders, General Conditions, Special Conditions, Scope of work,
Technical Specification etc. Failure to comply with the requirements of the tender will

be at the Bidder's own risk. It would be deemed prior to the submission of the tender



1.8.

that the Bidder has made a complete and careful examination of requirements and other

information set out in the tender document including inspection of site.

The Bidder is advised to get acquainted himself with the job involved at the site, like
availability of labour, means of transport, communication facilities, laws and bye laws in
force from Government of Goa and Govt. of India and any other Statutory bodies as well
as MPT regulation for the issue of passes and collect all information that may be

necessary for preparing and submitting the tender and entering into Contract with MPT.
Bidder shall bear all costs associated with the preparation and submission of his tender
and MPT will in no case be responsible or liable for these costs, regardless of the

conduct or outcome of the tendering process.

EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish as part of its Tender, an EMD of Rs. 19,000/- Tender
without EMD shall be treated invalid. The E.M.D. shall be submitted in the form of
Demand draft drawn in favour of FA & CAO, Mormugao Port Trust, VASCO, from
any Nationalized/Scheduled Bank, having its branch at VASCO.The EMD amount upto
Rs 5.0 lakhs shall be in form of DD, beyond Rs.5.0 lakhs EMD shall be submitted in the
form of Bank Guarantee from Nationalized/Scheduled Bank in favour of Financial

Advisor & Chief Accounts Officer, MPT payable at Vasco, Goa.

To claim EMD exemption of the tenderers are required to produce an attested copy of
the registration Certificate issued in the name of the firm who will submit the tender
document. The exemption from the payment of EMD will be allowed only if similar work
of the tender match with the enlistment statement shown in the Certificate issued by
SSI/MSME/NSIC or any empowered Central/State Govt. Authority. No claims for
exemption without the details stipulated above will be considered. The SSI/MSME/NSIC
or any empowered Central/State Govt. Authority or any empowered Central/State Govt.

Authority registration Certificate shall be submitted alongwith the bid.

The EMD and cost of Tender shall be enclosed in Cover-l, which shall be sealed and
superscribed “ANNUAL RATE CONTRACT (ARC) FOR REWINDING OF LT
MOTORS AND ALTERNATORS”- COVER I”, failing which the offer may be summarily

rejected.



1.9.

1.10.

In the event of Bidder withdrawing his tender before the expiry of tender validity period of
180 days from the date of opening of technical bid, the tender submitted by the Bidder
shall be cancelled and EMD shall be forfeited.

The Earnest Money Deposit of unsuccessful Bidders shall be returned on award of
Contract to the successful Bidder. No interest shall be payable on the amount of
E.M.D in any case. The Earnest Money Deposit of the successful Bidder shall be

refunded only on receipt of Security Deposit as stipulated in the tender.

MPT reserves the right to forfeit the Earnest Money Deposit in respect of successful
Bidder, if he fails to furnish the necessary Security Deposit towards performance within
30 days and enter into a Contract within 45 days from the date of receipt of Letter of
Acceptance (LOA).

The Tenderer is required to furnish an advance stamped receipt towards refund of EMD

as at Appendix.

MPT’S RIGHT TO ANNUL THE BIDDING PROCESS

Not withstanding anything contained in this tender document, MPT reserves the
right to annul the bidding process at any time without any liability or any obligation for

such annulment, without assigning any reason.

MPT reserves the right to invite revised Techno-commercial bids with or without
amendment of the tender document at any stage, without liability or any obligation for

such invitation and without assigning any reason.
MPT reserves the right to reject any Tender if at any time, a material misrepresentation
is made or uncovered OR the Bidder does not respond promptly and thoroughly to

requests for supplemental information required for the evaluation of the tender.

TENDER VALIDITY

The tender shall remain valid for acceptance for a period of 180 days from the date fixed
for opening of Technical Bid. MPT reserves their right to extend the period of validity for
a specific time. The request and the response, there to, shall be made in writing by post
or by Fax/E-mail. However, in the event of the Bidder agreeing to the request, he

shall not be permitted to modify his tender. In the event of the Bidder is agreeing to the



1.11.

1.12.

extension, the Bidder shall correspondingly extend the validity of the tender suitably
against this Tender. In case Bidders do not agree to extend the validity of their offer
beyond the validity period, EMD of such Bidders shall be refunded after award of the

contract.

AUTHORITY IN SIGNING TENDER DOCUMENTS

The Price Bid to be submitted shall be signed by a person or persons duly authorized to
sign on behalf of the Bidders.

In case of tender document being downloaded from the web site, at the time of
submission of the tender document, the Bidder shall give an undertaking that no
changes have been made in the document as per declaration form as per Appendix-
VIIl. He shall be issued a printed set of the Document under acknowledgement with
a condition that the printed version of the Port Tender document will be treated as
the authentic tender and if any discrepancy is noticed at any stage between the
Port's tender document and the one submitted by the Bidder, the conditions mentioned
in the Port's printed document shall prevail. Besides, the Bidder shall be liable for legal

action for the lapses.

The tender, if submitted on behalf of principals or a Partnership Firm should be
signed either by all the partners or some of the partners or other person/s holding a valid
“Power of Attorney” from other partners or all the partners constituting the firm or the

Principals as the case may be.

In the event, the tender is signed by some of the partners or other persons or
the Agents, the Tender should be accompanied by a valid Power of Attorney duly
executed by partners/Principals specifying that the partners or person/s or Agents
signing the tender has the authority to bind them or the firm as the case may be, in all

matters pertaining to the tender.

In case of a Company, the tender should be signed by a person holding a valid Power

of Attorney executed in his favour in accordance with the constitution of the Company.

AMENDMENTS

At any time, prior to the last date for submission of tenders, MPT reserves the
right to amend and modify the tender document. The amendments so carried out shall
be forwarded to all the prospective Bidders prior to the last date for submission of the

tender in writing either by post or e- mail including displaying the said amendment

10



1.13.

on MPT web site. The prospective Bidders shall immediately acknowledge receipt
thereof either by post or mail (scanned copy with seal & sign) followed by hard
copy.

The amendment so carried out shall form part of the tender and shall be binding upon
the Bidders. MPT may at their discretion, extend the last date for submission of the
tender, to enable the Bidders to have reasonable time to submit their tender after taking

into consideration such amendments.

TEST OF RESPONSIVENESS

The tender document issued by the Port, duly filling in all the blank spaces and duly signed
on all pages with the official stamp shall be enclosed in the cover-Il which shall be sealed and
superscribed ““ANNUAL RATE CONTRACT (ARC) FOR REWINDING OF LT MOTORS
AND ALTERNATORS”- COVER 27, and bear on the bottom left corner, the name and full
address of the Bidder with his official stamp. The Bidder should ensure that the Schedule of

Prices (Price Bid) is not enclosed in Cover - II.

(i) Prior to evaluation of Applications, the Authority shall determine whether each
Application is responsive to the requirements of the tender. An application shall be

considered responsive only if:

a. ltis received by the Application Due date including any extension thereof;

b. All pages of the tender document signed, sealed, bound together in the hard

copy of the Tender document;

c. The cost of the tender of Rs 2000/- and the Earnest Money Deposit of Rs
19,000/- in the form of DD from nationalized/ scheduled bank shall be enclosed in
Cover-l. Incase EMD exemption is claimed, an attested copy of registration
certificate from SSI/ MSME/ NSIC or any empowered Central / State gowt.
Authority to be produced.

d. The Auditor's report for the last three years endorsed by Chartered
Accountant shall be submitted in original for the year 2013-14, 2014-15 and
2015-16) as per Appendix, alongwith relevant profit and loss statements and

balance sheets.

e. Copies of work order for similar works, successful completion certificate with

performance and value of work done.

11



1.14.

f. Copy of valid Electrical license in the name of the contractor, (applicable for

Electrical nature of work).
g. Itis accompanied by the Power of Attorney, as per Appendix.
h. All the forms to be filled with sign and seal;

i. The bank details like name of bank, bank branch, type of account, bank Account

no., MICR code, etc as per Appendix.

i) The bidder should posses a valid Service tax Registration Certificate, PAN, VAT,

EPF registration and ESI registration number.

iii) The Bidder should not be black listed by any Government or Non Government
Organization as per Appendix.

The Schedule of Prices (Price Bid) duly filled in with the rates shall be enclosed in the
Cover - lll which shall also be similarly sealed and superscribed “ANNUAL RATE
CONTRACT (ARC) FOR REWINDING OF LT MOTORS AND ALTERNATORS”-COVER-
" and bear on the bottom left corner the name and address of the Bidder with his

official stamp.

The Bidder should ensure that the Schedule of Prices (Price Bid) is not enclosed
in Cover - | & Cover - Il. Any indication of ‘Quoted price’ in the technical bid
documents shall be lead to rejection of the bid outright.

The Port Trust reserves the right to reject any tender which in its opinion is non-
responsive and no request for alteration, modification, substitution or withdrawal shall be

entertained by the Port Trust in respect of such Tenders.

ERRORS IN THE TENDER DOCUMENT

Provided that a Tender is substantially responsive, the Port may waive any non-

conformities or omissions in the Tender that do not constitute a material deviation.

Provided that a Tender is substantially responsive, the Port may request that the Bidder
submit the necessary information or documentation, within a reasonable period of time,
to rectify nonmaterial nonconformities or omissions in the Tender related to
documentation requirements. Such omission shall not be related to any aspect of the

price of the Tender. Failure of the Bidder to comply with the request may result in the

12



rejection of its Tender.

C. Provided that the Tender is substantially responsive, the Port shall correct
arithmetical errors on the following basis:

(i) If there is a discrepancy between the unit price and the line item total that
is obtained by multiplying the unit price by the quantity, the unit price shall
prevail and the line item total shall be corrected, unless in the opinion of the
Port there is an obvious misplacement of the decimal point in the unit price, in
which case the line item total as quoted shall govern and the unit price shall be
corrected,

(ii.) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals or arithmetically corrected sub totals shall prevail
and the total shall be corrected; and

(iii.) If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic
error, in which case the amount in figures shall prevail subject to (i) and
(ii) above.

d. If the Bidder that submitted the lowest evaluated Tender does not accept the

correction of arithmetical errors, its Tender shall be rejected.

1.15. OTHER EXPENSES

All costs charges and expenses including any duty in connection with the Contract as
well as preparations and completions of Agreement by MPT’s attorneys shall be borne
and payable by the Bidder. Bidder shall ascertain the taxes and duties to be paid on his
own before the submission of the bid. All taxes & duties, to be paid to Govt. of India,

Govt. of Goa or any statutory bodies shall be paid by the Contractor for stamp duty.

1.16. CONTRACT WORKS AND CONTRACT PRICE

a. The work to be carried out (hereinafter referred to as "the Contract Works") and the
Price for the same (hereinafter called "the Contract Price") shall include the work

described in the specifications, schedules, drawings, etc. annexed hereto.

b. Except where otherwise expressly provided, the Contractor shall provide all materials,

13



1.17

1.18

labour and Plant and things necessary in connection with the Contract work although
everything may not be fully specified and although there may be errors and omissions in
the specifications.

SCHEDULE OF PRICE

e The Schedule of price shall be read in conjunction with all other sections of bidding
document. The Schedule of Price bid shall be submitted signed by a person or
persons duly authorized to sign on behalf of bidders consists of all the works

mentioned in the scope of works and Technical Specifications.

e The total prices will be evaluated based on capital cost and NPV (Net

Present Value) of Annual Maintenance Cost.

e The price offered should be firm and inclusive of all taxes & duties with WCT and

Service Tax extra as applicable.

Bidder shall quote for the work after careful analysis of cost involved for the
performance of the works as per Scope of Work, Scope of Supply, Specifications,
Standards, Drawings, General Conditions of Contract and Special Condition of
Contract.

The Price shall include all expenditure incurred towards mobilization and

demobilization.

Price shall be quoted in Indian Rupees only.

LANGUAGE OF TENDER

The Tender submitted by the Bidder and all correspondence and documents relating to

the Tender exchanged by the Bidder and MPT shall be written in the English language.

PRE-BID CONFERENCE

MPT shall hold a pre-bid meeting, in order to clarify and discuss issues with respect to the
tender vis-a-vis terms and conditions or any other related issues. The meeting shall be held
at Conference Room, Office of the Chief Mechanical Engineer, A.O. Bldg., MPT, Headland
Sada 403 804 as per NIT. Bidders are advised to forward their queries to the Chief Mechanical
Engineer, MPT, on or before the scheduled date of the pre-bid meeting. If there are any

further queries after Pre-Bid Conference, the same shall be submitted within the due date

14



which will be indicated during Pre-Bid meeting. No queries will be entertained after this due
date. The queries received from all the prospective Bidders would be consolidated and Port’s
clarification to the same would be uploaded on the website. The clarifications so issued
would form part of the tender and remain binding on all the Bidders which shall be accepted
and submitted by all the Bidders along with their offer.

1.19 TENDER OPENING, SCRUTINY AND EVALUATION OF TECHNICAL BID

The first cover (Cover- 1) of the offer shall contain EMD and Cost of Tender document and
Cover — Il shall contain all the documents listed under ‘Test of Responsiveness’ Clause no.
1.13 based on which the Bidders will be shortlisted.

A Tender that is substantially responsive is that which conforms to the preceding
requirements without material deviation or reservation. A material deviation or reservation
is one (1) which affects in any substantial way, the scope, quality, or performance of the
Bidder, or (2) which limits in any substantial way, inconsistent with the Tender document,
or (3) whose rectification would affect unfairly the competitive position of other Qualified
Applicant presenting substantially responsive bids.

Since the tender involves selection based on Minimum eligibility criteria, test of
responsiveness and technical specification, the Chief Mechanical Engineer will examine
and seek clarification if any and list out the firms, which are found responsive and Cover
— Il (Price Bid) of such tenders only will be opened and EMD will be returned to the

unresponsive Bidders.

The date and time will be intimated to Bidders whose offers are found suitable and Cover
— IlI of such Bidders will be opened.

The Fax/E-Mail offers will be treated as defective, invalid and rejected. Only
detailed complete offers received prior to closing time and date of the tenders will be taken

as valid.

After the tender opening, the whole process involving scrutiny, clarifications, evaluation
and comparison of tenders and recommendations regarding award of Contract shall be
confidential. Any efforts on part of any Bidder to influence the Port Trust in any way in
the process of scrutiny, evaluation, comparison of tenders and decision concerning

award of Contract may result in rejection of the Bidder’s bid.

To assess the scrutiny, evaluation and comparison of tenders, the Port Trust may

15



1.20

1.21

1.22

ask Bidder individually for clarifications. Request for clarification and response thereto,
shall be in writing or through e mail followed by post or through speed post. No
change in Price or substance of the tender shall be sought, offered or permitted nor is
the Bidder permitted to withdraw the tender before the expiry of the validity period of
the tenders in the process of clarifications.

OPENING OF PRICE BID

COVER -1l DETAILS: BID (BOQ) - PRICE SCHEDULE

The date of opening of the Price cover will be intimated to the bidder who will qualify for

technical cover. Price should be quoted in “Price Schedule” (as per BOQ).

EVALUATION OF PRICE BID

The price quoted by the bidder shall be kept firm during the contract period. All taxes,
duties and insurance shall be included in the quoted price, except the Service tax which
shall be paid extra as applicable.

MPT will evaluate and compare only those bids, which are substantially

responsive.

The price quoted by the Bidder shall be considered for the purpose of evaluation

and comparison.

In arriving at the final evaluated prices of the Tenders, any uncalled for
lumpsum/percentage/or adhoc reduction, if any, offered by the Bidders, in the
Schedule of Price shall be considered for the purpose of evaluation. However, if such
reduction/rebate is from the recommended Bidder, then such rebate shall be taken into

account while awarding the work.

In arriving at the final evaluated prices of the bidders, evaluation of offer will be based on

the lowest price quoted.

MPT’S RIGHT TO ACCEPT OR REJECT A BID

MPT reserves the right to accept a Bid other than the lowest and to accept or reject any
Bid in whole or part, to annul the bidding process or to reject all Bids with or without
notice or reasons. Such decisions by MPT shall bear no liability whatsoever consequent

upon such decisions.

16



1.23 AWARD OF CONTRACT

The Bidder, whose Bid is accepted by MPT shall be issued Letter of Acceptance (LOA)
prior to expiry of Bid validity. Bidder shall confirm acceptance by returning a signed copy
of the LOA. MPT shall not be obliged to furnish any information/clarification/ explanation
to the Contractors as regards non-acceptance of their Bid.

CHIEF MECHANICAL ENGINEER
MORMUGAO PORT TRUST

17



2.1

2.2
221

222

Vi)

vii)

viii)

SECTION -1l
TECHNICAL SPECIFICATIONS

GENERAL
The details/specifications of items to be offloaded on Annual Rate Contract for Rewinding
of LT motors/ Alternators / fans based on assessment for a period of 2 years are included

in Annexure | and Il.

SCOPE OF WORK
Shifting defective motor/alternators/equipment from MPT site

Contractor shall collect the defective L.T. motors and alternators from the site and shift
the same to his workshop with his own transport. He will then assess the work to be
carried out along with the representative of the Port Engineer.

Repairs to equipments.

Dismantle the Motor/Alternator after removal of coupling and assess the work to be
carried out jointly during the inspection with Port Engineer.

Recondition / replace the defective / broken rotor bars. Rewind the motor / stator / rotor
with suitable copper wire and reinsulated with proper class of insulation as required.

Bake the rewound stator / rotor.

Contractor shall clean and replace bearing if required. New bearing will be supplied by

Port on receipt of old / unserviceable ones.

Re-assemble the motor and carryout following test as found applicable.

a. Voltage ratio or open circuit test.
b. No load test
C. Insulation test.

Value of the above tests to be submitted while delivering the repaired / rewound motors.

The motor body to be scraped and painted with one coat red oxide primer and one coat

of grey enamel paint.

Contractor is also required to supply and install spare parts eg, Stud, bolts, terminal block
and cover checking / replacement of bearings, improving IR values, etc. and other
miscellaneous items as may be required and same will be included in the rates quoted for
the job.

18



2.2.3

vi)

vii)

viii)

xii)

xiii)

Xiv)

XV)

The stator / rotor / field / armature will be rewound with suitable / reputed make copper
wire as the case may be with better type of insulation. The rewound stator / rotor etc.
shall be baked in the oven after applying varnish etc. as required.

Returning repaired equipment to MPT site.

Assemble the motor/alternator; fix the coupling and carryout the tests as found applicable
for the job preferably in the presence of Port Engineers representative for which 2 days
advance intimation shall be sent by the successful tenderer to make necessary

arrangement at our end.

Other Conditions:

Tenderer shall inspect /assess the amount of work involved and then quote accordingly.

Old /scrap copper wire will be the property of the contractor.

The scope of work may be split up and awarded to more than one contractor at the sole

discretion of the Port Engineer.

A detailed list of various types of LT (AC/DC) motors, generators etc. is indicated in the

Annexuresl and Il. The tenderer is generally required to indicate unit prices for items in

schedule which he is intending to execute successfully and in time.

The list is only indicative and does not guarantee that all these items will come for

rewinding during the currency of the contract. The items from the list will be offloaded as

and when the work arises by formal regularising order on the respective tenderer.

The tenderer is also required to quote separately unit rate for replacement of

commutator for armature of respective DC motor. The item will be operated only if it is

required.

The intending tenderer should examine the scope of work involved and fully appraise of

the same and ensure prompt and satisfactory work.

No deviations/alterations are allowed in respect of delivery schedule indicated by us. In

the case of exigency, the tenderer will be required to complete work in short period.

However, in normal cases completing the work ahead of schedule will be appreciated.

Please note that the rates accepted by the Port for various works will be effective for a

contract period of two years from the date of receipt of acceptance order.

The work on each will be awarded to one or different contractors as the case may be at

the discretion of the Port Engineer.

The successful tenderer will be informed the acceptance of quoted rates which shall be

valid for a period of two years. The actual work to be done will be intimated by

regularising order as and when the work arises during the currency of the contract
period.

An amount of 5% of the value of each regularising order will be deducted towards
Security Deposit while making the payment of the bill after completion of work. The same
will be refunded after expiry of Guarantee period of one year.

A complete motor will be given to facilitate testing of same after rewinding of stator /

rotor / field / armature as case may be.

The motors are to be collected from concerned section i.e. Electrical Sub-station

‘A’/MOHP/Electrical Section, Baina / MRH etc. and to be delivered at same place after

rewinding works.

The tenderer has to maintain a close liason with the concerned Port Site Engineer at

Site Electrical workshop and ensure that the work is attended as per site requirement.
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2.2.5 Moblisation and Completion Period :

The successful tenderer shall mobilise the work within 7 days on placement of the order.
The above mobilisation period will be given only once when the first item is ordered for
rewinding but not for each subsequent order placed on the tenderer time to time. The
contractor should then take up immediately as work arises during the currency of contract
period which will be intimated by regularising order. The contractor shall ensure that
motor etc. above 20KW are delivered after due repairs within 30 days from the

collection of failed motor from site. In case of motor etc. below 20 KW capacity, they

are to be delivered within 15 days. However, while in emergency the contractor has to
deliver the repaired / rewound motor etc. above 20 KW with a period of 1 week and
below 20 KW motors within a period of 4 days.
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3.1

SECTION -1l

GENERAL CONDITIONS OF CONTRACT (GCCQ)

DEFINITION AND INTERPRETATIONS

In the Contract, as hereinafter defined, the following words and expressions shall have
the meanings hereby assigned to them except where the context otherwise requires:

‘MPT” or “Port” or “Port Trust’, means the “Board of Trustees of MORMUGAO
PORT TRUST" or their successors and assigns, acting through its Chairman or any
other officer so nominated by the Board.

“‘Engineer” means the Chief Mechanical Engineer (CME) of the Mormugao Port Trust or

the officer authorized by him to act for and on his behalf.

Engineer-in-Charge: Officer appointed by Engineer to be in charge of the execution of

work.

"Contractor" means the natural person, private or Government entity, or a combination
of the above, whose Tender to perform the Contract has been accepted by the Port and
is named as such in the Contract Agreement or his representative who is duly

authorized to deal with the contract.

“Sub Contractor" means any natural person, private or government entity, or a
combination of the above, to whom any part of the goods to be supplied or execution of
any part of related services is subcontracted by the Contractor under intimation to the
Port.

“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Special Conditions, if any, drawings, specifications, Price
Schedule and Schedules etc., any amendments/clarifications thereto, Letter of
Acceptance (LOA) and the Contract Agreement entered into between MPT and the

Contractor.

"Contract Documents” means the documents listed in the Contract Agreement, including

any amendments there to.
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"Contract Price” means the price payable to the Contractor as specified in the Contract
Agreement, subject to such additions and adjustments thereto or deduction there from,
as may be made pursuant to the Contract.

“Specification” means the specification referred to in the Tender document and any
modification thereof or addition thereto as may from time to time be furnished or

approved in writing by the Port.

"Site" means the land and other places on, under, in, or through which the work is to
be executed or carried out and any other lands or places provided by the Board for
the purpose of the Contract together with such other places as may be specifically

designated in the Contract as forming part of the site.

"Works” means the works to be executed in with the Contract.

“Approved/Approval” means the approval in writing.

“Engineer-In-Charge” means any Officer authorized by Chief Mechanical Engineer for
the work.

“‘Drawings” means the drawings referred to in the Specification and any
modification of such drawings approved in writing by the Engineer- In — Charge and
such other drawings as may from time to time be furnished or approved in writing by the

Engineer-In- Charge.

“Tests on completion” shall mean such tests as are prescribed by the applicable
Design Standards (latest editions), codes and described in the tender document, to
be made by the Contractor before the equipment/items are supplied, delivered and

taken over by the Port.

“Writing” shall include any manuscript, typewritten or printed statement under or over

signature and seal as the case may be.

"Defect Liability Period" has the meaning assigned in the clause No. 3.24 of the

tender document.

"Month" means calendar month.
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3.2

3.3

3.4

"Day" means calendar day.

"Letter of Acceptance (LOA)” means the formal acceptance, made by or on behalf of
the Port, of the tender including any adjustments or variation to the tender agreed
between the Port and the Contractor.

“Foreign currency" means the currency other than Indian Currency.

"Tender" means the offer of the Contractor along with all other relevant documents as

referred to in the Contract.
"Related Services" means the services incidental to the supply of the goods, such as
insurance, installation, training and initial maintenance and other such obligation of the

Contractor under the contract.

SINGULAR AND PLURAL

Words implying the singular only also include the plural and vice versa where the

context required.

HEADINGS OR NOTES

The headings in these conditions of Contract and instructions to tenders shall not be
taken to be part thereof, or be taken into consideration in the interpretation, or

construction thereof, or of the Contract.

ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE

The Engineer-In-charge shall carry out such duties in issuing decisions, certificates and

orders as specified in the Contract.

The Engineer may from time to time, in writing delegate to his Representative any of the
powers, discretion, function and/or authorities vested in him and he may at any time
revoke any such delegation. Any written decision, instruction or approval given by the
Engineer to the Contractor in accordance with such delegation shall bind the Contractor

provided always that:
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3.5.

Any failure of the Engineer to disapprove any Plant workmanship shall not prejudice
the power of the Engineer thereafter such Plant or workmanship and to order the
rectification thereof in accordance with these conditions.

If the Contractor shall be dissatisfied by reason of any decision of the Engineer he
shall be entitled to refer the matter to the officer above the rank who will thereupon
confirm, reverse or vary such decision, and the same shall be final and not arbitrable.
Wherever by these conditions the Engineer is required to exercise his discretion, by
giving a decision, opinion, consent or to express satisfaction or approval, or to
determine value or otherwise take action which may affect the rights and obligations
of the Contractor, the Engineer shall exercise such discretion fairly within the terms of
the Contract and having regard to all the circumstances. If either party disagrees with
the action taken by the Engineer he shall be at liberty to refer the matter to Appellate

Authority with these conditions, and the same shall be final and not arbitrable.

OBLIGATIONS OF THE CONTRACTOR

The Contractor shall exercise all reasonable care and diligence in the discharge of all
technical, professional and contractual duties to be performed by them under this
Contract as specified in the Scope of Work within the Time for Completion and
provide all labour, including the supervision and security thereof, Contractor's
Equipment necessary thereof and for carrying out his obligation, so far as the necessity
for providing the same is specified in or is reasonably to be inferred from the Contract.
The Contractor shall be fully responsible to MPT for proper, efficient and effective

discharge of their duties.

Contractor shall furnish bond in the form of Bank Guarantee towards the

performance of the work as per clause 3.29 of this tender document.

If the Port shall consider himself entitled to any claim under the Performance
Guarantee he shall forthwith so inform the Contractor specifying the default of the
Contractor upon which he relies. If the Contractor fails to remedy such default within 30
days after the receipt of such notice the Port shall be entitled to forfeit to the extent of
the loss or damage incurred by reason of the default.

The Contractor shall proceed with the Works in accordance with the decisions,
instructions and orders given by the Engineer in accordance with the condition of the

Contract.
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3.6

ASSIGNMENT AND SUBLETTING

The Contractor may submit the details of subletting. However the final decision will be
made by MPT authority.

He shall neither assign his right and interest in this present tender nor assume a
fresh partner or partners, or dissolve the partnership existing between him in reference

to this Contract without the written permission of MPT.

In the event of any activity being sub-contracted, the total liability and responsibility for
meeting obligations and performance under Contract Agreement shall rest with the
Contractor. In the event of the Contractor contravening this condition, the Port shall be
entitled to terminate the Contract forthwith and award a fresh Contract to some other
party at risk and cost of the Contractor who shall be liable for any loss or damage which
the Port may sustain in consequence arising out of such replacement of the Contractor.

In such case the Performance Guarantee shall be forfeited.

Such consent, if any, shall not relieve the Contractor from any liability or obligations
under the Contract and he shall be responsible for the acts, defaults and neglects of any
Sub-Contractor or his servants, agents or workmen fully if they were the acts, defaults or
neglects of the Contractor provided always that the provisions of labour or a piecework

basis shall not be deemed to be sub-letting under this clause.

PATENT RIGHTS
The Contractor shall fully indemnify the Port against any action, claim or demand, costs

or expenses arising from or incurred by reason of any infringement or alleged
infringements of letters, patents, Design, trademark or name, copyright or other
protected rights in respect of any machine, Plant, work, materials or things, system or
methods of using, fixing working or arrangement used for fixed or supplied by the
Contractor in India, or elsewhere.

All payments, or otherwise shall be deemed to be included by the Contractor in

the Prices named in the tender and shall be paid by him to whom they may be payable.

In the event of any claim being made or action brought against the Port in respect of
any such matter as aforesaid, the Contractor shall be immediately notified thereof
and he shall, with the assistance if he so requires of the Port, but at the sole expense
of the Contractor, conduct all negotiations for the settlement of the same or any

litigation that may arise from, provided that the conduct of such negotiations or
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3.8

3.9

(i)

(ii)

b)

d)

litigations shall be conditional upon the Contractor giving to the Port such security as
shall from time to time, reasonably required by the Port to recover the ascertained or
agreed amount as the case may be of any compensation, damages, expenses and
cost which might be payable by Trustees in respect of or as result of any negotiation or
litigation.

GENERAL OBLIGATION OF THE PORT

In execution of the Works no person other than the Contractor, sub Contractors and his
and their employees shall be allowed on the site except by the written permission of the
Engineer In Charge or his authorized representative, but the Engineer in charge, his
authorized representative, other authorities and officials of MPT shall be afforded to

inspect all facilities arranged by the Contractor at site.

FRAUD AND CORRUPTION

The Port as well as Bidder, Contractor, Sub-Contractor and Consultants observe the
highest standard of ethics during the procurement and execution of such contracts. In
pursuit of this policy, MPT:

Defines, for the purpose of this provision the terms set forth below as follows:

"Corrupt practice” means the offering, giving, receiving or soliciting, directly or indirectly
of anything of value to influence the action of a public official in the procurement process
or in contract execution; and

"Fraudulent practice" means a misrepresentation or omission of facts in order to
influence a procurement process or the execution of a contract;

"Collusive practice” means a scheme or arrangement between two or more Bidders
designed to establish Tender prices at artificial non competitive levels and;

"Coercive practice” means harming or threatening to harm directly or indirectly, persons
or their property to influence their participation in the procurement process or affect the

execution of a contract;

Will black list a firm or individual, including declaring them ineligible either indefinitely or
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3.10

3.11

3.12

3.13

for a stated period of time to be awarded, if it at any time determines that they have,
directly or through an agent engaged in corrupt, fraudulent, collusive or coercive practice

in competing for, or executing and,

Will have the right to enquire that Contractor to permit the Port to inspect their account
and records and other documents relating to the Tender submission and contract

performance.

COMPLETION PERIOD OF WORK

Annual Rate contract (ARC) will be for a period of two years from the date of placement
of contract/LOA. Kindly refer clause 2.2.4 (Other Conditions)

RATES AND AMOUNTS INCLUDE ALL CHARGES

The rates and amounts submitted by the Bidder shall include all payments on
account of taxes, levies, duties, royalties, etc., payable to the State of Goa or
Government of India or any other authority or Body Corporate and all other incidental
charges that the Bidder may have to bear for the execution of the Works. The Bidders
shall make their own arrangements to ascertain the applicable rates in respect of Central
Excise Duty from the concerned Govt. Authorities. However, Service Tax will be extra as
applicable.

ADDITIONS AND ALTERNATIONS

MPT may give instructions and directions as may appear (necessary and proper)
for the guidance of the Contractor and good and efficient execution of the Works
under this contract without altering major conditions and scope of work of the Contract.

The Contractor shall receive, obey and be bound by the same according to the true

intent and meaning thereof.

EXECUTION
The Contractor shall, in consideration of payments to be made to him as herein after
provided, execute and do the Works set forth as described in the scope of the work and

specifications, including any amendments to tender clauses.

Bidders should obtain temporary pass from MPT Traffic Manager at Main Admin
Building, third floor, Mormugao Port Trust, Headland Sada, Vasco 403 802 to gain

entry into the Trust's premises if necessary.
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3.14

(i)

(ii)

b)

(i)

(iv)

3.15

SECURITY DEPOSIT

The contractor shall within 30 days from the date of LOA, shall furnish a DD from
Nationalized/Scheduled Banks in favour of the Financial Advisor & Chief Accounts Officer,
MPT, payable at Vasco, Goa towards Security Deposit. This Security Deposit will be
converted to Performance Guarantee upon completion of the work.

Security deposit shall consist of two parts:

The DD equivalent to 5% of the contract value rounded off to nearest 100 rupees shall be
submitted within 30 days of issue of Letter of Acceptance.

The balance 5 % shall be recovered as Retention Money from the running bills of each
work/regularising order. Thereafter, the total of 10% (DD 5% and 5 % Retention money) shall
be returned after completion of Guarantee period of 1 year.

On receipt of full deposit as arrived above in any manner aforesaid the Earnest Money submitted
with the Tender will be refunded. No interest will be allowed on the earnest money from the date
of its receipt until it is refunded. In the case, however for unsuccessful Tenderers, Earnest
Money will be refunded, as soon as possible after the finalisation of L1 of the contract.
Alternatively the successful Tenderer shall when his tender is accepted, furnish Earnest Money.
The Earnest Money shall retain its character as such, till the Security Deposit is furnished by the
Tenderer.

Forfeiture of SD: The security deposit will be forfeited, if the contractor fails to fulfill any or all
the conditions of this contract, without any interference from it towards all rights of the Board
to recover from the contractor any other amounts falling due to the Board through non-
observance/compliance by the contract conditions and any of the clause thereof by the

contractor.

SIGNING OF AGREEMENT

0] The Contractor shall execute an Agreement with the Trust within 45 days
from the date of receipt of LOA. If the Contractor, whose tender has been
accepted, fails to execute an Agreement within 45 days from the date of receipt
of documents for execution of the Agreement, the Earnest Money Deposit (EMD)
deposited by the Bidder shall be forfeited and the Bidder shall not be allowed
further to participate in the Trust’s tenders.

(i) The cost of stamping the contract Agreement must be borne by the

successful Bidder.
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3.16.

3.17

(ii) The place of stamping and signing of Agreement shall be at MPT only.

(iii) Further, if the successful Contractor undertakes, to enter into and execute,
when called upon to do so, an Agreement, with such modifications as agreed
upon and unless and until the formal Agreement is prepared and executed, the
successful Contractor’s offer, Trust order and the written acceptance for the
receipt of Trust order of the successful Contractor shall form a binding Contract
between the Trust and the Contractor.

The Contract Agreement shall include amended final tender document, pre- bid queries,

various clarification letter, written approval by the Trust authorities, Amended to the

Contract Agreement and any other conditions as agreed upon by the Trust and the

Contractor.

EXTRA WORK (VARIATION)

Any extra expenses incurred in connection to the Works by MPT in the performance of
the Works owing to the neglect or omission on the part of the Contractor, in any of
the case mentioned in this Contract shall be deducted from any sum due or which may
thereafter become due to the Contractor or from any amount lying with them or under
their control or he may be called upon to pay the amount of such extra expense to such
person or persons as MPT may appoint to receive the same and in the event of the
Contractor failing to make such payment, the said amount shall be recoverable from
him in such manner as MPT may determine.

However, the quantity variation shall be altered £30%

CONTRACT DOCUMENT MUTUALLY EXPLANATORY

The several documents forming the Contract are to be taken as mutually explanatory of
one another and should anything appear in one that is not described in the other, no

advantage shall be taken of any such omission.

In case of any discrepancies or inconsistencies however appear, or should any
misunderstandings arise as to the meaning and of the specifications or drawings or as
to the dimensions or the quality of the material or proper execution of the Works or as to
the measurement or quality and valuation of the Works executed under this Contract or
as extra thereupon, the same shall be explained by the Engineer-in-charge or his

authorized representative.
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3.18

3.19

The explanation of Engineer-in-charge or his authorized representative shall be final
and binding upon the Contractor and the Contractor shall execute the Works according
to such explanations, and without extra charge or deductions to/from the Prices
specified in the bill of quantities and do all such Works and things as may be necessary
for the proper completion of the work as implied by the specification and drawings,
even though such work and things are not specifically shown and described
therein.

CONTRACTOR'S EQUIPMENT

The Contractor shall be responsible for supply, use and maintenance of all the
equipment and he shall ensure that they are suitable for the work and are maintained

in such a manner as to ensure their efficient working.

MPT may, if they deem fit, direct the Contractor to remove from site any equipment
which are not efficient and/or prejudicial to the quality of the work to be replaced by
equipment to their satisfaction. The Contractor shall immediately follow MPT'’s

directions/instructions.

LABOUR

The Contractor shall make his own arrangements for the engagement of all labour for
doing the work at site or in respect of or in connection with the execution of work as also
for the transport, housing, feeding and payment thereof. Since time is the essence of
this Contract, requisite number of labour force has to be kept, so as to complete the
Installation, Testing and Commissioning of the equipment within the completion period

as stipulated in the tender.

In the event of any outbreak of illness or an epidemic nature, the Contractor shall comply
with and carry out such regulations, orders and requirements as may be made by the
Government, or the local medical or sanitary authorities for the purpose of dealing with

and overcoming the same.

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst his employees and for the
preservation of peace and protection of persons and property in the neighborhood of the

Works against the same.
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The Contractor shall at all times during the continuance of the Contract comply fully with
all existing Acts, Regulations and bye law as including all statutory amendments and
re-enactment of state or Central Government and other local authorities and any
other enactment and acts that may be passed in future either by the State or the Central
Government or local authority, including Indian Workmen's Compensation Act, Labour
Laws and Equal Remuneration Act, 1976, Factories Act, Minimum Wages Act ,IE Act
1956, etc.

If as a result of Contractor's failure, negligence, omission, default or non- observance
of any provisions of any laws, MPT is called upon by any authority to pay or
reimburse or required to pay or reimburse any amount, MPT shall be entitled to deduct
the same from any moneys due or that they become due to the Contractor under
this Contract or any other Contract or otherwise recover from the Contractor any
sums which MPT is required or called upon to pay or reimburse on behalf of
the Contractor. All registration and statutory inspection fees in respect of his work

pursuant to the Contract shall be paid by the Contractor.

The Contractor shall pay the labourer engaged by him on the work not less than a fair
wage, which expression shall mean, whether for time or piece work, rate of wages as

may be fixed by the Labour Department of the State as per the Minimum wages Act.

The Contractor or his sub-Contractor shall not employ a young child who has not
completed his fifteen year of age. He/they shall also not employ an adolescent who has
not completed his eighteenth year unless he is certified fit for the work as an adult as
prescribed under Clause (b) of subsection (2) of section 69 of the Factories Act.1948.

The Contractor shall also comply fully with the provisions of the payment of Wages Act,
1936.

If any enhancement in the rates of Wages becomes payable as a result of the
implementation of the Chief labour Commissioner’s interpretation of the Contract, Labour
(Regulation and Abolitions) Central Rules 1971 including an increase of the Wages,
the same shall be borne by the Contractor/Contractors. The Contractor shall be
responsible for the observance by his sub-Contractors, of the foregoing

provisions/precautions.

The Contractor shall make necessary arrangements for the representative of the Port
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3.20

b)

d)

and/or his representative to witness the payment made by the Contractor to his
labourers. The Contractor shall also submit periodical returns of labour employed by

him and wages paid, to the Port’s representatives.

The Contractor shall at his own expenses provide all safety gears for all labours
engaged during the work and failing to do so, MPT shall provide the same and
recover the cost thereof from any amount due or which may become due to the

Contractor or from any amount lying with them or under their control.

FAIR WAGES

The Contractor shall pay the labours engaged by him on the work not less than fair
wages which expression shall mean whether for time or piece work the respective rates
of wages as fixed by the Labour Department of the State payable to the different
categories of labourers. However, subject to the other provisions of any other law for
the time being in force in the country, the minimum rates of wages for any

person/persons shall be as applicable.

The Contractor shall notwithstanding the provision of any contract to the contrary cause
to be paid in fair wages to the labourers directly engaged on the works including any
labour engaged by the sub Contractor in connection with the said work, as if the labourer
had been immediately employed by him.

Display of notices regarding wages etc:

The Contractor shall before he commences his work of contract, display and correctly
maintain and continue to display and correctly maintain in a clean and legible condition
at conspicuous places on the work site, notices in English and in the local Indian
language spoken by the majority of the workers stating therein the rates of wages which
have been fixed as fair wages and the hours of work for which such wages are earned

and send a copy of such notices to the Port.

Wages book and wage slips:
The Contractor shall maintain a wage book of each worker in such forms as may be
convenient but the same shall include the following particulars:-

i)  Rate of daily or monthly wages,

i)  Nature of work on which employed,

iii) Total No. of days worked during each wage period.
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e)

f)

9)

3.21

iv) Total amount payable for the work during each wage period.

v) All deductions made from the wages with an indication in each case of the
ground for which the deductions are made. Wages actually paid for each wages
period.

vi) A wage slip for each worker employed on work provided that the Port may grant
exemption from the maintenance of the wage slip, if in his opinion not more than
19 persons are likely to be employed directly or indirectly on the work but in

any case he will have to maintain wage books.

Preservation of books and slips:
The wage book and the wage slips shall be preserved for a period of not less than 12

months after the date of last entry made in it.

Inspection of books and slips:

The Contractor shall allow inspection of the aforesaid wage books and wage slips to
any of his workers or to an agent at a convenient time and place after due notice
is received from the Engineer or any other person authorized by him on his behalf.

Powers of the Engineer to make investigation/enquiries:

The Engineer or any other persons authorized by him on his behalf shall have powers to
make enquiries with a view to ascertaining the enforcement due and proper observance
of the “Fair Wages Clause”. He shall also have the power to investigate into any
complaint regarding any default made by the Contractor or subContractor in regard to
such provision. The Port shall have the right to deduct from the money due to the
Contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non-payment of aforesaid fair wages,
except on account of any deduction that may be permissible under any law for the time

being in force.

PLANT AND EQUIPMENT

The Contractor shall at his own costs and expenses provide all labour, Plant,
haulage, transportation of Plant and equipment to be used for executing the Contract, all
materials, stores, etc., required for efficiently carrying out and completing the work to the

satisfaction of MPT.
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3.22

INSPECTION AND TESTING OF WORK AT CONTRACTOR'S PREMISES

The Engineer or his Representative shall have at all reasonable time access to the
Contractor's and sub Contractors premises/work site and shall have the power at all
reasonable time to inspect, examine and test the materials & workmanship of the work
during its Manufacture. The TP inspection agency / Engineers deputed for inspection &
testing of equipments at Contractor's works and sub-Contractor’'s premises for which
the necessary co-ordination & arrangements shall be made by the Contractor. All

expenses of Engineers shall be borne by Mormugao Port Trust.

Only such works will be accepted and paid for which the Engineer or his authorized

representative may certify to be in strict accordance with the Contract.

The Engineer or authorized representative on giving seven days notice in writing to the
Contractor setting out any ground of objections which may have in respect of the work,
shall be at liberty to reject all or any materials of workmanship in the subject of any of
the said grounds of objection which are not in accordance with the Contract.

In all cases where the Contract provides for tests whether at the premises of
the Contractor or any sub-Contractor or elsewhere, the Contractor except where
otherwise specified shall provide free of charges such labour, materials, electricity, fuel,
water, stores, apparatus and instruments as may reasonably be demanded, to carry out
sufficiently such tests of the work in accordance with the Contract and shall at all time
facilitate the Engineer and his assistant to accomplish such Testing.

The cost of all tests and/or analysis effected at the Contractor's or sub- Contractor's
work and on the installation site shall be borne by the Contractor. The cost of
independent test and/or analysis which the Engineer In-charge or his authorized
representative may cause to be made and which prove satisfactory shall be borne by
the Contractor and also the Contractor will be called upon to pay all expenses
incurred by the Engineer in respect of any work found to be defective or of inferior

quality, adulterated or otherwise unacceptable.

Third Party Inspecting Agency shall certify the materials and give the dispatch
clearance before transportation to MPT’s site. The Contractor shall give the Engineer
such reasonable notice of the progress of the work and shall intimate the tentative date
of transportation & arrival at MPT’s site well in advance. The Contractor shall furnish

a certificate issued by Third Party Inspection Agency towards “Ready to transport”
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3.23

3.24

3.25

prior to transportation from manufacturing facility.

The third party verification will be done by the external agency appointed separately by
MPT.

TESTS ON COMPLETION AT MPT SITE

On completion of fabrication of all items at the Contractor's premises and also when
Installation/final adjustments at site are completed in accordance with the Contract, the
Contractor shall give the Engineer notice in writing thereof and before making the tests
on completion of 7 days' notice in writing of the date on which he will be ready to make

the said tests in accordance with and in the manner prescribed in the specifications.

If any portion of work fails under the tests to fulfil the Contract conditions, tests of the
faulty portion shall, if required by the Engineer or by the Contractor, be repeated within

reasonable time upon the same terms and conditions.

All the newly installed equipments shall be tested for proper performance in presence of
the Engineer In Charge and a report shall be prepared, duly signed and submitted to the
Port.

DEFECT LIABILITY PERIOD

In this condition the expression 'Defect Liability Period' shall mean a Guarantee
period calculated from the date certified at the time of acceptance. Defect Liability Period
shall be extendable to the extent of idling of Equipment/ Facility (non-commercial use)
due to non rectification of defects during the original or extended defect liability period;
Reasonable period of response may be decided on case to case basis and indicated
by the Port after considering the nature and type of defect, its remedial process and

scope of contract.

TIME OF ACCEPTANCE

The supply, delivery and Installation of the equipment/ items at site shall be deemed to
have been accepted by the Port when the same shall have been installed, tested &

commissioned and the Engineer shall have issued the final acceptance certificate.
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3.26 INCOME TAX DEDUCTION
Income tax, if any, as per the relevant provision of the Income Tax Act shall be

deducted at source from any payment payable to the Contractor.

3.27 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS

Any claim for interest will not be entertained by MPT with respect to any payment or

balance which may be in their hands owning to any disputes between themselves

and the Contractor or with respect to any delay on part of MPT in making payment.

3.28 CERTIFICATE AND PAYMENT

(i) COMPLETION REPORT/COMMISSIONING CERTIFICATE: On completion of work, the
Contractor will apply to the Engineer along with the commissioning certificate issued
by Agency for the issue of MPT’s commissioning certificate and the same will be
issued within 10 days of the completion of work in all respects, after verifying from
the completion documents and satisfying himself that the work has been
completed in accordance with details set out in the construction and erection
drawings, and the contract documents. No completion certificate shall be given
nor shall the work be deemed to have been executed until all scaffolding, surplus
materials and rubbish are cleaned off the site completely.

(i) PAYMENT OF CONTRACTORS BILLS THROUGH ECS : The Bidder should submit
the consent in a mandate form for receipt of payment through ECS and provide the
details of bank A/c in line with RBI guidelines for the same. These details will include
bank name, branch name & address, A/c type, bank A/c number, bank and branch code
as appearing on MICR cheque and IFSC code no issued by bank. Further, the
Bidder should also submit certificate from their bank certifying the correctness of all

above mentioned information in the mandate form.

Failure on the part of the bidder to communicate changes in bank account nos. (for
reasons which may include change in the constitution of a party due to
amalgamations/ mergers/ take-over) or delay in receipt of communications or non-
updation of bank account nos. may result in payments being made to an unrelated

account for which MPT will not be responsible.
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3.29

(ii)

3.30

(i)

PERFORMANCE GUARANTEE TOWARDS PERFORMANCE OF CONTRACT

Within 30 days of the receipt of the notification of the award of Contract from the Port,
the successful Bidder shall furnish to the Port, a Security Deposit which will be converted
to Performance Guarantee, as laid down at clause 3.14 above.

The validity of such Guarantee issued, towards performance of the Contract, shall be up
to a 1 year period from the date of successful repairs of equipment as per clause 3.29.i
of the tender, with a claim period of 2 months thereafter.

Failure of the successful Bidder to submit the required Performance Guarantee shall

constitute sufficient grounds for termination of the Contract.

INSURANCE

The Contractor during the contract period shall provide for insurance for their material

and manning up to the commissioning and taking over of the installation.

INSURANCE OF WORK AT MANUFACTURER'’S SITE:
e The Goods supplied under the Contract shall be insured fully against loss or damage
incidental to manufacture or acquisition, transportation, storage, and delivery, in

accordance.

e The Contractor shall insure with the General Insurance Corporation of India or any
other insurance company approved by IRDA or its branches in appropriate
Indian currency, if any, subject to the conditions that the premium will be payable to
the corporation in Rupees such materials, tools, Plants and things ordered from
the works till they are delivered at site and then those for the works may for the
time being on site and shall keep them insured in his own name and that of
MPT against destruction or damage by accident, fire, flood and tempests for the
full value of such materials, Plants and things until the same to be taken over by
MPT from time to time, when so, required by MPT produce the policy and
receipt for the premium. All money received under any such policies shall be
applied in or towards the reconstruction or preparation of the materials, Plant
and things destroyed or damaged, but this provision shall not affect the

Contractor’s liabilities under contract.
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(ii)

(iii)

Unless the Port shall have approved in writing other arrangements, the Contractor
shall, insure, so far as reasonably practicable the Works and keep each part
thereof insured as may be mutually agreed between the Port and the Contractor
against all loss or damage from whatever cause arising, until the materials are
received at Port’s site in good condition duly certified by the Third party inspection
agency. The value of such insurance shall be at least equal to 110% of the

contract price.

INSURANCE DURING INSTALLATION AT SITE: The Contractor shall so far as
reasonably practicable insure against the Contractor's liability in respect of any loss or
damage occurring whilst the Contractor is at Port’s site for the purpose of making good
a defect or carrying out the tests on completion during the installation & commissioning
of the equipment at Port’s site or for the purpose of completing any outstanding work
and against any loss or damage arising during the defects liability period from a cause
occurring prior to the taking over of the installation by MPT. For all practical purpose
such insurance, during Defect Liability Period, shall be from an Indian Insurance
Company. The value of such insurance shall be at least equal to 110% of contract price.

INSURANCE AGAINST THIRD PARTY LIABILITY AT SITE:

a. Before commencing the execution of work, the Contractor shall insure covering Third

Party Liability (TPL) against any damage or loss or injury which may occur to the
equipment being shifted/ installed or to any property or to any person (including
property and employees of the Port) by or arising out of the execution of the Works or
temporary Works in carrying out of the Contract. The value of TPL policy shall be
Minimum against occurrence of each incidence. The Contractor shall revalidate the
insurance coverage after each incidence and keep the insurance coverage till

certification.

. Such insurance shall be effected with an Indian Insurance Company and in terms

approved by the Port Trust & Bidder shall submit the copy of policy of insurance to
Engineer-In-Charge before arrival of equipment at site and shall be valid till Final

Acceptance Certificate.
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3.31

3.32

3.33

3.34

WORKMEN'S COMPENSATION

The Contractor shall indemnify MPT in the event of the Trustees being held liable to pay
compensation for injury to any of the Contractor’'s servants or workmen under the
Indian Workmen’s Compensation Act 1923 as amended from time to time and shall
take out an Insurance Policy covering all risks under the Act and shall keep the same
renewed from time to time as necessary for the duration of the contract and produce
the same to the Port on demand whenever so required.

DEFAULT OF THE CONTRACTOR

As event of default, the contractor fails to execute the terms and conditions and
obligations under the contract within the period as specified in the contract, or any

extension granted by the Board.

MPT’s LIEN

MPT shall have a lien on over all or any money that may become due and payable to
the Contractor under this Contract or any other Contract or from any amount lying with
them or under their control and in respect of any debt or sum that may become
due and payable by the MPT to the Contractor either alone or jointly with
another or other and either under this Contract or under any other Contracts or

transaction of any nature whatsoever between MPT and the Contractor.

SETTLEMENT OF DISPUTES

(i) If any dispute of difference of any settlement of kind whatsoever shall arise between the

Chief Mechanical Engineer and the Contractor in connection with or arising out of the
contract or the carrying out of the works (whether during the progress of the works, after
the termination, abandonment of or breach of the contract) it shall in the first place be
referred to be settled by the Chief Mechanical Engineer who within a period of 60 days
after being requested by the contractor shall give written notice of his decision to the
contractor, if the Chief Mechanical Engineer shall fail to give notice of his decision as
aforesaid within a period of 60 days after being requested by the contractor as aforesaid
or if the contractor be dissatisfied with any such decision then any such case, the
contractor shall, within a further period of 30 days from the expiry of the first 60 days
from the date of receipt of Chief Mechanical Engineer’s decision, write to the
Chairman putting forth his views why he is not in agreement with the decision given by

the Chief Mechanical Engineer.
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(i) If the contractor, after receiving notice of the decision of the Chief Mechanical Engineer
does not refer the dispute to the Chairman seeking his decision, within a period of 30
days of the Chief Mechanical Engineer’s decision then the Chief Mechanical Engineer’'s
decision will be final and binding upon the contractor, and no further claim will exist

thereto.

(iif) The Chairman shall, within a period of 60 days from the receipt of the request from the
contractor, give written notice of his final decision in the matter under dispute to the
contractor. If the Chairman fails to give written notice of his final decision within a period
of 60 days after being requested by the contractor as aforesaid or if the contractor be
dissatisfied with any such final decision given, then the contractor may within a period of
30 days after the expiry of the period of 60 days from the date of his application to the
Chairman or within a period of 30 days after receiving notice of such final decision, as
the case may be, require that the matter or matters in dispute be referred to arbitration
as herein after provided. If the Chairman has given the written notice of his final decision
to the contractor, and no claim to the arbitration has been communicated to the
Chairman by the contractor, within a period of 30 days from the receipt of Chairman’s
decision the said decision shall remain final and binding upon the contractor. If the
Chairman fails to give written notice of his final decision to the contractor within a period
of 60 days and no claim to the arbitration has been communicated to the Chairman or
the Chief Mechanical Engineer by the contractor within a period of 30 days thereafter,
then the decision given by the Chief mechanical Engineer shall remain final and binding
upon the contractor as hereinafter provided such decision in respect of every matter as
referred shall be final and binding upon the contractor until the completion of the work
and shall forthwith be given, effect to by the contractor who shall proceed with the works

with all the diligence whether he requires arbitration as hereinafter provided or not.

(iv) All disputes or differences in respect of which the decision (if any) of the Chief
Mechanical Engineer or the Chairman has not become final and binding as aforesaid
shall be referred to the sole arbitration of Mechanical Engineer serving or retired of
Central Government agencies, including Defence Service and or a member of Indian
Council of Arbitrators, to be appointed by Chairman pursuant to and so as with regard to
the mode and consequence of the reference and in all other respects to conform to the
provisions of the Government of India Arbitration Act, 1940 (Act No. 10 of 1940) or any
reenactment of statutory modification thereof for the time being in force. The sole

arbitrator shall have full power to open up, review, and revise any decision, opinion,
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direction, certificate or valuation of the Chief Mechanical Engineer or the Chairman
neither party, shall be limited in the proceedings before the Arbitration to the evidence or
arguments put before the Chief Mechanical Engineer or the Chairman or the purpose of
obtaining his decision. No decision given by either the Chief Mechanical Engineer or the
Chairman in accordance with the foregoing provisions shall disqualify them from being

called as a witness and given evidence before the sole Arbitrator as aforesaid.

(v) The Arbitrator shall not enter on the reference until after the completion or the alleged
completion of works, unless with the written consent of the Board/Chairman/Chief
Mechanical Engineer and the contractor provided always:- In the event of the Arbitrator
to whom the matter is originally referred, is unable to act for any reason, the Chairman
shall appoint another Engineer serving or retired of Central Govt. Agencies including
Defence Service and or a member of Indian Council of Arbitrators as Arbitrator and
he shall be entitled to proceed with the reference afresh or from the stage at which it
was left by his predecessor. In all cases, the Arbitrator shall give a speaking/reasoned

award.

3.35 EXTENSION OF TIME

(i) The Contractor shall commence the works on site within the period indicated in the
tender after the receipt of an order in writing to this effect from the Engineer and shall
proceed with the same with due expedition and without delay except as may be
expressly sanctioned or ordered by the Engineer or be wholly beyond the control of the
Contractor.

(i) The Contractor shall maintain the rate of progress required as per schedule. If the
progress of work is held up owing to circumstances, which in the opinion of the Engineer
are beyond the control of the Contractor such as war, stormy weather and for other
reasonable causes in the opinion of the Engineer, the Engineer may at his discretion,
grant to the work extension of time as he considers reasonable for the completion of the
work. In such circumstances, the Contractor shall apply for extension of time within
fiteen days of the hindrance on account of which he desires such extension as
aforesaid.

(iii) The execution of the work during the extended period also, shall be only under the

conditions and at the rates specified in the contract.

(iv) No claim shall be made by the Contractor on the grounds of executing the work

beyond the completion period stipulated in the contract.
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3.36

3.37

ARBITRATION

Disputes if any, between MPT and the Contractor during the currency of the
Contract or after the completion of the work or abandonment thereof shall be settled in
accordance with Indian Arbitration & Conciliation Act, 1996 or any statutory
modification or re-enactment thereof and rules made there under and for the time being
in force shall apply to arbitration proceedings under this Contract. The disputes so
raised shall be referred to a panel of two arbitrators, of which one to be appointed by
MPT and other by the Contractor. The arbitration proceeding shall take place in
Goa or at Administration Building, MPT only, and the same shall be under jurisdiction of
High Court of Goa.

TERMINATION OF CONTRACT

If the Contractor does not perform the Contractual obligations satisfactorily, as far as
Commissioning the equipment for commercial use within stipulated time frame, the
Contract is liable to be terminated after issue of notice of 60 (Sixty) days to the
Contractor and the Security deposit will be forfeited.

3.38 DEFAULTS & TERMINATION

(i) Defaults
Occurrence of any one or more of the following will be considered as event of default;
(a) In case the commencement of the contractual period cannot be effected within
30 days from the 7" day of issue of LOA.
(b) If the Contractor does not perform the Contractual obligations.
(iTermination
(1) In the event occurrence of default MPT may proceed for terminating the contract
by way of giving three (3) months (termination period) notice and the work order
will stand cancelled. The Contractor will be required to peacefully vacate Port
premises and remove equipment deployed by them under the contract from the
Port premises. In case of failure on the part of the Contractor to do so, MPT
shall be at liberty to remove such equipment from the dock premises and to
keep the same at any location convenient to MPT. Necessary charges for such
removal and rent for keeping of the same shall have to be paid in full by the
Contractor before taking possession of such equipment. Also, in such event, the

Contractor shall not be entitled to claim any compensation from MPT for any
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3.39

3.40

3.41

damage that may occur during such removal and keeping of the equipment at
any location by MPT. Also in case of termination of the contract the security
deposit will be forfeited.

(2) No compensation shall be paid by MPT to the Contractor in the event of

termination of the contract.
(3) If after termination, any amount is due to be paid by MPT to the Contractor, the

same shall be paid after adjustment of the dues and damages receivable by
MPT from the Contractor.

FORCE MAJEAURE

If the Supply, Installation, Testing and Commissioning of equipment is hindered due to
force majeure such as, war, riots, civil commotion, fire, epidemics, natural calamities like
rain, flood, earthquake, cyclone, draught, etc. such period shall be exempted from
Completion period of this tender document.

LABOUR LAWS

The Contractor shall comply with all the provisions of the Labour Laws and the rules and
regulations made there under as amended from time to time and as applicable from time
to time with regard to the employees to be deployed by the Contractor during contract

period.

OUTBREAK OF WAR

If during the currency of the Contract, there shall be an outbreak of war (whether war is
declared or not) in any part of the world which, whether financially or otherwise,
materially affects the execution of the Works, the Contractor shall, unless and until the
Contract is terminated under the provision in this clause contained, use his best
endeavours to complete the execution of the Works, provided always that either MPT or
the Contractor shall be entitled, at any time after such outbreak of war, to terminate this
Contract by giving notice in writing to the other ,and upon such notice being given this
Contract shall terminate, but without prejudice to the rights of either party in respect of

any antecedent breach.
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3.42

3.43

3.44

3.45

3.46

3.47

MISTAKE IN CONTRACTOR'S DRAWING

The Contractor shall be responsible for and shall pay for any alterations of the work due
to any discrepancies, errors or omissions in the drawings or other particulars supplied by
him, whether such drawings or other particulars supplied by him, have been approved

by the Engineer or not.

DEFAULT OF MPT

Interfering with or obstructing the written approval in this Contract, the Contractor shall
be entitled without prejudice to any other rights or remedies to terminate his

employment under the Contract by giving 90 (Ninety) days prior notice in writing to Port.

AMENDMENT

No amendment or other variation of the Contract shall be valid unless it is in writing, is
dated, expressly refers to the Contract, and is signed by duly authorized representative
of each party thereto.

SEVEREBLITY

If any provision or condition of the Contract is prohibited or rendered invalid or
unenforceable, such prohibition, invalidity or unenforceability shall not affect the validity

or enforceability of any other provisions and conditions of the contract.

ACCEPTANCE OF OFFER

The Contractor shall acknowledge the receipt of Order/ LETTER OF ACCEPTANCE
within 7 days of mailing of the same and any delay in acknowledging the receipt will be a
breach of contract and compensation for the loss caused will be recovered by MPT

by forfeiting the Earnest Money Deposit/Bid bond.

SUB-LETTING OF THE WORK

The bidder shall indicate in his offer the works, which he intends to sublet to the sub-
Contractors. The Contract Agreement will specify the major works for which the

Contractor proposes to engage the Sub-Contractor. The Contractor from time to time
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3.48

3.49

3.50

3.51

3.51.1

propose any addition or deletion to the list and will submit proposals in this regard to the
Engineer-in-Charge for approval well in advance so as not to impede the progress of
work. Such approval of the Engineer-in-Charge will not relieve the Contractor from any
of his obligations, duties and responsibilities under the contract.

SUB-CONTRACTOR

At the commencement of the job the Contractor shall supply to the Engineer-in-
Charge, list of all sub-Contractors or other persons or firms engaged by the Contractor
to work at the Site. Any bidder who had submitted the bid for this tender and does
not get the contract because of his being not the lowest will be prohibited from working
as sub-Contractor for execution of this contract. List of Contractors shall be provided for

in the Contract Agreement.

FAILURE OF THE CONTRACTOR

If the Contractor fails to complete the work and the order is cancelled, the amount due to
the Contractor on account of work executed, if payable, shall be paid only after due
recoveries as per the provisions of the contract and that too after alternative
arrangements to complete the work has been made.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

The work during its progress (or) during the defect liability period can also be
inspected by the Chief Technical Examiner (or) his authorized representatives of the
Central Vigilance Commission of MPT and any defects pointed out by him shall be

attended by the Contractor.

TERMS OF PAYMENT

Payment shall be released on furnishing performance Bank Guarantee and signing the
Agreement by the Bidder as per the following terms:

100% PAYMENT SHALL BE RELEASED after submission of invoice for the repairs of
the concerned equipment. However, the contractor shall submit the EOMplele

EEOHSISVARTBENMBHAIS 2/ongwith the bill
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3.52

3.53

3.54

b).

c)
d)

GUARANTEE
The Guarantee period shall commence from the date of receipt of equipment at the
Port. The repair/replacement shall be carried out in mutual consultation with the

Engineer In-charge.

LIQUIDATED DAMAGE

In the event of failure by the contractor to complete the execution of the work within the
time stipulated in the contract or by the expiry of any period of extension granted by the
Board’s terms thereof, the contractor shall pay the Board as Liquidated Damages for delay
to complete the work, a sum of 0.5% of contract price per week or part thereof subject to a
maximum of 10% and the Board shall have the power to deduct this amount from the

payment of the amounts due to the contractor or from his deposit.

FACILITIES PROVIDED BY PORT

Free Electric Power in A.C., three/ single phase, 440 V, 50 cycles will be for provided for
welding and execution of the contract work subject to availability. However, contractor
shall arrange all cabling switch gears, etc. for power supply to his equipment at his own
arrangement by their expenses for execution of contract works.

Contractor shall avail the port equipments / Mobile Crane on chargeable basis as per
Scale of Rates subject to availability.

Water supply shall be arranged the contractor by their own for execution of work.
Accommodation, if required, shall be provided in the Port quarters to the contractor/his
employees, on chargeable basis as per prevailing Scale of Rates subject to availability.
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

SECTION - IV

SPECIAL CONDITIONS OF CONTRACT (SCQ)

The Tenderer shall examine carefully the General Rules and Directions, General and Special
Conditions of Contract, Technical Specifications and Drawing and shall inspect the site to
acquaint himself with the nature of work local working conditions etc., for the purpose of
making his offer on his own responsibility.

It shall be open to the Chief Mechanical Engineer to nominate one or more of his
representatives to supervise the work and to satisfy about the quality of materials and
workmanship as required by the relevant regulation and as mentioned in technical
specifications. The decision of the Chief Mechanical Engineer shall be final as regards the
guality of materials and workmanship shall be binding on the Tenderer.

The prices shall be firm and not subject to fluctuation at any stage till the completion of the
contract. The prices quoted must be filled in ink both in figures and words in the Schedule of
prices attached with the Tender document. The prices quoted shall be inclusive off taxes,
duties, freight, insurance, unloading etc and any correction shall be supported by the tenderer’s

signature there against.

The Tenderer shall provide any items, which have not been specifically mentioned in the
specification, but which are found necessary for completion, efficient installation and operation
of works shall be deemed to be included in the contract without incurring any additional

expenditure to the Port.

The tender shall be accompanied by sufficient details of materials included in the offer with
catalogue and sketches wherever necessary for comprehensive assessment of its merits and

performance.

It will be entirely the Tenderer's responsibility to take required steps to adequately safeguard
the personnel carrying out the work and to ensure that the work is carried out in such a manner

that maximum safety to the personnel is assured.

The decision of the Chief Mechanical Engineer or his representative regarding the quality of
any materials used on the work will be final and binding on the Tenderer. The Tenderer shall

remove from the site of work any material rejected as unfit for use on the work at his own cost
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as soon as he is ordered to do so, failing which the Chief Mechanical Engineer or his
representative shall remove such material from the site of work and shall deduct the cost
incurred by such removal by the Board from any money due to the Tenderer.

4.8 The Tenderer shall co-ordinate his work with that of other Tenderers executing other works in

the site and plan his work as to minimise inconvenience to others in the work site.

4.9 The watch and ward and storage of materials will be Tenderer's responsibility and the Board

shall not be held responsible for any loss of the material.

4.10 The Tenderer shall be deemed to have satisfied himself before submitting the tender as to the
correctness and sufficiency of his tender for the work and of his price stated in the schedule as

to cover his entire obligation under the contract for completion of the work.

4.11 The gate entry pass for inspection for the purpose of making the offer or for the
execution of work for successful Tenderer, the Tenderer shall contact the Executive
Engineer (E-H) Engineering Mechanical Dept., Mormugao Port Trust, A.O. Bldg,
Headland Sada, Mormugao, Goa — 403804. Ph. 0832- 2594289.. The gate entry
pass shall be on chargeable basis as per Scale of rates.

CHIEF MECHANICAL ENGINEER
MORMUGAO PORT TRUST
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SECTION -V

PRICE SCHEDULE (BILL OF QUANTITIES)

ANNEXURE-I
Sr. Description Unit | Qty Rate/Unit (Rs.) Amount
No. In figures | In words (Rs.)
() Rewinding of sq. cage motor
(Water pump)
1 | Upto 0.75kW/1 HP, 3 phase/l | Nos. 3
phase
2 Above 1HP upto 5 HP, 3| Nos. 10
phase/l phase
3 | Above 5HP upto 10 HP, 440 V Nos. 3
4 | Above 10HP upto 20 HP, 440V | Nos. 1
5 Above 20HP upto 40 HP, 440 V Nos. 2
6 | 45 KW/ 60 HP, 440 V Nos. 1
7 | 75 KW/ 100 HP, 440V Nos. 1
() Rewinding of Alternators
8 | Rewinding / Overhauling of main
stator & field of 500 KVA,
1500 rpm alternator AVKC make.
a) Armature Nos. 1
b) Field Nos. 1
¢) Overhauling & improvement of | Nos. 1
IR values and replacement of
carbon brushes/minor spares
9 | Rewinding / Overhauling of main
stator & field of 100/125/160
KVA, 1500 rpm alternator AVKC
make.
a) Armature Nos. 1
b) Field Nos. 1
10 | Rewinding / Overhauling of main
stator & field of 250/320 KVA,
1500 rpm alternator
a) Armature Nos. 1
b) Field Nos. 1
¢) Overhauling & improvement of | Nos. 1

IR values and replacement of
carbon brushes/minor spares

Service taxes will be extra as applicable
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ANNEXURE-II

Sr. Description Unit | Qty Rate/Unit (Rs.) Amount
No. In figures | In words (Rs.)
Rewinding of sq. cage motor
(Water pump)
1 | Rewinding of ceiling fans 1 ph, | Nos. | 300
48’sweep, 390 rpm,
including bearing replacement
and other minor repairs.
2 | Rewinding of ceiling fans 1 ph, | Nos. | 500
58”sweep, 390 rom,
including bearing replacement
and other minor repairs.
3 | Rewinding of exhaust fan, 1 ph, | Nos. 10

75W,

Service taxes will be extra as applicable
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APPENDIX - |

TENDER FORM

NOTE : Tenderers are required to fill up all the blank spaces in this tender form.

To

The Chief Mechanical Engineer,

Office of Chief Mechanical Engineer,

Engineering Mechanical Dept., Mormugao Port Trust,
A.O. Bldg, Headland Sada,

Mormugao, Goa — 403804

1.

Having examined the instructions to Tenderers, General conditions of contract, Specifications
and Schedules attached to the “TENDER FOR ANNUAL RATE CONTRACT (ARC) FOR
REWINDING OF LT MOTORS AND ALTERNATORS” in conformity with said conditions of
contract, specifications, etc. at rates for items or work in the schedule of items of work and

rate attached herewith, we guarantee satisfactory performance.

We shall undertake for “TENDER FOR ANNUAL RATE CONTRACT (ARC) FOR
REWINDING OF LT MOTORS AND ALTERNATORS?” with all equipment, spares, etc.

We further undertake, if our tender is accepted, we will deposit within 30 days from the date of
receipt of order Demand Draft from any Nationalized Bank in favour of Financial Advisor &
Chief Accounts Officer, MPT payable at Vasco, Goa” only to the extent of 10% of the tender

price in the manner set forth in the conditions in the ITT as Security Deposit.

We further undertake, if our tender is accepted to enter into and execute within 45 days, on being
called upon to do so, an agreement in the form annexed and the conditions of contract with such

modifications as agreed upon.

Unless and until a formal agreement is prepared and executed the firm’s tender & MPT’s Letter

of Indent will form Legal binding on the Tenderer.

We agree to abide by this tender for the period of 180 days from the date fixed for receiving the

same.

We agree to deposit Earnest Money as per the Port’s terms and conditions.

We further agree that in the event of our withdrawing the tender before the receipt of the final

decision or in the event of failing to deposit the security deposit in such form as contained in the
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instructions to Tenderers or in the event of our tender being accepted, fail to execute an
agreement in the form aforesaid within 45 days from the date of receipt of order to commence

work, the deposit of Earnest Money shall stand forfeited to the Port.

9. We understand that you are not bound to accept the lowest or any tender you may receive.
Datedthe ...............ocoell. dayof........cooeiiiiiiinnn. in the capacity
Of i, duly authorized to sign tender for and on behalf of........................
(IN BLOCK CAPITALS) Signature
Witnesses Address
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APPENDIX -l

ANNUAL TURNOVER STATEMENT

The bidder shall indicate herein his annual turnover during preceding 3 years

based on the audited balance sheet/profit & loss account statement.

FINANCIAL |ANNUAL TURNOVER NET WORTH (RS.)
YEAR (RS.)
NOTE:

1. Copies of audited balance sheets with Profit & Loss account statement for

last 3 years are enclosed along with the bid.

2. Bidder shall work out Net worth on following basis:

Net Worth :

Reserve + Capital - Accumulated loss (Net-Worth of the Bidder

should be positive for the latest financial year)

SIGNATURE OF CA

NAME OF CA

COMPANY SEAL
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APPENDIX - III

FORM OF AGREEMENT

MEMORANDAM OF AGREEMENT made this day of two thousand at
Vasco, Goa BETWEEN the Board of Trustees of the Mormugao Port Trust, Mormugao Goa, a body
corporate under Major Port Trusts Act of 1963 (hereinafter called the Board which expression shall,
unless excluded by or repugnant to the context be deemed to include their successors in Office) of the

one part
AND

(hereinafter called the "CONTRACTOR" which expression shall unless excluded by or repugnant
to the context be deemed to include his heirs, executors, administrators, representatives and assigns or
successors in Office) on the other part.

WHEREAS the Board is desirous of “ANNUAL RATE CONTRACT (ARC) FOR
REWINDING OF LT MOTORS AND ALTERNATORS”

WHEREAS the Contractor has offered to execute, complete and maintain  such works and
whereas the Board has accepted the tender of the contractor and where as the contractor has deposited

a sum of Rs. /- (Rupees

as security for due fulfilment of all the conditions of this contract.

NOW THIS AGREEMENT WITNESSES as follows:

1. In this agreement Words and expressions shall have the same meanings as are respectively

assigned to them in the condition of the contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this

agreement viz.

a. Technical Specifications

b. Schedule of Rates/Prices

C. General Conditions of Contract
d. Special Conditions of Contract
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3. The Contractor hereby covenants with the Board to construct, complete and maintain the Works'

in conformity in all respects with the provision of the agreement.

4, The Board hereby covenants to pay the Contractor in consideration of such construction,
completion and maintenance of the works, the "Contract Price" at the times and in the manner
prescribed by the contract.

IN WITNESS WHEREOF, the parties hereunto have set their hands and seals the day and year
first above written.

THE COMMON SEAL OF THE BOARD WAS }
HEREUNTO AFFIXED AND THE CHIEF } CHIEF MECHANICAL ENGINEER
MECHANICAL ENGINEER THEREOF, } MORMUGAO PORT TRUST

SIGNING IN THE PRESENCE OF :
i)
i)

SEALED AND SIGNED BY THE
CONTRACTOR IN THE PRESENCE
OF :-

CONTRACTOR

e
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APPENDIX = IV

FORM OF PERFORMANCE GUARANTEE

Bank guarantee bond to be issued by nationalized banks only

In consideration of the Board of Trustees, Mormugao Port Trust (hereinafter called “Board”)
having offered to accept the terms and conditions of the proposed agreement between
........................................................ AN e
(hereinafter called “the said contractor(s)” for the work

...................................................................... (hereinafter called “the said agreement”)

(RUPEES. .. e only) as a
security/guarantee from the contractor(s) for compliance of his obligations in accordance with the

terms and conditions in the said agreement.

1. We i, (indicate the name of the Bank) (hereinafter referred to as the
“‘Bank”) hereby undertake to pay to the Board an amount not exceeding

2. W (indicate the name of the Bank) do hereby
undertake to pay the amounts due and payable under this Guarantee without any demur,
merely on a demand from the Board stating that the amount claimed is required to meet the
recoveries due or likely to be due from the said contractor(s). Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this Guarantee shall be restricted to an amount not

exceeding RS (Rupees

3. We, the said Bank, further undertake to pay to the Board any amount so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any Court or Tribunal relating thereto, our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment thereunder, and the contractor(s) shall have no claim

against us for making such payment.
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We (indicate the name of the Bank) further agree that the Guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said Agreement, and it shall continue to be enforceable till all the dues
of the Board under or by virtue of the said Agreement have been fully paid, and its claims
satisfied or discharged, or till the Engineer-in-charge, on behalf of the Board, certifies that the
terms and conditions of the said Agreement have been fully and properly carried out by the

said contractor(s), and accordingly discharge this guarantee.

We e, (indicate the name of the Bank) further agree with the
Board that the Board shall have the fullest liberty without our consent, and without effecting in
any manner our obligations hereunder, to vary any of the terms and conditions of the said
Agreement or to extend time of performance by the said contractor(s) from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Board against
the said contractor(s) and to forbear or enforce any of the terms and conditions relating to the
said Agreement, and we shall not be relieved from our liability by reason of any such variation
or extension being granted to the said contractor(s) or for any forbearance, act of omission on
the part of the Board or any indulgence by the Board to the said contractor(s) or by any such
matter or thing whatsoever which under the law relating to Sureties would, but for this

provision, have effect of so relieving us.

This Guarantee will not be discharged due to the change in the constitution of the Bank or the

contractor(s).

W (indicate the name of the Bank) lastly
undertake not to revoke this Guarantee except with the previous consent of the Board in

writing.

This Guarantee shall be valid upto .......................oll unless extended on demand by the
Board. Notwithstanding anything mentioned above, our liability against this Guarantee is
restricted to Rs..........c.coooiin (RUPEES ..o only)
and unless a claim in writing is lodged with us within two months of the date of expiry or
extended date of expiry of this Guarantee, all our liabilities under this Guarantee shall stand
discharged.

Dated the day of For

(indicate the name of the Bank).
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APPENDIX =V

FORMAT OF POWER OF ATTORNEY

Dated :
POWER OF ATTORNEY
To Whomsoever It May Concern
Mr. (Name of the Person(s)), domicile at
(Address), acting as

(Designation and name of the firm), and whose signature is

attested below, IS hereby authorized on behalf of

(Name of the Tenderer) to provide

information and respond to enquiries etc. as may be required by the Port or any
governmental authority for the (project title)

and is hereby

further authorized to sign and file relevant documents in respect of the above.

(Attested signature of Mr. )

For (Name of the Tenderer)
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DECLARATION FORM

APPENDIX -

Sr. Description Yes / No.
No.
1. Agreed all terms and
conditions of Tender
2. Have you ever been Black
listed by any Government /
PSU
Place:
Date:

Firm’s Sign and Seal

Vi
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APPENDIX - VI

ADVANCE STAMPED RECEIPT

Received from the FA & CAO, MPT, Vasco Goa a sum of Rs. -

(Rupees only) towards refund of Earnest Money Deposit vide Tender

Revenue Stamp

Signature with Office Seal

60



APPENDIX - VIl

BANK DETAILS FOR ECS PAYMENT

1. Name of the Bank and Branch :
2. Account Number :

3. MICR Number :

4, Type of Account :

5. IFSC Number :

6. CST / VAT Number :

7. Copy of PAN Card :

8. TIN Number :

9. Service Tax Regn. No.:

10. EPF No.:

11. ESI Regn. No.

Firm’s Sign and Seal

Place:

Date:
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