

## PRE BID MEETING HELD ON 02-03-2020 AT 15.00 HRS

**SUB:** Leasing Approximately Area of 3000m<sup>2</sup> (100 X 30)m for storage of nonpolluted Cargo for a Period of 5 Years on as is where is basis for operating covered area for storing export cargo of break bulk nature like HR Steel coils.

e-Tender No.: CE/03/2020

### PRE BID REPORT

| Sr .<br>No. | Page<br>No | Clause                          | Description of the<br>clause   | Bidder's Query   | MPT Reply  |
|-------------|------------|---------------------------------|--|--|--|
| 1           | 11         | Sub-<br>Clause<br>4.1.10(<br>k) | The successful bidder will have to re-align the existing road with the new road at their own cost for their smooth traffic movement. | a) Additional time period of 2 months may be considered while construction of alternate road after handing over the lease area without charging any lease rent.<br><br>b) The proposed leasing area of 3000 sq.m. and alternative road will be demarcated at site to get a clear understanding of the designated area such that there are no issues with the adjacent stakeholders.<br><br>c) Shifting of High mast and cutting of trees in the proposed leasing area to be considered in the scope of MoPT. | a) Letter of intent will be issued to facilitate diversion of road. Actual handing over will be done after completion of road or 2 months whichever is earlier.<br><br>b) Agreed<br><br>c) Tender condition prevails, Bidders are required to take necessary action for the same. Permission will be granted by MPT as per clause 4.1.10(j). However shifting of High mast is required to be done at the designated location at bidder own cost. |

**NOTE:**

1. For issues which are not covered above, tender conditions prevail.