



**MORMUGAO PORT TRUST**  
**MATERIALS MANAGEMENT DIVISION**  
**ENGINEERING (MECHANICAL) DEPARTMENT**

MM/10/0072/2021/

18/06/2021

To,

- |                                       |                                    |
|---------------------------------------|------------------------------------|
| 1. M/s. Rolex Machinery Corpn., Vasco | 5. M/s. R.S. Cacodkar, Margao      |
| 2. M/s. Weld Engineers, Ponda         | 6. M/s. Hasmukh & Co., Vasco       |
| 3. M/s. Weldtech Agencies, Usgaon     | 7. M/s. Samarth Trading Co., Vasco |
| 4. M/s. Meeccas Engineering, Margao   |                                    |

Dear Sir,

**Sub:-Enquiry No. MM/NS/CME/0072.**

You are requested to kindly furnish your best offer for the subject item in the following format:-

Code No.	Description	Unit	Qty	U/Rate (Rs.)	HSN Code	Others (Rs.)	GST (Rs.)	FOR Destination Rate Total Amount (Rs.)
M10023060	Electrodes, for welding all kinds of difficult to weld steels, of size E-106 (S.S.) 4 mm dia in 2 Kg. pack.	Kgs.	04					

**TERMS & CONDITIONS**

Kindly note that we are a Govt. of India organization, and as such:-

- PAYMENT:** Our payment shall be 100% payment within 30 days of receipt of material/invoice/documents by ECS/EFT. Suppliers Invoice should indicate the suppliers and MPT's GST numbers and suppliers HSN number. Confirm acceptance.
- DELIVERY:** The delivery period is within 2 weeks. You will have to dispatch the material to our store, duly insured, on FOR Destination basis. Confirm acceptance. Kindly quote accordingly.
- LIQUIDATED DAMAGES:** Supply schedule as per order should be strictly adhered to. In the event of delay in supplies, Liquidated Damages at 0.5% of the total basic value of the undelivered quantity will be levied per week or part thereof of delay. The total Liquidated Damages shall however not exceed 10% of the total basic value of the order. The total value here means the total value of the order exclusive of taxes, freight etc. **The date of receipt of material at our Store at Baina, Vasco will be considered as date of delivery for the purpose of Liquidated Damages.** Confirm acceptance.
- FORCE MAJEURE & EXTENSION IN DELIVERY PERIOD:** In case of failure to deliver the goods in time which shall have arisen due to war, insurrection, restraint imposed by the Government Act or Legislation or other Authority, accident, strike, riot, lock-out or unforeseen events beyond human control directly

or indirectly interfering with the supplies of stores or from any cause which the purchaser may admit as reasonable ground for an extension of time, the purchaser will allow such additional time he considers reasonable provided that the contractor shall report to the purchaser the occurrence of any cause as aforesaid which will or might affect the performance of the contract within a reasonable time. Requests for extension received after expiry of the delivery schedule will not be entertained. Confirm acceptance.

Kindly furnish your typed offer in sealed cover marked **“MM/NS/CME/0072 due on 07/07/2021”**, which shall be opened on **07/07/2021 at 15.30 hrs.** The cover (offer) should reach this office latest by 15.00 hrs on the due date.

Kindly furnish your offer immediately by e-mail. Our e-mail address is [mm@mptgoa.gov.in](mailto:mm@mptgoa.gov.in).

Thanking you,

Yours faithfully,

**DY.MATERIALS MANAGER**

