AN ISO 9001:2015 PORT

MORMUGAO PORT TRUST
ENGINEERING (CIVIL) DEPARTMENT
TENDER NO. CE/23/2019

FACE SHEET TO ACCOMPANY THE TENDER DOCUMENTS

—

Name and full address of the
Contractor

to whom the Tender Documents are
issued.

Whether registered with Engineering
(Civil)

Department, if so, class of
registration.

If not registered, reference to the
letter of the Chief Engineer
authorizing issue of the tender
Documents.

Date of issue of Tender Documents

(Accounts)
B.1. Name of Work: “Repairs to fishing jetty at Vasco Bay for the year

2019.”

AEN

Cost of each set of Tender Documents

Rs. 500.00

w| 8

Date and Issue of Tender Documents

From: 18/06/2019 To
21/06/2019 upto 15.00 hrs.

Date of receipt of tender and time

21/06/2019 at 15.00 hrs.

Amount of E.M.D.

Rs. 18800/~

Date of opening of tender and time

On 21/06/2019 at 15.30 p.m.

N H

a) Whether E.M.D. received

Yes/No.

b) if so, in which shape

D.D./Cash Receipt

Form of contract

Item rate

Whether tender received in duplicate

Yes/No

Co|®

Whether rates have been quoted in
both the tenders in words and
figures.

Yes/No

11.

Total No. of Tenders received for the
work

AEN (Accounts)

EXECUTIVE ENGINEER (HR)




AN ISO 9001:2015 PORT

MORMUGAO PORT TRUST
ENGINEERING (CIVIL) DEPARTMENT

TENDER NO: CE/23/2019

Name of Work: “Repairs to fishing jetty at Vasco Bay for the year
2019.”

GENERAL INDEX

1.Tender Notice

2. Appendix - I

3.Form of Tender

4.Additional Instructions to Tenderers

5.Additional General Conditions of Contract

6.Scope of work

7. Directions to tenderers for filling in the Schedule of quantities &

rates.

8. Schedule of quantities & rates

9. Declaration

10.A printed set (Tender documents — Vol.I) containing Instructions to
Tenderers, General and Special conditions of contract, Special
instructions of contract, General specifications forms an integral part
of the tender documents

Mormugao Port Trust
Engineering Civil Department
Main Administrative Office Bldg
Headland, Sada, Goa



AN ISO 9001:2015 PORT

MORMUGAO PORT TRUST

ENGINEERING (CIVIL) DEPARTMENT

TENDER NO: CE/23/2019

Name of Work: “Repairs to fishing jetty at Vasco Bay for the year
2019.”

Sealed item rate tenders in single Cover System are invited from the
Shortlisted Contractors

Sr.| Tender No. Name of work Cost of tender | Sale of
No document (non-| tender
refundable) documents

From/To

Class of Estimated cost of work | Earnest Money | Date of

Contractor | put to tender Deposit opening

eligible of of tender
tender

1. |CE/23/2019 | Name of Work: Rs. 500 /- 18.06 .2019

“Repairs to fishing to

Contractors | for the year 2019.” upto 15.00hrs
Rs. 9,38,091/- 21.06.2019
Rs.18,800/- at 15.30 hrs
N.B:
1) Tender documents can be purchased by the Shortlisted
Contractors at the office of the Chief Engineer, Mormugao Port
Trust at Headland, Sada, Goa after producing evidence of
registration with the Engineering (Civil) Department of Mormugao
Port Trust and after payment of necessary charges in the Cash
section of Finance Department. Contractors who are not registered
may also be issued tender documents subject to the provisions of
MPT Regulations for registration of contractors. Tender documents
will be sold between 09.30 hours to 12.00 hours and 14.00 hrs. to
15.00 hrs. from Monday to Friday excluding Port Holidays.

2) Tenders duly super scribed with the name of the work should be

submitted in single cover and sealed with gum and with sealing




wax/lac as stipulated in Clause no. 5 of Special instructions to
Tenderers and reach the office of the Chief Engineer, Mormugao
Port Trust, Headland Sada — 403 804, not later than 14.30 hrs. on
day of the opening of the tender.

3) Tender documents will not be sent by post or courier service.

4)  Right to reject any or all tenders without assigning any reasons
thereof, are reserved.

S) Deviations from the proposed items of work will not be acceptable.
Conditional tenders are liable to be rejected.

6) Further particulars can be had from the office of the undersigned
at Mormugao Port Trust, Headland Sada, Goa-403 804.
CHIEF ENGINEER

Date :



AN ISO 9001:2015 PORT

MORMUGAO PORT TRUST
ENGINEERING (CIVIL) DEPARTMENT

TENDER NO: CE/23/2019

Name of Work: “Repairs to fishing jetty at Vasco Bay for the year
2019.”
1. TENDER NOTICE

1. Sealed item rate tenders in single Cover System are invited from the
Shortlisted Contractors registered with Engineering Civil Department (MPT),
for the work of “Repairs to fishing jetty at Vasco Bay for the year
2019.” The approximate cost of the work is Rs.9,38,091/-.

2. The tender set consisting of the Tender Notice, Additional Instructions to
Tenderers, Special Conditions of Contract, Schedule of Quantities and Rates
and Form of Tender may be obtained from the Office of Chief Engineer,
Engineering (Civil) Department Mormugao Port Trust at Headland, Sada,
Goa on payment of Rs. 500/- which sum will not be refunded. Additional
set can be obtained on payment of Rs. 500/- (Non- refundable), if desired.
The bidding party should pay the cost of the tender document (non-
refundable) by Demand Draft in favour of “Financial Advisor and Chief
Accounts Officer, Mormugao Port Trust payable at Vasco-Da-Gama or by
cash to A.O. (Cash)/ MPT/Headland, Sada at the time of submission of
application form and bid documents. The Demand Draft / Cash Receipt in
original is to be attached to the tender document.

3. Tender documents will not be sent by Post or Courier Service.

4. The Earnest Money Deposit (E.M.D.) payable in respect of the tender is
Rs. 18800/- (Rupees Eighteen thousand Eight hundred only), and
E.M.D. should be lodged in the form of Demand Draft drawn in favour of
Financial Advisor and Chief Accounts Officer, Mormugao Port Trust,
payable at Vasco-da-Gama, Goa or by Cash and a cash receipt obtained
from A.O. (Cash), is required to be enclosed along with the Tender in
originals. In any case, E.M.D. in the form of Cash/ Cheque along with
tender will not be accepted.

a. The E.M.D. and the Tender documents in single cover should be put
in separate sealed envelopes and both the envelopes should be placed
in a single envelope properly sealed. The inner envelopes should be
separately marked as “EMD & tender document. The outer envelope



shall bear the identifications like (i) Tender No: (ii) Description of work
(iii) Bidders name and Address and (iv) Due date and time of bid
opening. If the envelopes are not sealed properly, Mormugao Port
Trust will assume no responsibility for the misplacement or premature
opening of the bids submitted.

. Bids if not accompanied by the requisite E.M.D. as indicated above
shall be treated as invalid and shall not be opened.

. The EMD of the any two among the first three lowest tenderers will be
refunded to them only after acceptance of Work Order by successful
tenderer. E.M.D. of successful contractor will be retained towards
Initial Security Deposit. Other Contractors are requested to contact
AXEN (Accounts), Chief Engineer’s Office, Main Administrative Office,
and Mormugao Port Trust for claiming such refund of EMD along with
copy of original receipt issued by this office.

. Contractors may submit the following information in-order to refund
the EMD's/ Bank Guarantee/Security Deposit/Retention Money,
payments of bills etc.

a. Name of Bank
b. Place
c. Account No
d. Type of Account
e. PAN.
f. EPF No.
g. ESI No.
No fresh correspondence in this regard will be made by the Port Trust.

. Security Deposit: EMD deposited along with the tender will be
converted as Security deposit

. Retention money: Retention money shall be deducted from reach
running account bill at 10 % of gross value of work done to the limits
of 10 % of contract value.

. Refund of Security deposit and Retention money: S.D and
Retention money shall be refunded only after successful completion of
defect liabilities period (Free Maintenance period) if applicable.

. The entire work under this contract is required to be completed within
Under this contract is required to be completed within 1 (one) month
from the date of receipt of pre-acceptance letter/ work order or release
of site whichever is later.

. Counter conditions stipulated in completion period by the Contractor
will not be considered. Tenders with counter conditions are likely to be
rejected summarily without assigning any reasons therefore.



10. Time is the essence of contract. Liquidated Damages for delay in
Completion of work shall be recovered at the rate of 0.5 % of the
Contract Price per week or part thereof subject to a maximum ceiling of
5% of the Contract Price. The contract is liable to be terminated if there
is a delay of more than 25% of contracted period for completion.

11. The maintenance period is 9 months.

12. Tenderers are strongly advised to inspect the site of work and acquaint
themselves with the site conditions and quantum of work involved etc.
before tendering. Such an inspection can be arranged in consultation
with the Executive Engineer / HR, Tel Nos: 2594674.

13.The tenderers must not quote counter conditions involving extra
Expenditure. The tenderers should refrain from sending revised or
amendedOffers after the closing date of the tender. The Chief Engineer
reserves the right to reject such offers without assigning any reasons
thereof.

14.The original tenders to be submitted should be enclosed in a sealed
Cover and superscripted : “Repairs to fishing jetty at Vasco Bay for
the year 2019.” and should be addressed to The Chief Engineer,
Engineering (Civil) Department,Mormugao Port Trust, Headland, Sada,
Goa - Pin 403804.

15. The tenders complete in all respects should be placed in the Tender
Box kept inside the cabin of AEN(Accounts), Chief Engineer’s Office at
Main A.O. Building, 2nd floor, Mormugao Port Trust upto 15.00 hrs on
due date and opened at 15.30 hrs.on the same date in the presence of
such Tenderer’s who may wish to be Present.

16. The Tenderer’s should specifically note that their offers, whether sent
by post or by hand delivery, should reach this office on or before the due

date and time. Offers received late will not be considered, even if posted
in Post office before due date.

17. The Chief Engineer and or Board of Trustees reserves the right to
reject any or all tenders received without assigning any reasons
therefore.

18: Tenders submitted will remain open for acceptance for a period of 120
days from the date of opening of tenders

19. Tax etc., as applicable from time to time shall be deducted from the
amount payable to the Contractor at source. Under no circumstances

taxes so deducted shall be reimbursed to the contractor.

20. GST registration for the bidder is mandatory. Bidder has to Enclose



attested copy of GST Registration along with the Tender. GST has to be
claimed extra as applicable while Submitting thebill/bills.

21. The Tenderer should strictly note that they shall not be allowed to fill
in the tender or seal the tender in Mormugao Port Trust premises.

22. Further details can be had from the office of the undersigned at the New
Administrative Office Building of MPT at Headland, Sada.

23. The original tenders to be submitted should be enclosed in as sealed
cover and super scribed “Repairs to fishing jetty at Vasco Bay for
the year 2019.” and should be addressed to The Chief Engineer,

Engineering (Civil) Department, Mormugao PortTrust, Headland,
Sada, Goa-Pin: 403804.

24 .The Chief Engineer and or Board of Trustees reserves the right to reject
an or all tenders received without assigning any reasons therefore.

25. Income Tax . as applicable from time to time shall be deducted from

the amount payable to the Contractor at source. Under no
circumstances tax so deducted shall be reimbursed to the contractor.

CHIEF ENGINEER
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MORMUGAO PORT TRUST
ENGINEERING (CIVIL) DEPARTMENT

TENDER NO: CE/23/2019

Name of Work: “Repairs to fishing jetty at Vasco Bay for the year
2019.”

FORM OF TENDER

The Chief Engineer,
Mormugao Port Trust.
Headland, Sada, Goa

I[/We , do

Hereby undertake the work of “Repairs to fishing jetty at Vasco Bay for
the year 2019.” in strict accordance with the Instructions to Tenderers,
General Conditions of Contract, Specifications etc. at the item Rate entered
in the attached Schedule of Quantities and Rates.

2. I[/We undertake to complete the work included in the Schedule of
Quantities & Rates within 1(one) month from the date of release of site
work order. I/We also agree that this tender will remain open for
acceptance until disposed off by the Trustees of Port of Mumbai. I/We have
independently considered the question of the amount of loss or damage
likely to result to the Trustees from the delay on my/our part in the
performance of the contract.

3. I[/We send herewith a sum of Rs.18800/-(Rupees Eighteen
Thousand Eight Hundred Only) as a deposit or earnest money of my/our
willingness to enter into the contract if my/our tender is accepted.

4. In the event of my/our tender being accepted, I/We agree to enter into
a contract in the prescribed form with such alterations or additions thereto
which may be necessary to give effect to the acceptance of this tender and
such contract shall contain and give full effect to the Specifications,
Schedule of Quantities & Rates attached to this tender.

5. I/We also agree, if awarded the contract, that the Earnest Money lodged
with this tender will be retained by the Board of Trustees towards security
Deposite

6 .I/We further agree, if awarded the contract, to lodge the Retention Money
equivalent to 10% of the Contract Price of my/our tender by way of



deductions from my/our bills at the rate of 10% of the gross value of work
certified in each bill till the amount of 10% of the contract price is
accumulated.

7. 1/we agree to abide by this tender to be valid for the period of 120 days
from the date fixed for receiving/opening the same and it shall remain
binding upon me/us and may be accepted any time before the expiration of
that period.

8.I/We hereby certify that my/our registration certificate under the ‘Goa
Sales Tax on the transfer of property in goods involved in the execution of
Works Contract Act, 1985 is inforce on the date on which the sale of goods
specified in this bill/cash Memorandum is made by me/us and the tax
under the act will be, if payable, be paid before furnishing my/our returns
under the act.

9.I/We have inspected the site and I am / we are fully aware of the work to
be carried out while tendering for the contract.

10.I/We request that early payment of interim bills be made from time to
time in advance of such bills being audited as per tender conditions.

11. *(A) Mine is a proprietary firm and I am the sole proprietor of the firm.
My firm is/is not registered with Registrar of firms.

12. I have read and understood the General conditions and specifications of
the work which are printed in Volume-I supplied to me by the Department
which will form a part of tender and shall remain binding on me/us.

Name :
Age : years
*(B) Ours is a partnership firm and the names of all major partners
are given below:
Name Age
1. years
2. years
3. years
4. years

We understand and confirm that if our offer is accepted, the contract
will be entered into with the above mentioned partners only and the
Trustees will not recognize or deal with any minor partners or their
guardians.

10



*(C) ours in a Company with liability and a copy of our Memorandum and
Articles of Association will be sent for perusal upon acceptance of our
offer.

Proposed contract is intended to be signed by a duly constituted
Attorney and original power of Attorney in his favour will be submitted
for perusal immediately on acceptance of the tender.

The contract will be completed under the Company’s Common Seal.

11. The Bank’s Guarantee referred to in Para No.5 above will be from
*%

12. I/We am/are registered for the purpose of Goa Sales Tax Act and
my/our registration Certificate No. is

13. The name and address of our Banker is **

Witnesses Tenderer’s
Signature : Signature :
Name: Name :
Address : Address :
Tel. No.: Tel.No.:
Mobile No: MobileNo.:
Date : Date:

N.B.: * Strike out whichever is not applicable.
** Here the Name of the Bank should be stated.

kkkkhhhhk
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AN ISO 9001:2015 PORT

MORMUGAO PORT TRUST
ENGINEERING (CIVIL) DEPARTMENT

TENDER NO: CE/23/2019

- Name of Work : “Repairs to fishing jetty at Vasco Bay for the year
2019.”

ADDITIONAL INSTRUCTIONS TO TENDERERS

The instructions to be the tenders shall be instructions to ‘Tenderers”
as modified or added to by the following Additional Instructions to Tenderers
which shall be read and construed with the instructions to Tenderers as if
they were in corporate therewith.

In so far as any of the provisions in Additional Instructions to
Tenderers may conflict with or be inconsistent with the instructions to
Tenderers the Additional Instructions to Tenderers shall prevail.

Sealed tenders are invited on item rate basis for work described in the
Tender Notice referred to herein before. In the percentage rate quoted by the
Tenderers shall be inclusive of Sales Tax, VAT, General Tax, Octroi, Excise
Duty, Income Tax, workers safety devices etc. and all other incidental
charges that the tenderer may have to bear for the execution on the works
but excluding GST. GST shall be paid as per applicable rates along with the
all bills for payment.

1. Earnest Money:

No tender will be considered which is not accompanied by the Earnest
Money Deposit (E.M.D.) for the sum stipulated in the tender notice
which is lodged on the understanding that in the event of the tenderer
withdrawing his tender before the expiry of 120 days from the last date
of submission of the tender document. (Whether or not the submitted
tender(s) are opened or otherwise at the time of tenderer withdrawing
his tender), the tender shall be cancelled and the Earnest Money
(E.M.D) deposited by the tenderer forfeited to the trustees .

12



2. Tenderers must return the complete tender set duly signed wherever
required. Any tender not so signed will not be considered. Alterations to
the conditions of contract and specifications will not be entertained.

3. The Chief Engineer and/ or the Trustees reserve the right to reject any
tender without assigning any reasons or to accept any tender as a whole
or in part and does not bind himself/themselves to accept the lowest or
any tender, No reasons will be assigned for the rejection of any tender.

4. Tenderers are strongly advised to inspect the site so that they are fully
aware of the nature of scope of the works to be carried out before
Tendering for the same.

S. Premium of various insurance policies required to be taken out by the
contractor as per the provisions of the contract will not be reimbursed to
the contractor.

6. Cost of testing of materials will be borne by the Contractor.

7. Tenderers should note the arrangements described in the tender
document for prompt payments of bills.

8. Further particulars can be obtained on application to the office of the
Chief Engineer, Mormugao Port Trust A.O. Building, Headland, Sada,
during the office hours.

9. The Chief Engineer and/ or the Trustees reserve the right to reject any
tender without assigning any reasons or to accept any tender as a whole or
in part and does not bind himself/themselves to accept the lowest or any
tender, No reasons will be assigned for the rejection of any tender.

10. Tenders submitted will remain open for acceptance for a period of 120
Days from the date of opening of tenders.

11. Contract period for the subject work is 1(one) month from the date of
receipt of purchase order or release of site for the first order whichever is
later.

CHIEF ENGINEER

13



AN ISO 9001:2015 PORT

MORMUGAO PORT TRUST
ENGINEERING (CIVIL) DEPARTMENT

TENDER NO: CE/23/2019

Name of Work: “Repairs to fishing jetty at Vasco Bay for the year
2019.”
ADDITIONAL GENERAL CONDITIONS OF CONTRACT

1. The quantities mentioned in the Schedule of Quantities and Rates are
only approximate and the Board is liable to pay for only such quantities of
work as are actually executed.

2. The item rate quoted by the contractor shall be inclusive of Sales Tax,
General Tax, Octroi, Excise Duty, Income Tax etc. and all other incidental
charges that the tenderer may have to bear for the execution of the works.

GST Registration for the bidder is mandatory. Bidder has to
enclose attested copy of the GST Registration Certificate along with
the tender. GST has to be claimed extra as applicable while submitting
the bills.

3. WATER & ELECTRIC SUPPLY: Water and electricity will not be
supplied by the department. The contractor has to make his own
arrangement at his own cost.

4. The Tenderer's supervisory staff shall be fully experienced in this type
of work and all safety precautions should be taken and the work will be
carried out under their supervision.

5. The contractor shall insure plant, machinery and workers employed
by him during execution of work and submit necessary insurance policies to
the Department.

6.(a)Without limiting his obligation and responsibilities under Clause 21 of
G.C.C. (Vol. I) The contractor shall insure, at his cost, in the joint names of
the Board and the Contractor against all loss or damage from whatever
cause arising (other than the Excepted Risks) for which he is responsible
under the terms of the contract and in such manner that the Board and
contractor are covered during the period of contract and are also covered
during the period of Maintenance for loss or damage arising from a cause
occurring prior to the commencement of the period of Maintenance and for
any loss or damage occasioned by the contractor in the course of any

14



operations carried out by him for the purpose of complying with his
obligations under clause 45 of G.C.C. (Vol.]).

(i)

(i1)

The Works and the Temporary Works to the full value of such works
executed from time to time.

The materials, Constructional Plant and other things brought on to
the site by the contractor to the full value of such materials,
Constructional Plant and other things.

6.(b) Such insurance shall be effected with an insurer and in terms

approved by the Board and the contractor shall whenever required
produce to the Chief Engineer or the Chief Engineer’s representative
the policy or policies of insurance and the receipts for the payment of
the current premia provided always that without limiting his
obligations and responsibilities as aforesaid nothing in the clause
contained shall render the contractor liable to insure against the
necessity for repair or reconstruction of any work constructed with
material or workmanship not in accordance with the requirements of
the contract.

7.(a) Before commencing the execution of the works, the

contractor but without limiting his obligations and responsibilities
under clause 22 of G.C.C. (Vol. I) shall insure against any damage,
loss or injury which may occur to any property (including that of the
Board) or to any person (including any employee of the Board) by or
arising of the execution of the works or Temporary Works or in the
carrying out of the contract otherwise than due to the matters referred
to in the provision to clause 22(1) of G.C.C. (Vol. I).

7.(b) Such insurance shall be effected with an insurer and in terms

approved by the Board and for at least the amount stated in the
Tender and the contractor shall whenever required produce to the
Chief Engineer or the Chief Engineer’s representative the policy or
policies of insurance and the receipts for the payment of the current
premia.

The Contractor shall insure against accident, injury etc. to workmen
with an insurer approved by the Board and shall continue such
insurance during the whole of the time that any persons are employed
by him on the works and shall when required produce to the Chief
Engineer or the Chief Engineer’s representative such policy of
insurance and the receipt for payment of the current premia. Provided
always that in respect of any persons employed by any sub-contractor,
the contractor’s obligation to insure as aforesaid shall be satisfied if the
sub-contractor shall have insured against the liability in respect of
such persons in such manner that the Board is indemnified under the
policy but the contractor shall require such sub-contractor to produce

15



to the Chief Engineer or the Chief Engineer’s representative when
required such policy of insurance and the receipt for payment of the
current premia.

9. If the Contractor shall fail to effect and keep in force the insurance
referred to in the above mentioned clauses hereof or any other
insurance which he may be required to effect under the terms of the
contract then and in any such case the Board may effect and keep in
force any such insurance and pay such premium or premia as may be
necessary for that purpose and from time to time deduct the amount so
paid by the Board with interest as stated in Vol. I as aforesaid from any
money due or which may become due to the contractor or recover the
same as a debt due from the contractor.

10. The successful tenderer will have to submit within fortnight after receipt
of the acceptance Letter a phased programme of execution of different
items of work.

11. Permission for working beyond the normal working hours of the Port or
on Sundays and Public Holidays as stipulated under clause No. 42 of
General Conditions of contract, (In the period booklet) in volume — I of
the tender documents will be given to the contractor and the cost of
overtime if any, will be borne by the contractor.

12. EPIDEMICS:
In the event of any outbreak illness of an epidemic nature, the
contractor shall comply with and carry out such regulations, orders
and requirements as may be made by the Government or the Local
Medical or Sanitary Authorities for the purpose of dealing and
overcoming the same.

13.DISORDERLY CONDUCT ETC:
The contractor shall, at all times, take all reasonable precautions to
prevent any unlawful, riotous or disorderly conduct by or among his
employees, officers or agents and for the preservation of peace and
protection of persons and property in the neighborhood of the works
against the same.

14.FOOTWARE, GLOVES ETC:
In partial modification of clause no.31 of the General Conditions, the
contractor shall at his own expenses provide safety footwear, safety
helmets, safety goggles, dust proof musk’s ,gloves safety belts, ladders,
etc., for all his labours/employees. to the satisfaction of the Chief
Engineer or his Assistant.

16



15.ACCIDENTS:
The contractor shall, within 24 hours of the occurrence of any
accident at or about the site or in connection with the execution of the
work, report such accident to the Chief Engineer or his
Representative. The contractor shall also report such accidents to the
concerned constituted authorities.

16.The contractor and his workers/agent shall be required to obtain from
MPT and display a Photo Identity Card during entry, stay and exit
from the Port security areas guarded by CISF personnel.

17.All applications for issuance of Photo Identity Card shall be routed
through the Chief Engineer, who shall forward the same to the Port’s
Traffic Department, whose pass section will issue the Photo Identity
Card to the contractor or his agent free of cost and the same shall be
valid for the duration of the contract or a period of one year, whichever
is less.

18.Subject to the availability, land for construction of temporary sheds/
stores/labour hutments, etc. will be given to the contractor in Port
areas. The contractor shall clear away all the temporary structures
built by them within a period of fourteen days after completion of the
work and arrange for site clearance to the satisfaction of the Chief
Engineer.

19.Lease rent shall be charged to the contractors for the area allotted for
construction of their temporary shed for site office/ store/ labour
hutment’s required in the contract works. Rate will be charged as per
scale of rates prevailing during period of the contract.

20. No temporary structures/sheds, which are constructed to house the
contractor’s office/store/labour hutments, shall be permitted to be
retained during the period of maintenance.

21. If for any reason the entire site cannot be handed over to the
contractors, the Contractor shall immediately commence the work in the
portion of the site released. If in the opinion of the Chief Engineer,
contractor’s work is held up or totally stopped due to non- availability of the
remaining site, the Chief Engineer may extend the time for completion of the
work by treating non- working period for such days as he shall consider
immediately on being informed that the remaining site is available for the
work. However no idle time charges for idling of machinery and men will be
considered.

22. The portion of Security Deposit due for refund in accordance with the
Conditions of Contract, after physical completion of the work, will not be

17



refunded except with the prior permission of the Chief Engineer, unless and
until contractor submit the final bill based on joint measurements.

23. The operation of the Port should not be stalled due to this tender
work.

24. The contractor should study the nature of the tender work and
accordingly adopt a suitable methodology for executing the work. The
methodology to be adopted should be communicated to the Chief Engineer/
Executive Engineer in writing and upon approval of the same proceed to
execute the work. The rates quoted in the tender should be inclusive of all
the temporary works required for executing the work. Due care should be
taken to maintain proper and good quality of work.

25. In case of excess under any item, the contractor should bring it to
the notice of the concerned Engineer in charge well in time to enable him
to obtain necessary sanction.

26. Further to the provisions in the General Conditions of Contract,
upon the Chief Engineer certifying that in his opinion, the contractor, after
receiving from the Chief Engineer, a written notice,

1. Has suspended progress on any portion or items of the works for
seven days, or

2. Has failed to make proper progress on any portion or items of the works
for seven days, or

3. Has failed to complete any portion or items of the works by the time
specified by the Chief Engineer, or

4. Has failed to remove from the site for seven days, material which have
been condemned and rejected, or

5. Has failed to pull down within seven days and rebuild within the time
stipulated by the Chief Engineer works which have-been condemned
and rejected, or .

6. Has failed to give to the Chief Engineer or his representative proper
facilities for inspecting the works or any part thereof for three days,
or

7. Has failed to carry out proper' tests for three days on any. work or

materials,

8. Has caused delay/stoppage in the Port’s activities due to unplanned

approach to work.

Then the Trustees, without restricting, prejudice to their rights under
Clause Nos. 57.1 of the General Conditions of Contract and expelling the
contractors from the site of works, without determining the contract and
while permitting the contractor to carry out or employ another agency to
carry out at the risk and cost of the contractor,

a. The execution of such portions or items of the works which the

18



contractor has suspended or failed to make proper progress or failed to
complete within the specified time, and/ or

h. Removal of condemned and rejected material from the site, and/ or

c. pulling down and rebuilding of condemned and rejected works, and/ or

d. The provision of proper facilities: to the Chief Engineer or his
representative for inspecting the works, and/ or

e. Testing of any work or materials,

In such cases, additional expenditure incurred, if any, by the Trustees over
and above that which would have been incurred by them had above works
been carried out by the contractors under the terms of this contract shall
be paid by the contractor to the Mormugao Port Trust. The Trustees
reserves their right to recover their additional expenditure from the moneys
payable to the contractor or from deposits or such amounts that may have
been lodged by the contractor with the Mormugao Port Trust. The Trustees
further reserve their right to recover such additional expenditure from the
moneys payable to the contractor for any other contract or transactions of
any nature whatsoever existing between the Trustees and the contractors.

27. SUPPLY OF MATERIALS: .Material such as Rails, M.S. Chain and tyres
will be supplied by MPT free of cost. The Contractor shall make his own
arrangements to procure all other material whatsoever required for the
execution of the work covered under this tender. A register shall be
maintained by the contractor giving the details of materials supplied and
incorporated in the work on a day to day basis.

28 All the works should be executed during the daytime. In case the
contractor wishes to continue work in the night, he has to adhere to clause
no. 42 of Vol-I of tender document subject to paying the cost of overtime of
Engineer and supervisory staff of MPT.

29. The contractor should take precautions and hot work permit should
be obtained before carrying out the works. The contractor should take all
provisions as stipulated and instructed by the different Port Departments
such as Fire section of the D.C. Department and the Engineers of the
Engineering Civil Department only in case if such a need arises.

30. As a statutory requirement, the contractor shall take all measures of

safety against fire hazard and electrocution at site as follows: -

a) All temporary electric supply connections will be carried out with
correct sizes of wires/cables and fuses and other safety devices as
required under Electricity Rules in consultation with us.

b) One bucket full of water and sand shall be kept at the work spot. The
Portable fire extinguisher shall be always kept at the work spot.

31. Contractor shall maintain register at site to monitor the execution of
each items of work as per the specified specifications and register to
maintain the records of material brought to site and the daily consumption
and register/file of test reports of materials brought to site and as specified
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by the Engineer in charge. The register / files should be made available for
inspection of the Chief Engineer or his representative whenever so desired.

32. All the materials to be used in the structure shall be conforming to
relevant ISI specifications and I.S codes which can be referred to from C.E
Dept technical library or as specified in the Tender Schedule. Contractor
shall undertake laboratory test as specified in the relevant I.S.I. codes at
the discretion of Chief Engineer and only approved materials/approved
brand of materials shall be used.

33. Measurements

The quantities provided for in the Schedule of Quantities and Rates
are only approximate and are given to provide a common basis for tendering.
The actual quantity may differ from those provided for in the Schedule in
view of the complexity of the work. Payments will be made according to the
actual quantities of work ordered and carried out, jointly measured by the
representative of Chief Engineer and the contractor. Quantity will be
measured as per stack measurement.

34. Rates and Prices to be inclusive.

The item rate entered in the Schedule of Quantities by the contractor
shall include the provision of all supporting special equipment, designed
scaffolding, labour of required skill, supervision, materials, erection,
overheads and profits, watch and ward, insurance charges, during
execution and every incidental and contingent costs and charges,
whatsoever, including sales tax on works contracts, etc. if any, for
compliance with conditions of contract and specification.

35. The Tenderers are required to fill the Schedule of Quantities and
Rates as stated in Directions to Tenderers for filling in the Schedule of
Quantities and Rates.

36. FREE MAINTENANCE PERIOD: Free maintenance period for this work
is 9 months.

37. MODE OF PAYMENT:

The procedure for preparation and settlement of contractor’s bills is as
under subject to submission of bill in quadruplicate with the Engineer's
certification:

(i) Minimum amount of Interim Certificate shall be Full and Final bill.

(i) 100% within 05 working days of submission bill in quadruplicate with
MPT Engineers certification.

(iii) The amount of any bill can be adjusted against dues to Mormugao
Port Trust on any other dealing with the Mormugao Port trust.

(iv) Retention Money will be recovered through the bills at the rate of
10% of the amount certified in each bill, till an amount equivalent of
10% of the Contract Price is accumulated.
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The Chief Engineer may sanction part rates for partly executed items of
work mentioned in the Schedule of Quantities & Rates as may be
deemed necessary by him.

The contractor shall submit the interim measured bills and final bill only
after the measurements are checked by the concerned Assistant
Engineer and after the final corrected quantities to be billed are given by
him.

38._ FACILITIES FOR WORKS OF OTHER AGENCIES:

Contractor shall take care to see that his work does not, in any way,
hamper the concurrent progress of works of the other agencies in and
around the existing site of work, by laying of cables or any other work,
which will be awarded during the period of this contract. The
contractor, shall accord all facilities to various agencies /contractors
such as place for storing their material place for site office. etc. in
consultation with the Site Engineer and carry out his activities in
close co-ordination with all agencies.

39. The contractor shall take care not to damage underground oil/water
Supply pipelines and cables while carrying out excavation work. Any
Damage caused to the pipelines the contractor shall bear the cost of
Repairing/ replacing the pipeline.

40. The contractor should specially note that there should not be any
disturbances to the MPT Staff’s working in the Department and also
take necessary steps to prevent noise, dust pollutions etc.

41. The contractor shall have ESI & EPF Registration No. of the firm and
shall contribute towards Employees Provident Fund (EPF) and submit
the copy of the same along with the details in the prescribed format
while submitting bills.

42. Labour deployment: Tenderer should mention the peak and the least
labour force they would like to engage for the work accordingly,
Labour license may be obtained from Assistant Labour
Commissioner, Vasco.

43. The following registers/forms shall be maintained by the contractor:
1) _Muster Roll in Form XVI.
2) Register of wages in Form XVII.
3) Register of overtime in Form XXIII
4) Register of fines in form XXI
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5) Register of advances in form XXIII

6) Register of persons employed in form XIII

7) Material Register ( stating total received, daily consumption &
balance.

8) Test report register

9) Hindrance register

10)Site instruction book.

11)Joint measurement/record register

12)Any other register required by the Chief Engineer or his
representative. The contractor shall keep all registers in safe
custody.

CHIEF ENGINEER
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AN ISO 9001:2015 PORT

MORMUGAO PORT TRUST

ENGINEERING (CIVIL) DEPARTMENT
TENDER NO: CE/23/2019

Name of work: “Repairs to fishing jetty at Vasco Bay for the year 2019.”
SCOPE OF WORK

The work put to tender broadly comprises of the following items:

1. Demolishing and clearing of cement concrete.

2. Supplying and dumping laterite boulders.

3. Providing and laying (1:2:4) cement concrete.

4.Driving old rails supplied by department vertically into the sea bed.

S. Strengthening of fishing jetty by fabricating and erecting in position
old rails.

6. Strengthening of fishing jetty by fabricating and erecting in position
M.S. plate 10mm thick including dismantling of old corroded M.S.

structural plate etc.

7.Fixing of missing old truck size tyre fenders to horizontal rails.

8. Re-fixing of dislocated tyre fenders back in position.

CHIEF ENGINEER
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AN ISO 9001:2015 PORT

MORMUGAO PORT TRUST

ENGINEERING (CIVIL) DEPARTMENT

Tender no. CE/23/2019

APPENDIX -1

Name of Work: “Repairs to fishing jetty at Vasco bay for the year
2019.”

This shall be read in conjunction with Clauses of General Conditions (G.C.)
of Vol-I of Tender Documents.

S.N. Particulars Clause Details
of G. C.

1. | Amount of Security Deposit and | ----- EMD to be converted to
time S.D.

2. | Period for commencement from | ------ 1 days
the
Chief  Engineer’s orders to
commence.

3. | Time of Completion | --——- 1 (One) month.

4. | Amount of liquidated damages. @ | ----- Calculated at 0.5% value
of the contract per week of
seven days, or part thereof
subject to a ceiling of 5%
value of the contract.

5. | Period of maintenance. =~ | ----- 9 (nine)Months

6. | Percentage of retention from each | ----- 10%. For each running

running account bill bill.

7. | Limit of Retention Money | ----- 10% value of the contract.

8. Total 1 Security Deposit and | ----- EMD Plus 10% value of
Retention Money. the contract recovered
from the running bills.
9. Minimum amount of interim | ------- Full and Final bill
Certificate.
10. | Time within which payment to be | 54(1) 100% payment within 20

made after contractor’s

submission of the bill.

days of
measurements
submission of bill in
quadruplicate after
obtaining  signature of
JE/EA and AEN/AXEN
concerned (2 copies to

recording
and
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Head Office) with all
supporting documents.
11. | Mobilization advance 69 Not applicable to this
contract.
12. | Interest rate on Mobilization 69 Not applicable to this
advance contract.
13. | Mode of recovery of Mobilization 69 Not applicable to this
advance contract
14. | Variation in price of labour and 70 Not applicable to this
materials contract
15. | Arbitration 66 Not applicable to this
contract
16. | Minimum amount of third party | Clause
insurance No. 6 to
9 of
Addl.
General
Conditi-
ons of
Contra-
ct
Dated this day of 20109.
Signature in the capacity of

and on behalf of

duly authorized to sign tender for

(IN BLOCK LETTERS)

Tenderer Name and Address:

Witness:

Occupation:
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AN ISO 9001:2015 PORT

MORMUGAO PORT TRUST
ENGINEERING (CIVIL) DEPARTMENT

TENDER NO: CE/23/2019
Name of Work: “Repairs to fishing jetty at Vasco Bay for the year
2019.”

DIRECTIONS TO TENDERERS FOR FILLING IN THE
SCHEDULE OF QUANTITIES & RATES

1. Tenderers are required to fill the item rates and the total amount at
the end of the Schedule of Quantities & Rates, in the space provided for the
purpose and unless this is done, their tender will not be considered.

2. The item rate shall hold good for all works under this contract, without
reference to quantity or location of the work or the variation in the estimated
quantity.

3. Quantity of each item of work mentioned in the Schedule should be
noted and the rate worked out carefully, having regard to the specifications
before submitting the tender, as no variation in percentage/rate, etc. will be
allowed on any ground such as mistake or misunderstanding etc. after the
tender has been submitted.

4. The rate and amount should be legibly written in figures as well as in
words, in the space provided for. Erasures or corrections in figures or in
words, without Tenderer's initials, will render the tender liable for rejection.

CHIEF ENGINEER

26



AN ISO 9001:2015 PORT

MORMUGAO PORT TRUST
ENGINEERING (CIVIL) DEPARTMENT
Tender No:- CE/23/2019

Name of Work: “Repairs to Fishing Jetty at Vasco Bay for the year
2019.”
SCHEDULE OF QUANTITIES & RATES

Item ITEM Appx. UNIT RATE AMOUNT
no. QTY Inclusive of (in figures)
ST &GT
Rs.(in figures
and words)
2 3 4 5 6
1 Demolishing and clearing of cement

concrete in trap stone metal, disposal
of unserviceable material within a lead
of 100m including all tools & plant, Cubic
labour etc. complete. 4.50 Metre

2 Supplying and dumping of laterite
boulders of approx., size not less
than 30cms size inside structural
steel jetty as directed for filling to the
required level including compaction
of the top 30 cm layer, watering and Cubic
making base as directed for| ©6.00 Metre
providing concrete. All labour and
materials, tools, plant etc. complete.
( Note: Measurement for payment
will be Truck measurements without
deduction of voids)

3 Providing and laying (1:2:4)(cast-in-
situ/RMC)concrete using 20 mm
graded black trap stone metal out of
quarried boulders as coarse aggregate

including mixing, depositing,
shuttering, consolidating, levelling, Cubic
curing etc. All labour and material, 4.50 Metre

tools & plant etc. complete.
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Driving of Old Rails 90 R or of any
other section, 5-8m long vertically into
the sea bed to a minium 1.5 to 2.00
mts below or o the depth of point of
rejection at locations as directed
including joining of rail pieces if

required to attain required
length /height All tools ,plant,
material, lead, lift, labour etc.

complete. NOTE: 90R rails will be
issued Dby dept free of cost at
AXEN/RLY.yard/MM./any other area
of MPT but transportation, loading &
unloading etc., shall be arranged by the
contractor at his own cost. All tools,
plant, labour and material etc.,
complete.

18.00

Quintal

Strengthening of fishing jetty at Vasco
bay by fabricating & erecting in
position Old rails of 90R or of any other
section. Fabrication of structural
members/bracing shall be carried out
wherever required by dismantling the
existing corroded members in front and
below the deck surface, removing of
existing tyre fenders as directed,
including removing the existing M.S.
deck plates for providing bracings ,
horizontal /vertical rails including
straightening the M.S. deck plates and
re-fixing/welding the same back in
position including welding the existing
dislocated rails back in position if any,
including re-fixing the removed tyre
fenders back in position by using new
D- shackle of required size, cutting the
chain to required length as directed
after completing the strengthening
work to the satisfaction of departmental
representative as directed ,including
cost of cutting, transporting the above
material to site including hire charges
of diesel generator, welding/cutting set,
cables, gas, electrodes, storage and
safety of departmental materials etc. All
labour & material, tools & plant , leads
and lifts, labour etc., complete. NOTE:
Only Old rails 90R or of any other
section, will be issued by dept., free of
cost at AXEN/RLY. yard/MM/any other
area of MPT but transportation, loading
& unloading etc. shall be arranged by
the contractor at his own cost. All tools,
plant, labour and material etc.

98.00

Quintal
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complete

Strengthening of fishing jetty at Vasco
bay by fabricating & erecting in
position structural steel work in single
section viz. new M.S. Plate 10mm thick
etc. as directed including cutting and
dismantling of any structural steel
member, old plates, old rails, existing
tyre fenders, etc., cutting, hoisting,
fixing in position/replacing corroded
MS plate with new plate of 10 mm thick
for deck surfaces ,also providing
web/slice plate pieces of 10cms., wide
and required length wherever required
including hire charges of diesel
generator set, gas cutting, electrodes,
welding/cutting set etc. All labour &
materials, tools & plant leads and lifts
etc. complete .

41.00

Quintal

Fixing of Old truck size tyre fenders
wherever missing/damaged to the
horizontal rails of the fishing jetty with
20mm/16mm/12mm dia. MS chain
using 2 nos. D-shackles of appropriate
size, including cutting of chain to
required length as directed, making
three holes per tyre including hire
charges of plant/machinery, electrodes,
etc., complete. All tools plant, labour
and materials leads and lifts, transport
etc. complete. (Old tyres and M.S
chain will be supplied free of cost by
dept., at AEN(GCB) yard/MM stores,
Baina and cost towards transporting,
loading & unloading etc., shall be
arranged by the contractor and
included in the item rate.

55.00

Number

Removal of old corroded M.S.chain
about 3.5m long of the existing tyre
fenders and fixing it with new M.S.
chain to the horizontal rails of the
fishing jetty with 20mm/16mm/12mm
dia m.s chain using 2 nos D-shackles
of appropriate size including lifting &
removing of old tyres for removing old
corroded chains & then placing back in
position after providing new chains
,cutting welding and dismantling of any
existing structural steel member,
plates, old rails, as required and as
directed. All tools, plant ,transport,
labour and materials etc. complete.
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(M.S chain will be supplied free of cost
by dept., at AXEN/GCB yard/MM
stores, Baina) and cost towards
transporting, loading & unloading etc. 30

shall be included in the item rate. Number

Total = Rs.

NOTE While quoting for the work the contractor should take into account
wastage/idling of labour due to high tide, rough sea condition, bad weather,
,movement of fishing trawlers & fishing community, etc.

The contractor should deploy adequate men and machinery to ensure completion of
work within the scheduled completion period.

The old retrieved material such as old rails, M.S. chain, rails, tyres shall be
stored properly and handed over to department.

TOTAL AMOUNT inclusive of all type of taxes , excluding GST, IN FIGURES

TOTAL AMOUNT IN WORDS
(RUPEES
only)

It is certified that I/we have written the unit rates in figures and words.

Name and Address of Tenderers

Signature of Tenderer
with company seal
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AN SO 9001:2015 PORT

MORMUGAO PORT TRUST
ENGINERING CIVIL DEPARTMENT

Name of work: “Repairs to fishing jetty at Vasco Bay for the year
2019.”

DECLARATION

1. I/we hereby declare, that I/we have read and understood the General
conditions and Specifications of the work which are printed in Vol-I,
supplied to me/us be the department which will form a part of tender

and shall remain binding on me/us.

2. I/We inspected the site and understood the scope f work accordingly

submitted our rates.

Signature of Tenderer.
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