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An ISPS Code Compliant Port

Certified for ISO 9001:2015 ond IS0 14001:2015 management systems

MORMUGAO PORT AUTHORITY
ENGINEERING CIVIL DEPARTMENT
NOTICE FOR INVITING BUDGETARY QUOTATION
FOR

Maintenance Dredging at Mormugao Port for a period of 3 years. i.e 2026-27,

2027-28 & 2028-29.

. The Chief Engineer, Mormugao Port Authority invites budgetary Quotes from the firms
having experience in Dredging Works for the work of ‘Maintenance Dredging at
Mormugao Port for a period of 3 years. i.e. 2026-27, 2027-28 & 2028-29.

- The Budgetary quotation is required to provide indicative values of items of the bill of
quantities as per detailed item attached in order to have comparison of cost between
various prospective bidders and for sanctioning of rates from the competent authority of this
Organization.

- These Budgetary quotes are purely for estimation purpose and to know the present
market rate. For competitive bidding separate notice inviting Tender will be published.

. Work involves maintenance dredging, required to be carried out in the Navigational
Channel, approach to and alongside of berth nos. 4, A, BA, 7, 8, 9, 10, 11, Mole and
Breakwater berths, Inner turning circle, Outer Turning Circle, Outer Channel A1 to AS5,
Mooring Dolphins MD1 to MD3 areas, so as to achieve the Design Depths (Appendix - Ill)
varying from (=) 8.00 metres to (=) 14.50 metres with reference to Chart Datum and
dumping it to designated dumping grounds.

- The Designed Depths at all berths have to be achieved right upto the Berth face and edges
of the channel. The estimated aggregate quantity of material to be dredged in respect of
maintenance dredging in above areas is approximately 2.00 Mm3/year consisting of silt,
sand, clayey Silt, sandy silt, hardened sand and spilled cargo. However, this estimate has
no bearing on the actual quantity to be dredged to achieve the designed depths. The rate
quoted will be considered for all the three years for estimation.

- The Firms shall take note of the underwater obstructions such as tyres / fenders, concrete
members, wires, chains, boulders, anchors, debris etc., and take into account all the risks
and contingencies while submitting the budgetary quote.

. The Firms will have to deploy suitable drag heads for TSHD or an alternative dredger or
equipment to carry out the maintenance dredging.

- During the execution of the work, the contractors may also encounter some small patches
of compacted iron ore alongside unloading berths. Contractor may deploy suitable
equipment / methodology in these areas. The dredging work has to be commenced by
deploying TSHD of 7000 to 12000 cu.m capacity by 09th October every year with a




relaxation of (-) 10 days for commencement of work for TSHD of above 5500 m3 and will
have to be completed within 45 weather working days. Weather working day is reckoned as
when Port signal below 3 is hoisted.

9. The tenderer / tenderers should mobilise suitable dredgers capable of executing the
dredging work within the time schedule. The documentary evidence about the capability,
experience in the relevant field and financial status to be furnished along with the offer.

10. Quantities, drawings and specifications given in the Bid Document are for the sole
purpose of indicating to bidders the order of magnitude of work and are not in any way
guaranteed to remain unchanged. Time is the essence of contract. The maintenance
dredging work shall be completed in all respects within a period of 45 weather working
days from the scheduled date of commencement.

11. The dredged material shall be dumped in the designated off shore dumping areas at an
approximate distance of 3.50 nautical miles from the Breakwater.

12. For any queries contact Shri Socorro Silva, Executive Engineer 9923316656 or Shri.
Anant Gaude, Assistant Engineer 9923879301.

13. The firms are requested to submit the budgetary offers by post or email to
ce@mptgoa.gov.in, mahesh.naik@mptgoa.gov.in, socorro.silva@mptgoa.gov.in
anant.gaude@mptgoa.gov.in , by 15.01.2026.

14. Address: 2nd Floor, CE Department, SAARASI, MPA Administrative Office Building,
Headland Sada, Mormugao-Goa-403804.

15. Offers received after the due date and time will not be considered.

16. The quoter shall submit only one budgetary quotation for this work.

Chief Engineer
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ENCLOSURES
Request for Budgetary Quotation (Appendix-1)
Application Letter (Appendix-Il).
Zone wise ,Areas & Design depths to be achieved. (Appendix-Ill).

Key Plan. (Appendix-1V)
Soil report. (Appendix-V)




APPENDIX- |
REQUEST FOR BUDGETARY QUOTATION
Ref. NO: CE/PPP/BQ-03/2025

Name of Work: : Maintenance Dredging at Mormugao Port for a period of 3 years.
i.e 2026-27, 2027-28 & 2028-29.

,_U_DGETARY QUOTATION
NU TEXT # NUM | TEX | NUMBER | NUMBER | TEXT#
M B T # #
B E #
E R
R
i
#
Sr No. Description Quant | Units | BASIC TOTAL TOTAL
ity RATE AMOUNT | AMOUNT
In in In Words
Figures To Rs. P
be entered
by the
Quoter in
Rs. P
1 2 3 4 5 [ 7
Maintenance dredging of Navigational | 6.00 | Mm3

Channel, approach to and alongside of
berth nos.4, 5A BA, 8,9,10,11, Breakwater
and Mole berths, Inner Turning Circle,
QOuter Turning Circle, Outer Channel from
A1 TQO AS areas, Mooring dolphins MD1 to
MD3 areas for the year 2026 to 2028 as
per the scope of work given in the tender
conditions. The depths required varies
from (-) 8.0m to (-)14.50 mts below Chart
Datum in all types of soil as existing
including loose or compacted sand, silt
mixed with/without clay or soft clay or any
other material including boulders, spilled
cargo, broken concrete pieces/ debris
metal pieces/scrap, rubber tyres, but
excluding hard rock by suitable machinery/
equipment without disturbing/damaging
the berthing structures and other
structures including removal and covering
the dredged material and dumping the
same in the designated off shore dumping
areas at an approximate distance of 3.50
nautical miles from the Breakwater as per
the conditions of contract and as directed
by the Engineer including all lead, lifts,
cost of surveying plants, equipments,
tools, labour, consumable, fuels, including
mobilisation and de-mobilisation of
suitable size of TSH dredger & flotilla , etc.




complete, Assessed
approximate quantity per year is as
follows:

1st year 2026-2027 = 2 Mm3

2nd year 2027-2028 =2 Mm3

3rd year 2028-2029 = 2 Mm3

Total quantity = 6 Mm3.

Taking away the dredged material by the | 6.00 | Mm3
Contractor if found re-usable based on the
soil data provided and paying to Port the
cost of the retrieved materials. The
dumping of dredged material, storing at
yard, treatment of the dredged material
and subsequent disposal to prospective
users will be the responsibility of the
Dredging Firm including taking EC for
disposal of dredged material after taking
due permission from the competent State
Authorities, as  required, Assessed
approximate per vyear quantity is as
follows:

1st year 2026-2027 = 2 Mm3

2nd year 2027-2028 =2 Mm3

3rd year 2028-2029 = 2 Mm3

Total quantity = 6 Mm3.

Note 1 If the dredged material is found to
be re-usable to the bidder than bidder has
to quote the rate for this item (item No. 2)
otherwise quote the rate as ZERO.

Note 2: MPA may or may not operate item
No.2.

Total in Figures

Quoted Rate in Words




Appendix -
APPLICATION LETTER
(On the Letter head of the Quoter)

Date:
To,
The Chief Engineer
Mormugao Port Authority
Headland, Sada
Goa- 403804
Sub.: Maintenance Dredging at Mormugao Port for a period of 3 years.
i.e 2026-27, 2027-28 & 2028-29.
Budgetary quotation no.: CE/PPP/IBQ-03/2025
Sir,

Being duly authorized to represent and act on Dbehalf of
....................... (Hereinafter referred to as "the Quoter") and having reviewed and fully
understood all of the requirements of the Proposal document and information
provided, the undersigned hereby submit our budgetary quotation for which the validity
of the quotation is for 180 days from the date of submission of the Budgetary
quotation.

We are submitting our budgetary quotation for the subject work.

Signature
(Authorized Signatory)

In the capacity of duly
authorized to submit the budgetary quotation on behalf of

Address




Appendix - llI
MORMUGAO PORT AUTHORITY -
ENGINEERING CIVIL DEPARTMENT

Budgetary quotation no.: CE/PPP/BQ-03/2025

Maintenance Dredging at Mormugao Port for a period of 3 years. i.e 2026-27,
2027-28 & 2028-29.

DESIGNED DEPTH TO BE ACHIEVED
=== L ur A U BE ACHIEVED

Zone Area in m2 Designed depth T
A1 231332.00 (-) 14.40
A2 462238.00 (-) 14.40
A3 462306.00 (-) 14.40
Ad 229704.00 (-) 14.40
A5 166272.00 () 14.40
B1 378691.00 (-) 14.10
B2 71180.00 (-) 14.50
B3 121516.00 (-) 14.40
B4 199637.00 () 14.10
C1 177598.00 () 13.10
c2 100040.00 (-) 13.10
D 54640.00 (-) 12.00
MD area 337957.00 (-) 14.10
Berth No.4 5885.00 (-) 8.00
Breakwater and Mole Berth 95145.00 (-) 9.50
Mole Outer Berth 20108.00 (-) 8.50
Total 3115459.00
1

CHIEF ENGINEER,
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APPEA D 1% —V

/2312021 Welcoma to Rediffmail: Inbox r(;

rediﬁm a il Mallbex of jirage [\/’q}'

Subject: Re: REMINDER NO.1 Maintenance Dredging at Mormugao Port
for the year 2020 — reg: Test results of Soil samples.

From: Murali Kantharaj <dr.murali iitm@gmail.com> on St 20 Mar 2021 084749

To: Murali K <murali@iitm.ac.in>

Ce: jirage@rediffmail.com” <jirage@rediffmail.com>

Jirage
Resending again

On Mon, 1 Mar 2021 at 12:56, Murali K <murali@iitm.ac.ir> wrote:
Dear Mr Jirage,
Based on the data provided from port, we suggest the following.
1) The fraction of sand is nearly 80% at A2. Hence, this material is good for recycling by sand washing
é direct land fills.
2) The remaining locations show more than 90% clay fractions. Though it may be possible to use this
in'land fills, it may not be economical or cost to benefit will be very high.

We can take up further detailed techno-economic feasibility study based on requirement of the port.
Thanks & Regards

'BF;K;MUEI“

Professor & Head

Department of Ocean Engineering
IIT Madras, Chennai

INDIA 600036
Tel.:+91-44-22574816

From: Murali Kantharaj <dr.murali.iitm@gmail.com>
~g@@ent: 01 March 2021 12:45
~To: Murali K
_'Si:hieét: Fwd: REMINDER NO.1 Maintenance Dredging at Mormugao Port for the year 2020 — reg: Test
results of Soil samples.

------—--= Forwarded message ---------

From: GAURISHANKER JIRAGE <jirage@redifimail.com>

Date: Mon| 1 Mar 2021 at 09:50

Subject: REMINDER NO.1 Maintenance Dredging at Mormugao Port for the year 2020 - reg: Test
results of Soil samples. :

To: Murali Kantharaj <dcmuraliiitm@gmail.com>, murali <murali@ntcpwe.iitm.ac.in>

Cc: naikmaheshd7 <naikmahesh47@rediffmail.com>

Sir,

hitpsifimaliredift.com/ajaxprismireadmail?printable=18block_images=1&0ls_name=1616210269.5.10782.2.31764.H Tk11cmFsaSBLYW50aG... 1/



Yy

. !‘TH Fg

Government of Goa :

ggggu%qllege of Engineering, {
nar afrai e wefenes, o)
swigdl - Aa .

BHAUSAHEB BANDODKAR TECHNICAL COMPLEX

g @ g - Dffice: 0832-2336302/303 , Principal; 0832-2336301, Department: 0832-2336311 Fax: 0832-
i S B 5021, Website: www.gec.ac.in, email: ppl@gec.ac.in Dept:kgg@gec.ac.in Ee AR JeSwand
e E a No: GEC/CIVIL/ G-tech/ /&f/20-21 Date: 24 / 03/2021
: 25 zgﬂ || Faculty 1/C: Ph: 91-0832-2336412 Cell: 09823264388 E-mail :wilma@gec.ac.in
E ! -5 E;‘Head, CED: Ph:91-0832-2336311 Celi: 09422061953 E-mall :kpg@gec.ac.in
E - Principal: Ph: 91-0832-2336301 +91-0832-2335021 Web  : gec.ac.in
ﬁ ﬁlﬂ Nﬁr and Address of the Party: Mormugao Port Trust Engmﬂrrmg (civil) Department |l Floor, Administrative Office Building,
| ‘rland Sada Goa
. e : erenee Letter: No: CE/Wks-927/2350 Date: 25/11/2020
A E OF THE WORK: Testing of soil samples for Maintenance Dredging at Mormugao Port trust for the year 2020
Details of payment: Amount Rs. 15340/- Doc No ;3022001592  Date:8/01/2021
Date of Completion of Work: 01,/03/2021 Ref No :4077003576  Date :01/03/2021

e Godiaga OF Sngnedshing, Jos - 123 40
p Ay ; .

GEOTECHNICAL LABORATORY TEST REPORT

Srano | Sample | Moisture Specific | Bulk Liguid Plastic Plasticity | Remarks
No. content (%) | Gravity Density limit(%s) | limit (%) | Index |
{(kN/m’)

1 A2 All samples 213 13.2 ’ . b * cannot be
Ware determined
received in {sandy /silty)

2 A3 fully 1.94 13.1 56.38 42.44 13.94 -

3 Ad saturated 1.78 13.0 57.87 42.88 14.94 --

4 A5 | conditions 1.89 13.6 53.10 46.21 6.89 -

3 Bl 1.96 11.6 56,33 45.56 10.79 —

] B3 i.83 13:1 2129 44.58 6.71 --

7 B4 2.04 124 62.82 52.71 10.11 -

] C 2.02 12.9 54.38 46.83 1.55 -

9 MD 2.34 114 48.18 37.91 10:27 ) ==

10 BW 2.12 12.6 53.69 46.73 6596 | =

Seive analysis report

Sample Al A3 Ad A3 21 B33 124 L MD BW
Sieve O %o % %o % Y% % % Y Ya
sizeimm) | passing | passing | passing | passing | passing | passing | passing | passing | passing | passing
4.75 99.9 100 1010} 100 100 101 100 100 106 100
2.36 97.4 100 100 100 100 100 100 100 |00 100
1.18 74.2 100 100 100 100 100 100 100 9,7 100
0.6 28.2 100 100 100 100 100 100 100 98.7 99.2
0.3 18.9 99.1 98.8 98.5 100 99.7 99.5 99.6 o2 98.1
0.15 16.4 98.5 97.9 6.4 100 98.9 98.4 98.7 4.1 97.4
0.075 14.7 97.5 97.2 95.8 9.4 97.9 91.7 97.6 932 96.8

) )
Pt Mﬂb\ ve
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H.Q.D, Civil Engineering Department Faculty In?%h rge

Dr. AK.S Rhedaurla
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