MORMUGAO PORT TRUST  
ENGINEERING (CIVIL) DEPARTMENT  

Tender No. CE/32/2016  

Annual Maintenance Contract for Civil Works in Main A.O. Bldg., MRH-4, MRH-5 and HRD Centre at Headland, for a period of two years 2016-18.  

DIRECTIONS TO TENDERERS FOR FILLING THE SCHEDULE OF QUANTITIES & RATES.  

1. Tenderers are required to fill in their percentage rate at the end of the Schedule of Quantities & Rates, in the space provided for the purpose and unless this is done, their tender will not be considered. Only one percentage rate on all Rates of Schedule of Quantities & Rates shall be named.  

2. The Percentage Rate inserted shall hold good for all works under this contract, without reference to quantity or location of the work or the variation in the estimated quantity.  

3. Quantity of each item of work mentioned in the Schedule should be noted and the item rate worked out carefully, having regard to the specifications before submitting the tender, as no variation in rates etc. will be allowed on any ground such as mistake or misunderstanding etc. after the tender has been submitted. The percentage rate, above or below the Schedule/Estimated rate, indicated at the end of the Schedule of Quantities & Rates, will apply to each item, of the tender and any excess in the item that may be directed to be executed by the Chief Engineer.  

4. Tenderers are requested to note that though the contract is for percentage rate, they are required to add or deduct the amount due to this percentage, as the, case may be and work out the final figures(amount of their tenders), at the end of the Schedule of Quantities & Rates.  

5. The Percentage Rate should be legibly written in figures as well as in words, in the space provided for Erasures or corrections in figures or in words, without Tenderers initials, will render the tender liable for rejection.  

CHIEF ENGINEER